

**OFFICE OF THE CHIEF ENGINEER
PWD, NATIONAL HIGHWAY ZONE, RAIPUR (C.G.)**

Phone No. 0771-4062744, 4051075 Fax No. 4023057 Email ID : cenhr@rediffmail.com

Memo. No. 493/CE/NH/TC/44-03/2022

Raipur, Dated 25/07/2023

Meeting Notice

The following Online Tender ID 2023_MoRTH_742939_1 Tender Ref. No. 43/CE/NH/TC/44-03/2022, Date 28-02-2023 invited by this office for the work of **Construction High Level bridge from km km 5.665 to km 6.145 on the Devrani- Jethani Nalah (km 5.800) section of National Highway No- 930 in the state of Chhattisgarh.** (PAC Rs. 14.55 crore i/c GST).

The meeting of evaluation committee was held on 18.07.2023 and the following **03 bidders** are declared technically responsive as per RFP, therefore, financial bids of technically responsive bidders will be **opened on 31-07-2023 at 11:30 AM in the office of the Chief Engineer, PWD, National Highway Zone, Pension Bada, Raipur, Chhattisgarh** after confirmation of Bank Guarantee submitted by the technically responsive bidders against bid security and fulfillment of requirement of updated bid capacity as per **clause 2.2.2.1** of RFP:-

S.No.	Name of Bidder	Status	Result	Remark
(i)	Mithlesh Mishra, Durg (C.G.)	Single Entity	Responsive	Subject to submission of certificate as per Cl. 2.2.1 (d) of RFP.
(ii)	Vedant Construction Co., Abhanpur (C.G.)	Single Entity	Responsive	-
(iii)	Rana Builders, Patiala- (Punjab)	Single Entity	Responsive	-


The technically responsive bidders shall inform the authority through email in the prescribed format enclosed at Annexure VI A of Appendix 1A, for any change in their bid capacity, due to award/declared to be the lowest bidder in any other project as on the day before opening of financial bid. In case of no change, 'NIL' information shall be furnished. If any of the qualified bidders fails to furnish the above information due to whatever reasons, or fails to qualify in Bid Capacity in this changed scenario, his financial bid shall not be opened.

One of the qualified bidder **Mithlesh Mishra, Durg (C.G.)** is also requested to furnish the **Certificate** for compliance regarding restrictions on procurement from a bidder of a country which shares a land border with India and on sub-contracting to contractors from such countries **as per format in clause 2.2.1(d) of RFP.** If **Mithlesh Mishra, Durg (C.G.)** fails to furnish the above information due to whatever reasons, his financial bid will not be opened.

The Authority may open the online Financial Bids of the remaining bidders only on schedule date and time in the presence of the authorized representatives of the Bidders, who may choose to attend.

Minutes of meeting held on 18.07.2023 is enclosed herewith for further necessary action as per Ministry's guideline.

Encl :- As above


Chief Engineer, 25/7/23
P.W.D., National Highway Zone,
Raipur (C.G.)

Endt. No. 494/CE/NH/TC/44-03/2022

Raipur, Dated 25/07/2023

Copy forwarded to :-

1. The Regional Officer, Ministry of Road Transport & Highways, N.H. Campus, Pension bada, Raipur (C.G.)- 462004
2. Finance Controller/Joint Director, O/o the Engineer-in-Chief, PWD, Raipur, Nirman Bhawan, North Block, Sector-19, Atal Nagar, Nawa Raipur (C.G.).
3. The Superintending Engineer, P.W.D. N. H. Circle, PWD, Raipur
4. The Executive Engineer, P.W.D. N. H. Division no. 1, Raipur

All the above are requested to please make it convenient to attend the above meeting for Opening of Financial Bid.

5. All Bidders:-

(i) **Mr. MITHLESH MISHRA**, Plot No. 14, zone 1 New Adharsh Nagar, Durg (C.G.)
Mob. 9981956550 email- mithleshmishra1234@gmail.com

(ii) **M/s. VEDANT CONSTRUCTION**, Dhamtari Road Abhanpur (C.G.)
Mob. 9893727676, 07712774481 email- nrjabh@yahoo.com

(iii) **M/s. Rana Builders**, 30 Basant Vihar, Sirhind Road, Patiala Punjab
Mob. 9855372375 Email- ranabuilders123@gmail.com

*****The above bidders may choose to attend the Financial bid opening on schedule date and time.


Chief Engineer, 25/7/23
P.W.D., National Highway Zone,
Raipur (C.G.)

Minutes of Meeting of Evaluation Committee held on 18.07.2023 for Technicalevaluation of bids for the work of Construction of High Level Bridge from Km. 5.665 to Km. 6.145 on the Devrani-Jethani Nalah (Km. 5.800) section of NH-930 in the state of Chhattisgarh Procurement & Construction (EPC) Basis Contract.

The Evaluation Committee in its previous meeting dated 19.04.2023 opened the technical bids of following 03 bidders for technical evaluation as per criteria mentioned in the RFP:

- (i) **Mr. MITHLESH MISHRA**, Plot No. 14, zone 1 New Adharsh Nagar, Durg (C.G.)
Mob. 9981956550 email- mithleshmishra1234@gmail.com
- (ii) **M/s. VEDANT CONSTRUCTION**, Dhamtari Road Abhanpur (C.G.)
Mob. 9893727676, 07712774481 email- nrjabh@yahoo.com
- (iii) **M/s. Rana Builders**, 30 Basant Vihar, Sirhind Road, Patiala Punjab
Mob. 9855372375 Email- ranabuilders123@gmail.com

2. The estimated cost of the project for which bid is invited is less than Rs. 100.00 Cr. and hence Joint Venture is not allowed as per clause 2.2.1 (a) of RFP.

3. The Member Secretary presented the comparative statement before the Technical Bid Evaluation Committee.

4. As per the tender called the requirement of **bid capacity** as per clause 2.1.17 & 2.2.2.1 is **Rs. 14.55Crore** for individual firm.

5. The requirement of **Threshold Technical Capacity** as per clause 2.2.2.2 (i) of RFP during last five financial years (2017-18 to 2021-22) for construction of eligible project is **Rs. 10.91 Crore** for individual firm.

6. Also as per clause 2.2.2.2 (ii) bidders shall have completed atleastone **similar work** of 20% estimated project cost i.e. **Rs.2.91 Crore (Rs. Two Crore Ninety One Lacs only)** from the Eligible Projects in Category 1 and/or Category 3 specified in Clause 2.2.2.5.

However, no additional experience in construction of Major Bridge/ROBs/ Flyovers/Tunnel in the last 10 (Ten) financial years preceding the Bid Due Date is required, as longest spanof Bridge under tender is less than or equal to 60m.

7. As per RFP the bidder shall have a minimum **Net Worth** (financial capacity) of **Rs. 72.75 Lacs** as per clause 2.2.2.3 (i) of RFP.

8. As per RFP the bidder shall have a minimum **Average Annual Turnover** of **Rs. 2.18 Cr.**for last five financial years as per clause 2.2.2.3 (ii) of RFP.

9. In accordance to above fixed criteria of RFP, bid capacity, technical & financial capability of all bidders have been evaluated and the criteria of bidder's as per requirement details is attached as '**Annexure-I**' with this documents.

10. The following observations are made by the evaluation committeein accordance to requirements as per RFP for above subjected work:-

19/7
EF

8m
19/7
SE

19/7

19/7

19/7

a) The bidder **M/s. Mithlesh Mishra** has not furnished Certificate for compliance regarding restrictions on procurement from a bidder of a country which shares a land border with India and on sub-contracting to contractors from such countries as per format in clause 2.2.1(d) of RFP. However, it has been decided to give final chance to the bidder to submit the aforesaid certificate **as per format in clause 2.2.1(d) of RFP** within **07 days** from date of declaration of technical results, for consideration of their bid for financial opening. If the bidder fails to furnish the above information due to whatever reasons, his financial bid shall not be opened.

11. It was also apprised to the Committee that all **03 bidders** fulfill the criteria of Qualification requirements of Bidders as per the condition of bidding documents.

12. The test of responsiveness of all bidders has been checked and following all 03 bidders are found to be **responsive** as per clause 3.1.6 (Section 3) of RFP—


- (i) **Mr. MITHLESH MISHRA**, Plot No. 14, zone 1 New Adharsh Nagar, Durg (C.G.) Mob. 9981956550 email- mithleshmishra1234@gmail.com
- (ii) **M/s. VEDANT CONSTRUCTION**, Dhamtari Road Abhanpur (C.G.) Mob. 9893727676, 07712774481 email- nrjabh@yahoo.com
- (iii) **M/s. Rana Builders**, 30 Basant Vihar, Sirhind Road, Patiala Punjab Mob. 9855372375 Email- ranabuilders123@gmail.com


13. It was also apprised to the Committee that all the above bidders have submitted the Bid Securing Bank Guarantee of amounting to Rs. 14.55 Lacs in the specified format as per Cl. 2.20 and Appendix-II of RFP.


14. It was also apprised to the Committee that the bid securities of the above bidders are being verified from the respective banks. This may take some time and therefore, the Evaluation Committee was of the view that all the bidders may be technically responsive subject to verification of their bid security from the issuing bank.


15. In view of above, the Evaluation Committee recommends opening of the Financial Bids of the above technically responsive bidders as per the RFP subject to verification of bid security BG from concerning bank.


16. The meeting ended with a vote of thanks to the Chair.


(**B. Shrinivas Rao**)
Member Secretary
Executive Engineer,
NH Division No. 1, Raipur



(**S. S. Manjhi**)
Superintending Engineer,
NH Circle, Raipur


(**B.K. Lall**)
Finance Controller,
O/o the Engineer-In-Chief
PWD, Raipur (C.G.)


(**M.L. Uraon**)
Chief Engineer(NH),
Raipur, Chhattisgarh



(**U.J. Chamargore**)
Regional Officer,
MORT&H, Raipur

Annexure-I									
Sl No	Name of Bidder	Self-certification for local content as per Clause 1.2.10	Certificate regarding restrictions on procurement from a bidder of a country which shares a land border as per clause 2.2.1 (d)	Bid capacity in technical evaluation	Threshold Technical Capacity in technical evaluation	One similar work of 20% of EPC in tech. evaluation	Net Worth (financial capacity) in technical evaluation	Average annual turnover in technical evaluation	Remark
				Rs. 14.55 Cr.	Rs. 10.91 Cr.	20% of EPC i.e. Rs. 2.91 Cr.	Rs. 72.75 Lacs	Rs. 2.18 Cr.	
(i)	Mr. MITHLESH MISHRA , Plot No. 14, zone 1 New Adharsh Nagar, Durg (C.G.)	Class-I Local Supplier	Not Furnished	46.24 Cr.	28.92Cr.	25.31 Cr.	4.86 Cr.	9.83 Cr.	Responsive subject to submission of certificate as per Cl. 2.2.1(d) of RFP.
(ii)	VEDANT CONSTRUCTION , Dhantari Road Abhanpur (C.G.)	Class-I Local Supplier	Furnished	60.54 Cr.	40.87Cr.	5.73 Cr.	6.59Cr.	14.11 Cr.	Responsive
(iii)	M/s. Rana Builders , 30 Basant Vihar, Sirthind Road, Patiala Punjab	Class-I Local Supplier	Furnished	70.54 Cr.	28.84 Cr.	13.21 Cr.	2.48 Cr.	10.31 Cr.	Responsive


(B. Shrinivas Rao)
 Member Secretary
 Executive Engineer,
 NH Division No. 1, Raipur


(S.S. Manjhi)
 Superintending Engineer,
 NH Circle, Raipur


(B. K. Lall)
 Finance Controller,
 O/o the Engineer-In-Chief
 PWD, Raipur (C.G.)


(M.L. Prasad)
 Chief Engineer (NH),
 Raipur, Chhattisgarh


(U.J. Channargore)
 Regional Officer,
 MORT&H, Raipur

Comparative Statement for Evaluation of RFP
Name of work:-Construction of High Level Bridge from km 5.665 to km 6.145 on the Devrani- Jethani Nalah (km 5.800)Section of National Highway No. 930 in the State of Chhattisgarh.

A. Estimated cost of the work : Rs. 14.55 crore.		B. Period of completion :540 days	C. BID Due Date: 17-04-2023	D. Validity period of Bid : 120 days from BID due date i.e. up to 15-08-2023	E. Bid Security : Rs. 14.55 Lacs	F. Validity Period of Bid Security : 180 days after the BID due date i.e. up to 14-10-2023	G. No. of bids Uploaded : 04	H. No. of bids Downloaded : 03	Page Ref.
I. Date of opening of Technical Bid: 19-10-2023									
1	Sl. No	Min. requirement as per RFP							
2	Name of Bidder								
3	Type of firm	Individual/ Joint Venture							15
4	Name and Contact of Bidder's Representative								
5	Validity period of Bid as per Cl.2.17	120 days from BID due date							
6(i)	Amount								01
6(ii)	Bid Securing BG No.								01
6(iii)	Name of Bank/Branch					19360P6231035001 Dated 13/04/2023			02
6(iv)	Validity of Bid Security					10/10/2023			04
6(v)	Verification of Bid Security					Not verified			
7	Cost of tender document as per Cl. 3.1.6.1 (h)	Rs.10,000/-							157
8	Details of Applicant								
9	Registration Certificate								15
	Place of Incorporation/ Registration								56
10	Annual Reports for the last five years								
11	Power of Attorney as per format at Appendix-III as per Cl.2.1.5								05
12	Whether the bidder has submitted joint bidding agreement as per clause 2.1.11 Appendix V								
13	Share of partners								

19/10/23

19/10/23

19/10/23

19/10/23

14	In Case of individual firm/contractor	Bid Capacity as per Cl.2.2.2.1	>Rs.14.55 crore	Year	2017-18	2018-19	2019-20	2020-21	2021-22										
				Value of Civil Engg. works undertaken w.r.t. EPC Projects (Rs. In Crore)	13.16	10.66	4.17	5.06	11.19										
				Update Factor	1.20	1.15	1.10	1.05	1.00										
				Value of Civil Engg. works updated to the price level of year 2021-22 during last 5 years	15.79	12.26	4.59	5.31	11.19										
				Maximum value of Civil Engg. works undertaken during last 5 years	15.79														
				Amount of Bonus received during last 5 years	0.00	0.00	0.00	0.00	0.00										
				Update Factor	1.20	1.15	1.10	1.05	1.00										
				Amount of Bonus received updated to the price level of year 2021-22 during last 5 years	0.00	0.00	0.00	0.00	0.00										
				Total Amount of Bonus received (C)	0.00														
				Bid Capacity	A	N	B	C	Bid Capacity (2.5*N*A-R+C)										
					15.79	1.50	12.98	0.00	46.24										
					46.24														
15	Information as per Cl.3.1.6 Appendix IA Annex-I																		
I	Has the Bidder/ constituent of the Joint Venture been barred by the Ministry of Road Transport & Highways/ its implementing agencies for the works of Expressways, National Highways, ISC and EI works, from																		
2	If the answer to 1 is yes, does the bar subsist as on BID due date.																		
16	Information as per Cl.3.1.6 Appendix IA Annex-I																		
I	Fails to set up institutional mechanism and procedure as per contract.				Project-1			Project-2											
II	Fails to mobilize key construction equipment within a period of 4 months from the Appointed Date.				NII			NII											
III	Fails to complete or has missed any milestone and progress not commensurate with contiguous unencumbered project length/ROW available even after lapse of 6 months from respective project milestone/Schedule Completion date, unless Extension of Time has been granted due to				NII			NII											
IV	Fails to achieve progress commensurate with funds released from Escrow Account (Equity + Debt + Grant) in BOT or HAM project and variation is more than 25% in the last 365				NII			NII											
V	Fails to achieve the target progress or complete the project as per schedule agreed at the time of sanctioning of funds under One Time Funds Infusion (OTFI) or relaxations to contract conditions to improve cash flow solely on account of				NII			NII											
VI	Concessionaire's/contractor's Fails to complete rectification (excluding minor rectifications) as per time given in non-conformity reports (NCR) in design/completed works/maintenance, or reported in Inspection Reports issued by Quality Inspectors deployed by the Authority				NII			NII											
VII	Fails to complete minor rectifications exceeding 3 instances in a project as per time given in non-conformity reports (NCR) in design/completed works/maintenance.				NII			NII											
VIII	Fails to fulfill its obligations to maintain a highway in a satisfactory condition in spite of two rectification notices issued in this regard				NII			NII											

[illegible]

2/19/17
AG



7/6/99

1975



23	Average Annual Turnover as per clause 2.2.2.3 (ii)	> Rs.2.18 Crore	9.83	21
24	Responsiveness			



Technically non Responsive					Certificate as per clause 2.2.1 (d) not furnished									
Calculation of on going works (B)														
Contract Amt.	Work Done	Bal. Work for 18 month	Share	Factor	Total									
28.50	16.14	12.36	100%	1.05	12.98									30
					12.98									
Threshold technical capacity														
a	Receipts	Share	Factor	Amount										
	28.92	100%	1.00	28.92										23
				28.92										


 19/6
 SE

 19/6

 19/6


Comparative Statement for Evaluation of RFP
Name of work:-Construction of High Level Bridge from km 5.665 to km 6.145 on the Devrani- Jethani Nalah (km 5.800)Section ofNational Highway No. 930 in the State of Chhattisgarh.

A. Estimated cost of the work : Rs. 14.55 crore.		B. Period of completion :540 days	C. BID Due Date: 17-04-2023	D. Validity period of Bid : 120 days from BID due date i.e. up to 15-08-2023	E. Bid Security : EMD Rs. 14.55 Lacs	F. Validity Period of Bid Security : 180 days after the BID due date i.e. up to 14-10-2023	G. No. of bids Uploaded : 04	H. No. of bids Downloaded : 03	Page Ref.
1. Date of opening of Technical Bid: 19-10-2023									
1	Sl. No	Min. requirement as per RFP							
2	Name of Bidder								
3	Type of firm	Individual/ Joint Venture							79
4	Name and Contact of Bidder's Representative								
5	Validity period of Bid as per Cl.2.17	120 days from BID due date							79
6(i)	Amount					8/15/2023			
6(ii)	Bid Securing BG No.					Rs. 14.55 Lacs			02
6(iii)	Name of Bank/Branch					738801LG000123 Dated 13/04/2023			02
6(iv)	Validity of Bid Security					Punjab National Bank Abhanpur, Raipur (C.G.)			04
6(v)	Verification of Bid Security					10/12/2023			
7	Cost of tender document as per Cl. 3.1.6.1 (h)	Rs.10,000/-				Not verified			05
8	Details of Applicant					Rs.10,000/- Issued by Punjab National Bank , Abhanpur. D.D.No.249164 Dated 12-04-2023			
9	Registration Certificate					M/S VEDANT CONSTRUCTION, Dhamtari Road Abhanpur (C.G.)			79
	Place of Incorporation/ Registration					CGER07968 Valid Up to 10/10/2024			119
10	Annual Reports for the last five years					Raipur			119
11	Power of Attorney as per format at Appendix-III as per Cl.2.1.5					Furnished			
12	Whether the bidder has submitted joint bidding agreement as per clause 2.1.11 Appendix V					Mr. Neeraj Kumar Gandhi S.o Shri Mohan Lal Gandhi, Ward No. 09, in front M.G. Auto, Dhamtari Road Abhanpur (C.G.)			06
13	Share of partners					NA			
						100%			


 19/10/23
 8/12/23
 17/11/23


[illegible]

[illegible]

19/7/20

191-



23	Average Annual Turnover as per clause 2.2.2.3 (i)	14.11	121
24	Responsiveness		

Technically Responsive

Calculation of on going works (B)				
Contract Amt	Work Done	Bal. work for 18 month	Share	Factor
4.99	1.27	3.72	95%	1.00
3.83	1.55	2.28	84%	1.00
4.41	4.04	0.37	99%	1.00
13.34	0.00	13.34	100%	1.00
5.48	0.00	5.48	100%	1.00
				24.86
				40.87

Threshold technical capacity			
Receipts	Share	Factor	Amount
A	1.93	100%	1.45
B	2.21	100%	2.21
C	2.18	100%	1.59
D	2.168	100%	2.17
E	3.72	100%	2.79
F	3.883	100%	3.88
G	3.93	100%	3.93
H	4.119	100%	3.09
I	4.692	100%	4.69
J	5.819	100%	5.82
K	6.12	100%	4.59
L	6.22	100%	4.67
			40.87

1
 Bro
 19/5
 SE
 19/5
 9/4

Comparative Statement for Evaluation of RFP
Name of work:-Construction of High Level Bridge from km 5.665 to km 6.145 on the Devrani- Jethani Nalah (km 5.800)Section ofNational Highway No. 930 in the State of Chhattisgarh.

A. Estimated cost of the work : Rs. 14.55 crore.		B. Period of completion :540 days	C. BID Due Date: 17-04-2023	D. Validity period of Bid : 120 days from BID due date i.e. up to 15-08-2023	E. Bid Security : EMD Rs. 14.55 Lacs	F. Validity Period of Bid Security : 180 days after the BID due date i.e. up to 14-10-2023	G. No. of bids Uploaded : 04	H. No. of bids Downloaded : 03	Page Ref.
1	Sl. No	Min. requirement as per RFP							
2	Name of Bidder				M/s. Rana Builders, 30 Basant Vihar Sirhind Road Patiala, Punjab				26
3	Type of firm	Individual/ Joint Venture			INDIVIDUAL				
4	Name and Contact of Bidder's Representative				Mr. DEVINDER SINGH, 30 Basant Vihar, Sirhind Road, Patiala Punjab Mob. 9855372375 Email- ranabuilders123@gmail.com				26
5	Validity period of Bid as per Cl.2.17	120 days from BID due date			8/15/2023				
6(i)	Amount				Rs. 14.55 Lacs				
6(ii)	Bid Securing BG No.				991BG01231020002 Dated 12/04/2023				67
6(iii)	Name of Bank/Branch				Yes Bank Df Colony Patiala, Punjab				67
6(iv)	Validity of Bid Security				4/11/2024				69
6(v)	Verification of Bid Security				Not verified				
7	Cost of tender document as per Cl. 3.1.6.1 (h)	Rs.10,000/-			Rs.10,000/- Issued by DLF Colony, Patiala, Punjab D.D.No.921184 Dated 13-04-2023				02
8	Details of Applicant				M/s. Rana Builders, 30 Basant Vihar, Sirhind Road, Patiala Punjab				26
9	Registration Certificate				2761/ 2013-14				79
	Place of Incorporation/ Registration				Patiala				79
10	Annual Reports for the last five years				Furnished				
11	Power of Attorney as per format at Appendix-III as per Cl.2.1.5				Mr. DEVINDER SINGH S/o RANJIT SINGH, 30 Basant Vihar, Sirhind Road Patiala Punjab				10
12	Whether the bidder has submitted joint bidding agreement as per clause 2.1.11 Appendix V				NA				
13	Share of partners				100%				

19/196

8/1917 SE

1915

9/14

14	In Case of individual firm/contractor	Bid Capacity as per Cl.2.2.2.1	>Rs.14.55 crore Year	2017-18	2018-19	2019-20	2020-21	2021-2022												
			Value of Civil Engg. works undertaken w.r.t. EPC Projects (Rs. In Crore)	0.50	10.14	17.10	8.41	11.64												
			Update Factor	1.20	1.15	1.10	1.05	1.00												
			Value of Civil Engg. works updated to the price level of year 2021-22 during last 5 years	0.60	11.66	18.81	8.83	11.64												
			Maximum value of Civil Engg. works undertaken during last 5 years		18.81															
			Amount of Bonus received during last 5 years	0.00	0.00	0.00	0.00	0.00												
			Update Factor	1.20	1.15	1.10	1.05	1.00												
			Amount of Bonus received updated to the price level of year 2021-22 during last 5 years	0.00	0.00	0.00	0.00	0.00												
			Total Amount of Bonus received (C)		0.00															
			Bid Capacity	A	N	B	C	Bid Capacity (2.5*N*A-B+C)												
				18.81	1.50	0.00	0.00	70.54												68
15	Information as per Cl.3.1.6 Appendix 1A Annex-1																			
1	Has the Bidder/ constituent of the Joint Venture been barred by the Ministry of Road Transport & Highways/ its implementing agencies for the works of Expressways, National Highways, ISC and EI works, from																			
2	If the answer to 1 is yes, does the bar subsist as on BID due date.																			
16	Information as per Cl.3.1.6 Appendix 1A Annex-1																			
I	Fails to set up institutional mechanism and procedure as per contract.		Project-1			Project-2														
II	Fails to mobilize key construction equipment within a period of 4 months from the Appointed Date.																			
III	Fails to complete or has missed any milestone and progress not commensurate with contiguous unencumbered project length/ROW available even after lapse of 6 months from respective project milestone/Schedule Completion date, unless Extension of time has been granted due to																			
IV	Fails to achieve progress commensurate with funds released from Escrow Account (Equity + Debt + Grant) in BOT or HAM project and variation is more than 25% in the last 365																			
V	Fails to achieve the target progress or complete the project as per schedule agreed at the time of sanctioning of funds under One Time Funds Infusion (OTFI) or relaxations to contract conditions to improve cash flow solely on account of																			
VI	Concessionaire/s/contractor/s Fails to complete rectification (excluding minor rectifications) as per time given in non-conformity reports (NCR) in design/completed works/maintenance or reported in Inspection Reports issued by Quality Inspectors deployed by the Authority																			
VII	Fails to complete minor rectifications exceeding 3 instances in a project as per time given in non-conformity reports (NCR) in design/completed works/maintenance.																			
VIII	Fails to fulfill its obligations to maintain a highway in a satisfactory condition in spite of two rectification notices issued in this regard																			

19/1

8/19/17

19/17

9/17

[illegible]

2.48

Minutes of Meeting of Evaluation Committee held on 19.04.2023 for Opening of Technical bids for the work of Construction High Level bridge from km 5.665 to km 6.145 on the Devrani- Jethani Nalah (km 5.800) section of National Highway No- 930 in the state of Chhattisgarh

The above work has been sanctioned by the Ministry for **Rs. 18.65 Crore** vide Job No. NH-930-CG-2021-22-06 vide letter No. RW/RO/NH-930/2021/02 Dated 13.11.2021. The Evaluation Committee is constituted as per Ministry's guideline letter No.RW/NH/24035/4/2008-P&M/PIC Vol.II, Dt. 23.02.2018 vide CE, NH Raipur letter no. 255/CE/NH/TC/44-03/2022 Dated 18.04.2023. The Meeting of the Evaluation Committee for opening of Technical Bids was held on 19.04.2023 in presence of all Committee members.

2. The bids (RFP) for above work amounting to **Rs. 14.55 Crore including GST** (amount put to tender) were invited by Chief Engineer, NH Zone, Raipur, Chhattisgarh with Online Tender ID No.2023_MoRTH_742939_1, NIT No. 43/CE/NH/TC/44-03/2022 Raipur Date 28.02.2023 as per Ministry's guidelines as well as through e-tendering.

3. The Member Secretary apprised the Evaluation Committee that bid is based on Engineering, Procurement & Construction (EPC) document. The Member Secretary also apprised the Evaluation Committee that NIT was published in newspapers as per Ministry's guideline dated 30-04-2020 and the bid document was uploaded on web site [<https://eprocure.gov.in/eprocure/app>]

4. It was also apprised to the Committee that bids were available for downloading from ministry's e-tendering portal [<https://eprocure.gov.in/eprocure/app>] from 28.02.2023 to 17.04.2023 and the last date of online submission/uploading of bid by the bidder was 17.04.2023. The last date of physical submission of tender documents as per requirement of clause 2.11.2 of RFP was 18.04.2023 (11.00 hrs.). The technical bids were opened on **19.04.2023**. The following bidders participated in the bid of above subjected work:

- (i) **Shri Nirbhay Deshlahra**, Nirbhay Construction, Shiv Para, Durg (C.G.)
Mob:94252-38822, Email: nirbhaycons@yahoo.co.in
- (ii) **Shri Mithlesh Mishra**, Plot No. 75, New Adarsh Nagar Durg (C.G.) Pin-491001
Mob: 9981956550, Email: mithleshmishra1234@gmail.com
- (iii) **M/s Rana Builders**, #30 Basant Vihar Sirhind Road, Patiala-147001 (Punjab)
Email: ranabuilders123@gmail.com Contact: 98553-72375
- (iv) **M/s. Vedant Construction Co.,** Dhamtari Road, Abhanpur, Raipur (C.G.)
493661, Email: nrjabh@yahoo.co.in


RA


SE.


CENH)


Jf

5. The above all bidders have submitted bid as fresh bidder.
6. The physical submissions of above mentioned bidders were opened by the evaluation committee in front of the authorized representatives of the Bidders, who choose to attend and all required documents as listed at clause 2.11.2 of the RFP were checked.
7. The following observations are made by the evaluation committee during checking of physical submissions of bidders in accordance to requirements of RFP for above subjected work:-
- a) The sealed envelope of **Shri Nirbhay Deshlahra**, Nirbhay Construction, Shiv Para, Durg (C.G.) was opened and found that the bidder has not submitted '**the Integrity Pact (IP) duly signed by Authorised signatory**' as per requirement of clause 2.11.22 (g) and '**undertaking from the person having PoA referred to in Sub. Clause-(a) above that they agree and abide by the Bid documents uploaded by MoRT&H/NHA and amendments uploaded, if any**' as per requirement of clause 2.11.22 (h) of RFP. Hence, the bid of the bidder was **not admitted** for technical opening.
 - b) The sealed envelope of **Shri Mithlesh Mishra**, Plot No. 75, New Adarsh Nagar Durg (C.G.) was opened and found that bidder has submitted the undertaking regarding '**the Integrity Pact (IP)**' however, '**the Integrity Pact (IP) duly signed by Authorised signatory**' has not been submitted as per requirement of clause 2.11.22 (g) of the RFP. The committee discussed that the bidder has submitted the undertaking regarding clause 2.11.22 (g) of the RFP and thereby the bidder may be asked to submit '**the Integrity Pact (IP) duly signed by Authorised signatory**' within 07 days and decided to admit the bid of the bidder for technical opening and further evaluation. In case the bidder fails to submit the above within the stipulated time duration, its bid will be rejected.
 - c) The sealed envelope of **M/s Rana Builders**, #30 Basant Vihar Sirhind Road, Patiala-147001 (Punjab) was opened and found that bidder has physically submitted the documents listed at clause 2.11.2 of the RFP.
 - d) The sealed envelope of **M/s. Vedant Construction Co.**, Dhamtari Road, Abhanpur, Raipur (C.G.) was opened and found that bidder has submitted the bid security Bank Guarantee in the name of Executive Engineer, NH Division Raipur instead of in the name of Chief Engineer, PWD, National Highway Zone, Raipur as per requirement of clause 2.20 of the RFP. The committee discussed that the bidder may be asked to submit corrected BG in the favor of Chief Engineer, PWD, National Highway Zone, Raipur within 07 days and decided to admit the bid of the bidder for technical opening and further evaluation. In case the bidder fails to submit the above within the stipulated time duration, its bid will be rejected.

SE

SE.

Page 2 of 3

CE(NH)

ff

8. The technical Bids of following 03 bidders out of 04 bidders who submitted physical documents as per RFP and uploaded the bid documents on the website were admitted for online technical opening by the Evaluation Committee:-


- (i) **Shri Mithlesh Mishra**, Plot No. 75, New Adarsh Nagar Durg (C.G.) Pin-491001
Mob: 9981956550, Email: mithleshmishra1234@gmail.com
- (ii) **M/s Rana Builders**, #30 Basant Vihar Sirhind Road, Patiala-147001 (Punjab)
Email: ranabuilders123@gmail.com Contact: 98553-72375
- (iii) **M/s. Vedant Construction Co.**, Dhamtari Road, Abhanpur, Raipur (C.G.)
493661, Email: nrjabh@yahoo.co.in


9. In view of above, the Evaluation Committee recommends for proceed with the evaluation of Technical Bids of above listed Bidders as per clause 3.1 of RFP.


10. The meeting ended with a vote of thanks to the Chair.


(**B. Shrinivas Rao**)
Member Secretary
Executive Engineer,
PWD, NH Division No. 1, Raipur


(**V.K. Runijha**)
Superintending Engineer,
PWD, NH Circle, Raipur(C.G.)


(**B.K. Lall**)
Finance Controller,
O/o the Engineer-In-Chief
PWD, Raipur (C.G.)


(**U. J. Chamargore**)
Regional Officer,
MORT&H, Raipur


(**M.L. Uraon**)
Chief Engineer,
PWD, NH Zone, Raipur (C.G.)