



GOVERNMENT OF WEST BENGAL
OFFICE OF THE SUPERINTENDING ENGINEER
NATIONAL HIGHWAY CIRCLE NO. - II
PUBLIC WORKS (ROADS) DIRECTORATE
Sarak Bhawan, Lambodarpur, Suri, Birbhum, Pin-731101
E-mail: - senhc2@gmail.com

Memo no. 30/W-308

Dt. 17.01.2024

To,

GPT Infraprojects Limited
GPT Center, Jc-25, Sector-III,
Saltlake, Kolkata-700106
Email: - giltender@gptgroup.co.in

Sub: Construction of 4 lane Raniganj Bypass of length 5.261 km on NH-60 (new NH-14) from km 275.20 of NH 60 to km 478.18 of NH-2 (New NH 19) in Paschim Bardhaman, West Bengal in EPC Mode. (Job No.014-WB-2022-23/514)- **Letter of Acceptance (LOA)- Reg.**

Ref: i) Bid No. 16/2022-23 of Superintending Engineer, N. H. Circle No. II
ii) Memo no. 7R-20/2023/18-R/W dated 16.01.2024 of the Chief Engineer (N.H.),
P.W.(Roads) Directorate.

Estimated amount put to tender: **Rs. 263.00 Crore** (including GST)

Dear Sir,

This is to notify you that your Bid dated **30.09.2023 (Tender Id: 2023_MoRTH_745163_1)** of e- tendering web portal: <https://eprocure.gov.in/eprocure/app> for execution of the work of "Construction of 4 lane Raniganj Bypass of length 5.261 km on NH-60 (new NH-14) from km 275.20 of NH 60 to km 478.18 of NH-2 (New NH 19) in Paschim Bardhaman, West Bengal in EPC Mode. (Job No.014-WB-2022-23/514)", at your quoted bid price amounting to **Rs. 266,99,00,000.00 (Rupees two hundred sixty-six crore ninety-nine lakh only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish **Performance Security** for an amount of equal to **3%** (Three Percent) of the Contract Price i.e., **Rs. 8,00,97,000.00 (Rupees eight crore ninety-seven thousand only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance(LOA). In case of delay in submission of Performance Security, you may seek extension of time for a further period up to 60 (Sixty) days by paying Damages in accordance with Clause 2.21.4 of RFP.

4. In case of failure of submission of Performance Security and Damages against Security (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled/withdrawn and Authority shall take proper action as per Clause 2.21.5 of the RFP.

Enclo: Duplicate copy of LOA

 17/01/2024
Superintending Engineer
National Highway Circle-II
P.W.(Roads) Directorate

Memo no.: - 30/1(2)/W-308

Date: - 17.01.2024

Copy forwarded for information to:

1. Hon'ble Member of Parliament, 40-Asansol Parliamentary Constituency, West Bengal.
2. Hon'ble Member of Legislative Assembly, 278-Raniganj Assembly Constituency, West Bengal.

 17/01/2024
Superintending Engineer
National Highway Circle-II
P.W.(Roads) Directorate

Memo no.: - 30/2(2)/W-308

Date: - 17.01.2024

Copy forwarded for information to:

1. The Sabhadhipati, Paschim Bardhaman District Zilla Parishad Chairman District Planning Committee.
2. The District Magistrate, Paschim Bardhaman District.

 17/01/2024
Superintending Engineer
National Highway Circle-II
P.W.(Roads) Directorate

Memo no.: - 30/3(2)/W-308

Date: - 17.01.2024

Copy forwarded for information to:

1. The Chief Engineer & Regional Officer, M.O.R.T&H., Govt. of India, C.G.O. Complex, DF- Block, Salt Lake City, Kolkata- 700064.
2. The Chief Engineer (N.H.), P.W.(Roads) Directorate, Khadya Bhawan, 1st Floor, 11A, Mirza Galib Street, Kolkata-700087. This has reference to his office memo No.- 7R-20/2023/19-R/W dated 16.01.2024 in respect of authorization conferred upon the under signed.

 17/01/2024
Superintending Engineer
National Highway Circle-II
P.W.(Roads) Directorate

Memo no.: - 30/4(3)/W-308

Date: - 17.01.2024

Copy forwarded for information to: -

1. The Executive Engineer, N.H. Division No.- III for information & necessary action.
2. The Assistant Engineer, Durgapur NH Sub-Division for information and intimate concerned Junior Engineer accordingly.
3. Estimating Section of this circle.

 17/01/2024
Superintending Engineer
National Highway Circle-II
P.W.(Roads) Directorate

Signature Not Verified

Digitally signed by Pralay Kumar
Chakraborty
Date: 2024.04.25 17:02:03 IST
Location: eProcure-EPROC