

GOVT. OF ASSAM
OFFICE OF THE CHIEF ENGINEER, P.W.D. NH WORKS
ASSAM, CHANDMARI, GUWAHATI – 3.

No.NHR.47/2022/Pt/41

Dated Guwahati, the 20th October/2023

Letter of Acceptance (L.O.A)

To,

Prabhu Agarwalla Construction Pvt. Ltd,
8th Floor, Sethi Trust Building,
Unit-II, Bhangagarh, G.S. Road,
Guwahati-781005

Sub:- Strengthening from Km 879/000 to km 888/000 (Total length = 9.095km) on NH-17 (old NH-31) during A.P. 2022-23 under Abhayapuri Construction Division in the state of Assam under EPC mode –**(Job No.31/AS/2022-23/243)**

Ref:- Your bid for the work dated 24.04.2023.

Sir,

1. This is to notify you that your Bid dated 24.04.2023 for –“ Strengthening from Km 879/000 to km 888/000 (Total length = 9.095 km) on NH-17 (old NH-31) during A.P. 2022-23 under Abhayapuri Construction Division in the state of Assam under EPC mode –**(Job No.31/AS/2022-23/243)**” at your quoted bid price, amounting to **Rs.6,33,96,609.42** (Rupees Six Crore Thirty Three Lakh Ninety Six Thousand Six Hundred Nine and Paise Forty Two) only has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.
2. In accordance with the Clause 3.3.4 of the RFP document, you are requested to return the duplicate of the LOA as an acknowledgement within 7 (seven) days of receipt of LOA and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.
3. Further, you are also requested to furnish Performance Security for an amount of **Rs. Rs.19,01,898.28** (Rupees Nineteen Lakh One Thousand Eight Hundred Ninety Eight and Paise Twenty Eight) only and Additional Performance Security for an amount of **Rs.19,01,898.28** (Rupees Nineteen Lakh One Thousand Eight Hundred Ninety Eight and Paise Twenty Eight) only as per Clause 2.21 of RFP. In case of delay in submission of Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.
4. In case of failure of submission of Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and Bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.


Accepted By

Name of Authorized person

Name of bidder

Seal of Bidder

Yours sincerely


Chief Engineer PWD (NH Works), Assam,
Chandmari, Guwahati-3.

Contd.....

Memo No.NHR. 47/2022/Pt/41-A

Dated Guwahati, the 20th October/2023

Copy forwarded to—:

1. The Director General (Road Development) and Special Secretary to the Govt. of India, Ministry of Road Transport & Highways, Transport Bhawan, No.1, Parliament Street, New Delhi-110001 for favour of kind information.(**Kind attention: CE, Zone -V, MoRT&H**)
2. The Special Commissioner and Special Secretary to the Govt. of Assam, P.W. (Building & NH) Deptt. Dispur, Guwahati-6, for favour of kind information
3. The Regional Officer, MoRT&H, Rajgarh Road, Chandmari, Guwahati-3, for favour of information.
4. The Superintending Engineer, P.W.D., NH Circle, Nalbari for information & necessary action
5. The Executive Engineer, PWD, Abhayapuri Construction Division, Abhayapuri for information & necessary action.


20/10/23
Chief Engineer PWD (NH Works), Assam,
Chandmari, Guwahati-3.
