

Review Minutes of Meeting of the Evaluation Committee under the Chairmanship of CE RO MoRTH Bhopal held on 04.10.2023 at 03:00 PM for evaluation of Technical Bids for the work of “Feasibility study and preparation of DPR for Construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Tirah to Anna Nagar upto Kasturba nagar (Chetak Bridge) in Bhopal city (Length -3 Km approx.) Missing link of NH 46 (Old NH -12) (2). Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhat Chouraha to Ratnagiri Tiraha from Km 3+900 to Km 8+900 in Bhopal city (Length -5.00 Km approx.) NH -146 (Old NH-86) with service roads. (3). Construction of 6 lanes elevated corridor and development of road from Gautam nagar to ISBT Kamla pati railway station up to Veersawarker setu in Bhopal city (Length -3.5 Km approx.) missing link of NH -46 (Old NH-12). (4). Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRRAMPRI to the end of BRTS corridor (Misrod) section of NH-46 (old NH-12) (Length 6.7 Km) Total length 18.20 Kms in the state of Madhya Pradesh.

[Tender ID- 2023_MoRTH_751151_1;

1. The online tenders for the above-mentioned work through e-tendering Portal <https://eprocure.gov.in/eprocure/app> was called by CE(NH), MPPWD, Bhopal vide Tender ID- **2023_MoRTH_751151_1** on 29.04.2023. Bhopal with following biddetails: -

- i. Project length : 18.20 Km.
- ii. Bid due date -01.06.2023
- iii. Bid opening date - 05.06.2023

2. The technical bid were opened by Office of CE (NH), MPPWD, Bhopal on 05 .06.2023. Following 11 nos. of firms have participated in the tender:

Sr. No.	Name of Bidder	Status
1	L.N. Malviya Infra Projects Pvt. Ltd.	Single Entity
2	TPF Engineering Pvt. Ltd.	Single Entity
3	L&T Infrastructure Engineering Ltd.	Single Entity
4	SA Infrastructure Consultants Pvt. Ltd. in Association with PARISHA Engineers LLP	Association
5	MITES Ltd. in Association with G Eng Advisory Services Private Limited	Association
6	Monarch Surveyors and Engineering Consultants Pvt Ltd in JV with Rodic Consultants Pvt. Ltd.	Joint Venture
7	Spectrum Techno Consultants Pvt. Ltd.	Single Entity
8	Stup Consultants Pvt. Ltd. in Association with Avaloz Consultant India Pvt. Ltd.	Association
9	Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	Association
10	JC Technocrats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.	Association
11	MSPARK Futuristics & Associates in JV with Almondz Global Infra-Consultant Limited	Joint Venture

3.1. The bids uploaded on e-Tendering portal by all the above mentioned bidders were evaluated based on the stipulated criteria of RFP.

3.2. Earlier the committee evaluated bids in its meeting dated 31.08.2023 and result of technical evaluation were uploaded. Bidder were given time of 7 days for their representation on technical evaluation. Accordingly, 7 bidders has given their

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten mark]


representation. Based on their representation the committee re-evaluated technical score.

- 3.3. The committee observed that out of total 11 bidders participated in the bidding & all 11 bidders have been found technically responsive. Details of evaluation are enclosed as Annexure-I and summary of evaluation as given as hereunder; -


Sr. No.	Name of Bidder	Technical Evaluation Result	Marks	Remarks
1	L.N. Malviya Infra Projects Pvt. Ltd.	Responsive	99.08	
2	TPF Engineering Pvt. Ltd.	Responsive	94.72	
3	L&T Infrastructure Engineering Ltd.	Responsive	98.50	-
4	SA Infrastructure Consultants Pvt. Ltd. in Association with PARISHA Engineers I.L.P	Responsive	96.34	-
5	BITES Ltd. in Association with G Eng Advisory Services Private Limited	Responsive	94.80	-
6	Monarch Surveyors and Engineering Consultants Pvt Ltd in JV with Rodic Consultants Pvt. Ltd.	Responsive	86.60	-
7	Spectrum Techno Consultants Pvt. Ltd.	Responsive	79.10	-
8	Stup Consultants Pvt. Ltd. in Association with Avaloz Consultant India Pvt. Ltd.	Responsive	96.30	-
9	Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	Responsive	90.26	-
10	JC Technocrats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.	Responsive	80.94	-
11	MSPARK Futuristics & Associates in JV with Almondz Global Infra-Consultant Limited	Responsive	93.38	-

4. After representation received by sr. no 1,2,3,4,8,9 &11 the committee opined that the outcome of revised technical evaluation result (revised marks after committee's consideration) shall be hosted on the portal in accordance with of RFP thereafter the financial will be opened.
5. Accordingly, the previous minutes dated 31.08.2023 stands cancelled.


The meeting ended with thanks to and from the chair.



Executive Engineer
MPPWD, Bhopal




Bh kmk
Superintending Engineer
MPPWD, Bhopal



Joint Director (Finance),
MPPWD, Bhopal



Chief Engineer(NH)
MPPWD, Bhopal



Chief Engineer Cum Regional Officer
MoRTH, Bhopal

Evaluation Sheet (Technical)

Consultancy Services for Preparation of Detailed Project Report for 6 lanes/6 lane with
Tender ID: 2023_MoRTH_751151_1 Dt. 29.04.2023

Summary

Feasibility study and preparation of DPR for Construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Tirah to Anna Nagar upto Kasturba nagar (Chetak Bridge) in Bhopal city (Length :3 Km approx.) Missing link of NH 46 (Old NH -12) Length cost Rs 375 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhat Chouraha to Ratnagiri Tiraha From Km 3+900 to Km 8+900 in Bhopal city (Length :5.00 Km approx.) NH -146 (Old NH-86) with service roads. cost Rs 700 Cr. 3. Construction of 6 lanes elevated corridor and development of road from Gautam nagar to ISBT Kamlapati railway station up to Veersawarker setu in Bhopal city (Length :3.5 Km approx.) missing link of NH -46 (Old NH-12). cost Rs 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRIAMPRI to the end of BRTS corridor (Misrod) section of NH-46 (old NH-12) (Length 6.7 Km) cost Rs 900 Cr. Total length 18.20 Kms and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

S. No.	Description	Max. Marks	L.N. Malviya Infra Projects Pvt. Ltd.	TPF Engineering Pvt. Ltd.	L&T Infrastructure Engineering Ltd.	SA Infrastructure Consultants Pvt. Ltd. in Association with PARISHA Engineers LLP	BITES Ltd. in Association with Eng Advisory Services Private Limited	Monarch Surveyors and Engineering Consultants Pvt Ltd in JV with Rodic Consultants Pvt. Ltd.	Spectrum Techno Consultants Pvt. Ltd.	Stup Consultants Pvt. Ltd. in Association with Avaloz Consultant India Pvt. Ltd.	Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	JC Technocrats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.	MSPARK Futuristics & Associates in JV with Almondz Global Infra-Consultant Limited
1	Firm's relevant experience in last 7 years	40.00	40.00	39.00	39.00	39.00	40.00	39.00	37.00	39.00	40.00	36.00	35.00
2	Material testing, survey & investigation, equipment and software proposed to be used	20.00	20.00	20.00	20.00	20.00	20.00	12.00	14.00	20.00	12.00	12.00	20.00
3	Qualification and Relevant experience of the proposed key personnel	40.00											
i)	Team Leader cum Senior Highway Engineer	12.00	12.00	10.68	12.00	11.40	10.20	10.89	11.40	11.40	11.16	10.89	11.28
ii)	Senior Bridge Engineer	10.00	9.78	9.50	9.50	9.00	8.40	9.20	9.50	10.00	10.00	9.30	8.94
iii)	Highway cum Pavement Engineer	10.00	9.90	8.70	10.00	9.50	9.00	8.40	8.00	8.70	9.50	5.80	9.18
iv)	Traffic / Road Signage / Marking and Safety Expert	8.00	7.48	7.04	8.00	7.44	7.20	7.20	7.20	7.20	7.60	7.04	8.00
	Total Technical Marks (Out of 100)	100.00	99.08	94.72	98.50	96.34	94.80	86.60	79.10	96.30	90.26	88.94	92.38

Ki

[illegible]

Com/  Ni

[illegible]

Feasibility study and preparation of DPR for Construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Tirah to Anna Nagar upto Kasturba nagar (Chetak Bridge) in Bhopal city (Length -9 Km approx.) Missing link of NH 46 (Old NH -12) Length cost Rs. 975 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhakar Chauraha to Ratnagiri Tiraha from Km 3-900 to Km 8+900 in Bhopal city (Length-5.00 Km approx.) NH -146 (Old NH-06) with service road. cost Rs 700 Cr. 3. Construction of 6 lanes elevated corridor and development of road from Gautam nagar to ISBT Kaila pati railway station upto Veerawaker sets in Bhopal city (Length -3.5 Km approx.) missing link of NH-46 (Old NH-12) cost Rs 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CHARIAMFRI to the end of BRTS corridor (Mixed) section of NH-46 (old NH-12) (Length 6.7 Km) cost Rs 900 Cr. Total length 18.20 Kms and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

(B). Material testing, survey and investigation, equipment and software proposed to be used			U.N. Mahiya Infra Projects Pvt. Ltd.	TFF Engineering Pvt. Ltd.	IAF Infrastructure Engineering Ltd.	SA Infrastructure Consultants Pvt. Ltd. in Association with PAMSHA Engineers LLP	NITTS Ltd. in Association with G Eng Advisory Services Private Limited	Monarch Surveyors and Engineering Consultants Pvt. Ltd. in JV with Rodic Consultants Pvt. Ltd.	Spectrum Techno Consultants Pvt. Ltd.	Ship Consultants Pvt. Ltd. in Association with Ankit Consultant India Pvt. Ltd.	Thema Engineering Services Pvt. Ltd. in Association with Info Solutions Pvt. Ltd.	IC Technocrats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.	MSFARK Futurestics & Associates in JV with Abnash Global Infra Consultant Limited													
S.No.	Description	Max. Marks	Sub Marks	1	2	3	4	5	6	7	8	9	10	11												
1	Availability of Material Testing facilities with personnel/ resources having operational skills of the equipment	3		Details	Marks	Details	Marks	Details	Marks	Details	Marks	Details	Marks	Details	Marks											
1	Availability of Material Testing facilities with personnel/ resources having operational skills of the equipment	3		Page 402-476	3	Page 24-73	3	Page 284-286	3	Page 313-320	3	Ownership evidence are Not submitted in Technical	0	MCA not attached Page 151-152	0	Page 380-383 MCA attached	3	Page 40-46	3	Ownership evidence are Not submitted in Technical	0	Page 31-41	3			
* Shall be ascertained through ownership evidence uploaded on INFRACON in regard to major equipment required for testing of materials to be used for construction of Highway Project.																										
2	Availability of Field Investigation facilities with personnel/ resources having operational skills of the equipment	2		Page 478-507	2	Page 377-546	2	Page 74-194	2	Page 435-509	2	Page 321-414	2	Ownership evidence are Not submitted in Technical	0	MCA not attached Page 151-152	0	Page 380-383 MCA attached	2	Page 87-291	2	Ownership evidence are Not submitted in Technical	0	Page 44-46	2	
* Shall be ascertained through ownership evidence uploaded on INFRACON for construction of Highway Project.																										
3	Availability of Office Equipment and software with personnel/ resources having operational skills of the equipment	3		Page 508-532	3	Page 195-451	3	Page 435-509	3	Page 455-526	3	Page 872-1169	3	Page 249-277	3	Page 307-511	3	Page 292-469	3	Ownership evidence are Not submitted in Technical	0	Page 1079-1184	3	Page 1079-1184	3	
* Shall be ascertained through ownership evidence uploaded on INFRACON for key hardware/software required for lighting, consultancy, engineering																										
4	Experience in LIDAR or better technology for topographic survey (all structure needed)	5		5 Projects Page 122-123, 129, 135-136, 141-145	5	5 Projects Page 120-121, 124-126, 129-135, 137-139, 140-144	5	5 Projects Page 293, 296, 299, 302, 309	5	5 Projects Page 329-330, 340-347, 352-384	5	5 Projects Page 818-820, 837, 838, 852-853, 856	5	5 Projects Page 218-219, 221-222, 225-226, 234-236, 236-239	5	6 Projects Page 133-134, 136, 143, 148, 150, 152	5	1 Project Page 849-950	1	5 Projects Page 289, 292, 304, 306, 302	5	5 Projects Page 901, 905, 907-908, 911-912, 914-915	5	5 Projects Page 901, 905, 907-908, 911-912, 914-915	5	
5	Experience in using GPS and Induction Locator or better technologies for detection of sub-surface utilities (all structure needed)	4		4 Projects Page 121, 124, 129, 130, 135-136, 137-139	4	4 Projects Page 120-121, 143-144, 152-154, 160-164	4	4 Projects Page 293, 296, 299, 302, 309	4	4 Projects Page 329-330, 340, 347, 355	4	4 Projects Page 818-820, 837, 838, 852-853, 856	4	4 Projects Page 218-219, 221-222, 225-226, 234-236	4	4 Projects Page 133-134, 136, 143, 148, 150, 152	4	3 Projects Page 1064, 1068, 1050	3	4 Projects Page 289, 292, 304, 302	4	4 Projects Page 901-905, 911-912, 914-915, 907-908	4			
6	Experience in digitization of cadastral maps for land surveys	3		Area upto 100 ha Page 132-134 = 7296 Ha.	3	Page 357 = 2085 Ha.	3	Page 40 = 153	3	Page 305 = 1930 Ha.	3	Page 320-330 = 850 Ha.	3	Page 417 = 193 Ha.	3	Page 221-222 = 105 Ha. Page 225-226 = 186.76 Ha. Page 236-239 = 64 Ha. Page 241-243 = 32.59 Ha. Total = 372.75 Ha.	3	Page 845-897 = 3572 Ha.	3	No Experience submitted	0	Page 289 = 531.34 Ha.	3	Page 900-900 = 162.77 Ha. Page 907-908 = 484 Ha. Total = 646.77 Ha.	3	
Total			20		20		20		20		20		12		14		20		12		12		20			
Note: The experience of firm in LIDAR or equivalent technology, GPS and Induction Locator or equivalent technologies and Experience in digitization of cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in LIDAR or equivalent technology, GPS and Induction Locator or equivalent technologies and Experience in digitization of cadastral maps for land acquisition for a given contractor/enterprise shall be considered only if the experience certificate is substantiated by the concerned competent Government Department/Authority for use of contractor experience the weightage to be assigned to the certificate for experience in use of the equipment, and certificate followed by the third certificate map be accepted.																										

Cont

8.8

Team Leader cum Senior Highway Engineer																				
L&L Mahindra PwL Ltd.		TPV Engineering Pvt.Ltd.		L&T Infrastructure Engineering Ltd.		SA Infrastructure Consultants Pvt. Ltd. in Association with PARDESA Engineers LLP		NITES Ltd. in Association with G G Acharyya Services Private Limited		Spectrum Techno Consultants Pvt. Ltd.		Shap Consultants Pvt. Ltd. in Association with Anand Consultants India Pvt. Ltd.		Thames Engineering Services Pvt. Ltd. in Association with Indus Info Solutions Pvt. Ltd.		G C Remaneshwar & Co. Design Line Consulting Services Pvt. Ltd.		MPS&A International, in Association with ITC at Ahmedabad, Global Infra-Construction Consultants		
		1		2		3		4		5		6		7		8		9		
		Existing projects in progress		Project in progress		Major completed projects		Major completed projects		Major completed projects		Major completed projects		Major completed projects		Major completed projects		Major completed projects		
		S.No.		S.No.		S.No.		S.No.		S.No.		S.No.		S.No.		S.No.		S.No.		
		Date		Date		Date		Date		Date		Date		Date		Date		Date		
1	Current Qualifications	B.Tech.																		
2	Experience in Civil Engineering or equivalent (ASCTE Approval)	25																		
3	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
4	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
5	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
6	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
7	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
8	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
9	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
10	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
11	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
12	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
13	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
14	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
15	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
16	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
17	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
18	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
19	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
20	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
21	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
22	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
23	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
24	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
25	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
26	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
27	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
28	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
29	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
30	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
31	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
32	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
33	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
34	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
35	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
36	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
37	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
38	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
39	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
40	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
41	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
42	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
43	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
44	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
45	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
46	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
47	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
48	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
49	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
50	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
51	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
52	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
53	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
54	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
55	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
56	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
57	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
58	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
59	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
60	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
61	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
62	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
63	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
64	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
65	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
66	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
67	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
68	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
69	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
70	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
71	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
72	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
73	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
74	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
75	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
76	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		
77	Experience in Highway Engineering or equivalent (ASCTE Approval)	25																		

[Signature]

Feasibility study and preparation of DPR for Construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Tiruk to Anna Nagar upto Kasturba nagar (Chetak Bridge) in Ilhupal city (Length -3 Km approx.) Missing link of NH 46 (Old NH-12) Length cost Rs 375 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhakar Chauraha to Kanganeri Tiruk from Km. 3+900 to Km 4+900 in Ilhupal city (Length -5.00 Km approx.) NH-146 (Old NH-46) with service roads, cost Rs 700 Cr. 3. Construction of 6 lanes elevated corridor and development of road from Gautam nagar to 5877 Kanna pati railway station up to Veerawarner sets in Ilhupal city (Length -3.5 Km approx.) missing link of NH-46 (Old NH-12), cost Rs 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRIAMPRI to the end of BRTS corridor (Mixed 3 section of NH-46 (old NH-12) (Length 6.7 Km) cost Rs 900 Cr. Total Length 18.20 Kms and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

Senior Bridge Engineer		L.N. Mahipala Infra Projects Pvt. Ltd.	TTP Engineering Pvt. Ltd.	L&T Infrastructure Engineering Ltd.	SA Infrastructure Consultants Pvt. Ltd. in Association with PARISHA Engineers LLP	RTED Ltd. in Association with G Eng Laboratory Services Private Limited	Monarch Surveyors and Engineering Consultants Pvt Ltd in JV with Rodic Consultants Pvt Ltd.	Spectrum Techno Consultants Pvt. Ltd.	Step Consultants Pvt. Ltd. in Association with Rodic Consultant India Pvt. Ltd.	Thema Engineering Services Pvt. Ltd. in Association with Info Solutions Pvt. Ltd.	IC Technocrats Pvt. Ltd. in Association with Foreign Line Consultancy Service Pvt. Ltd.	MSP/MSR Facilities & Association in JV with Almonds Global Infra-Consultant Limited						
Sl. No.	Description	Max. Marks	1		2		3		4		5		6		7			
			Month	Year	Month	Year	Month	Year	Month	Year	Month	Year	Month	Year	Month	Year		
Experience			Month	Year	Month	Year	Month	Year	Month	Year	Month	Year	Month	Year	Month	Year		
1	General Construction	20																
2	Design in Civil Engineering or equivalent (SIT/IT Approved)	10	Page 684	20	Page 949	20	Page 678	20	Page 609	20	Page 402	20	Page 1224	20	Page 536	20	Page 668	
3	Post Evaluation in Structural Engineering/ Bridge Engineering (SIT/IT Approved)	5	Page 685	5	Page 949	0	Page 677	5		0		0	Page 1225	5	Page 536-542	0	Page 669	
4	Relevant Experience Adequacy for the Project	70																
5	Total Professional Experience	10																
6	10 years	11	10-11 years	13	>13 years	13	>13 years	13	23 years, 9 months	Page 694-71	13	>13 years	13	25 years, 7 months	Page 660-761	11	37 years, 10 months	Page 518-608
7	10 years	11	10-12 years	13	>13 years	13	>13 years	13	23 years, 9 months	Page 694-71	13	>13 years	13	25 years, 7 months	Page 660-761	11	37 years, 10 months	Page 518-608
8	Experience in Bridge Projects	20																
9	Experience in project preparation and design of bridge projects	20	more than 12 yrs	20	10-12 years	20	>12 years	20	>12 years	20	>12 years	20	>12 years	20	37 years, 11 months	20	>12 years	20
10	Experience of 2/4 lane configuration bridge	5																
11	2 Projects	0	More than 4 projects	1	More than 4 projects	1	More than 4 projects	1	More than 4 projects	1	More than 4 Projects	1	More than 4 Projects	1	More than 4 Projects	1	More than 4 Projects	1
12	2 Projects	0	More than 4 projects	1	More than 4 projects	1	More than 4 projects	1	More than 4 projects	1	More than 4 Projects	1	More than 4 Projects	1	More than 4 Projects	1	More than 4 Projects	1
13	Experience in Bridge Engineering or similar Capacity in Highway Bridge Construction Project (SIT/IT Approved) (Minimum 2 nos. of length more than 100m)	20	3 Projects	27	3 Projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30
14	2 Projects	0	3 Projects	27	3 Projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30
15	2 Projects	0	3 Projects	27	3 Projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30	More than 6 projects	30
16	Employment with Firm	5																
17	Less than 1 Year	0	employed since 01.01.2017	4	Since April, 2015	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5
18	1 Year	0	employed since 01.01.2017	4	Since April, 2015	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5	No current employment certificate updated on software	5
19	2 to 10 months for each subsequent year subject to maximum of 2 years	100																
Total		100	97.08		97.08		97.08		97.08		97.08		97.08		97.08		97.08	

Coul

8.8


[illegible]

Ques

[Signature]

Feasibility study and preparation of DPR for Construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Tirah to Anna Nagar upto Kasturba nagar (Chotak Bridge) in Bhupal city (Length >3 Km approx.) Missing link of NH 46 (Old NH-12) Length cost Rs 375 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhat Chauraha to Katnagiri (Tirah) from Katnagiri to Km 4.400 in Bhupal city (Length >5.0 Km approx.) NH- 146 (Old NH-46) with service roads, cost Rs 700 Cr. 3. Construction of 6 lanes elevated corridor and development of road from Gauranagar to SBT Kumbha pati railway station up to Veerawarner seta in Bhupal city (Length >5.5 Km approx.) missing link of NH- 46 (Old NH-12), cost Rs 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRSI/AMT to the end of BRTS corridor (Mixed) section of NH-46 (old NH-12) (Length 6.7 Km) cost Rs 900 Cr. Total length 18.20 Km and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

Traffic / Road Signage / Marking and Safety Expert		L. K. Mahapatra Infra Projects Pvt. Ltd.	TFE Engineering Pvt. Ltd.	LAT Infrastructure Engineering Ltd.	SA Infrastructure Consultants Pvt. Ltd. in Association with P&O/DIA Engineers LLP	RTES Ltd. in Association with C. Eng. Advisory Services Private Limited	Network Surveyor and Engineering Consultants Pvt Ltd in IV with Radix Consultants Pvt. Ltd.	Specimen Techno Consultants Pvt. Ltd.	Shree Consultants Pvt. Ltd. in Association with Arcon Consultants India Pvt. Ltd.	Thorne Engineering Services Pvt. Ltd. in Association with India Tech Solutions Pvt. Ltd.	C. Technomats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.	MS/ATA Industries & Associates in IV with Ahmed Chahal & Co. Consultants Limited
Sr. No.	Description	Rev. No.	1. Design Services		2. Design Services		3. Design Services		4. Design Services		5. Design Services	
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design Services	9. Design Services	10. Design Services
			1. Design Services	2. Design Services	3. Design Services	4. Design Services	5. Design Services	6. Design Services	7. Design Services	8. Design		



**Government
eProcurement
System**

eProcurement System Government of India

Tender Summary Reports

Date : 04-Oct-2023 05:02 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Division-Bhopal - MoRTH
Tender ID :	2023_MoRTH_751151_1
Tender Ref No :	03/SAC/DPR/NH/23-24
Tender Title :	Consultancy Services for DPR for Construction of 6 lanes elevated corridor and deve. of road, Prabhat Chouraha to Ratnagiri Tiraha, ITI Tirah to Chetak Bridge, Gautam nagar to Veersawarker setu, CSIR AMPRI to Misrod section of NH-46 L-18.20 Km in MP

Bids List						
S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	2823693	JC Technocrats Private Limited	01-Jun-2023 03:58 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
2	2823559	L N MALVIYA INFRA PROJECTS PVT LTD	01-Jun-2023 04:42 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
3	2823673	LnT Infrastructure Engineering Limited	01-Jun-2023 03:52 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
4	2823761	Monarch Surveyors and Engg Consultants Pvt Ltd	01-Jun-2023 05:22 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
5	2823733	MSPARK Futuristics & Associates	01-Jun-2023 05:16 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
6	2823553	MITES Limited	01-Jun-2023 05:25 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
7	2821092	SA Infrastructure Consultants Pvt. Ltd.	01-Jun-2023 03:55 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
8	2819763	Spectrum Techno Consultants Pvt Ltd	01-Jun-2023 03:24 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
9	2823413	STUP CONSULTANTS PVT. LTD.	01-Jun-2023 03:28 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
10	2821696	Theme Engineering Services Pvt Ltd	01-Jun-2023 04:52 PM	Accepted-Technical	Responsive	08-Sep-2023 06:29 PM
11	2823700	TPF Engineering Pvt Ltd	01-Jun-2023 03:38 PM	Rejected-Technical	Non-responsive TL score less than 75 mark	08-Sep-2023 06:29 PM



Technical Bid Opening Summary

Type :	Technical
Summary :	send for Evaluation
Updated By :	Vijay Singh
Updated On :	06-Jun-2023 05:27 PM
Document :	technical_789728.pdf

Technical Evaluation Summary Details

Committee Chairperson/Co-ordinator Name :	CE-RO MoRTH Bhopal
Committee Chairperson/Co-ordinator Type :	Internal
Committee Members :	CE(NH) MPPWD Zone Bhopal, Joint Director (Finance) MPPWD Bhopal, SE(NH) MPPWD Bhopal, EE MPPWD NH division Bhopal
Updated By :	Vijay Singh
Updated On :	08-Sep-2023 06:29 PM
Financial Bid Opening Date:	15-Sep-2023 12:30 PM
Document :	techsummary_789728.pdf (6779.03 KB)

Tendering Inviting Authority

Minutes of Meeting of the Evaluation Committee under the Chairmanship of CE NH PWD Bhopal held on 31.08.2023 at 03:00 PM for evaluation of Technical Bids for the work of "Feasibility study and preparation of DPR for Construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Tirah to Anna Nagar upto Kasturba nagar (Chetak Bridge) in Bhopal city (Length -3 Km approx.) Missing link of NH 46 (Old NH -12) Length cost Rs 375 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhat Chouraha to Ratnagiri Tiraha from Km 3+900 to Km 8+900 in Bhopal city (Length -5.00 Km approx.) NH -146 (Old NH-86) with service roads. cost Rs 700 Cr. 3. Construction of 6 lanes elevated corridor and development of road from Gautam nagar to ISBT Kamla pati railway station up to Veersawarker setu in Bhopal city (Length -3.5 Km approx.) missing link of NH -46 (Old NH-12). cost Rs 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRRIAMPRI to the end of BRTS corridor (Misrod) section of NH-46 (old NH-12) (Length 6.7 Km) cost Rs 900 Cr. Total length 18.20 Kms and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

[Tender ID- 2023_MoRTH_751151_1;

1. The online tenders for the above-mentioned work through e-tendering Portal <https://eprocure.gov.in/eprocure/app> was called by CE(NH), MPPWD, Bhopal vide Tender ID- 2023_MoRTH_751151_1 on 29.04.2023. Bhopal with following biddetails: -
 - i. Project length : 18.20 Km.
 - ii. Bid due date -01.06.2023
 - iii. Bid opening date - 05.06.2023
2. The technical bid were opened by Office of CE (NH), MPPWD, Bhopal on 05.06.2023. Following 11 nos. of firms have participated in the tender:

Sr. No.	Name of Bidder	Status
1	L.N. Malviya Infra Projects Pvt. Ltd.	Single Entity
2	TPF Engineering Pvt. Ltd.	Single Entity
3	L&T Infrastructure Engineering Ltd.	Single Entity
4	SA Infrastructure Consultants Pvt. Ltd. in Association with PARISHA Engineers LLP	Association
5	RITES Ltd. in Association with G Eng Advisory Services Private Limited	Association
6	Monarch Surveyors and Engineering Consultants Pvt Ltd in JV with Rodic Consultants Pvt. Ltd.	Joint Venture
7	Spectrum Techno Consultants Pvt. Ltd.	Single Entity
8	Stup Consultants Pvt. Ltd. in Association with Avaloz Consultant India Pvt. Ltd.	Association
9	Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	Association
10	JC Technocrats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.	Association
11	MSPARK Futuristics & Associates in JV with Almondz Global Infra-Consultant Limited	Joint Venture

- 3.1. The bids uploaded on e-Tendering portal by all the above mentioned bidders were evaluated based on the stipulated criteria of RFP.
- 3.2. The committee observed that out of total 11 bidders participated in the bidding 10 bidders have been found technically responsive . Details of evaluation are enclosed as Annexure-I and summery of evaluation as given as hereunder; -


Sr. No.	Name of Bidder	Technical Evaluation Result	Marks	Remarks
1	L.N. Malviya Infra Projects Pvt. Ltd.	Responsive	96.72	
2	TPF Engineering Pvt. Ltd.	Non-Responsive	82.44	TL score less than 75 marks
3	L&T Infrastructure Engineering Ltd.	Responsive	89.84	-
4	SA Infrastructure Consultants Pvt. Ltd. in Association with PARISHA Engineers LLP	Responsive	90.44	-
5	RTES Ltd. in Association with G Eng Advisory Services Private Limited	Responsive	84.80	-
6	Monarch Surveyors and Engineering Consultants Pvt Ltd in JV with Rodic Consultants Pvt. Ltd.	Responsive	86.60	-
7	Spectrum Techno Consultants Pvt. Ltd.	Responsive	79.10	-
8	Stup Consultants Pvt. Ltd. in Association with Avaloz Consultant India Pvt. Ltd.	Responsive	84.50	-
9	Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	Responsive	78.76	-
10	JC Technocrats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.	Responsive	80.94	-
11	MSPARK Futuristics & Associates in JV with Almondz Global Infra-Consultant Limited	Responsive	90.98	-

4. Committee observed that inadvertently, the minimum average annual turnover of firms is mentioned Rs. 1 Cr in RFP as against Rs. 5 Cr as per Standard RFP issued by Ministry in Feb-2019. However, all bidders have Average Annual Turnover more than Rs. 5.00 Crore. Therefore this invited bids may be considered.

5. The committee opined that the outcome of technical evaluation shall be hosted on the portal for 07 days in accordance with of RFP and thereafter the financial will be opened.

The meeting ended with thanks to and from the chair.


Executive Engineer
MPPWD, Bhopal


Superintending Engineer
MPPWD, Bhopal


Joint Director (Finance),
MPPWD, Bhopal


Chief Engineer (NH)
MPPWD, Bhopal


Chief Engineer cum Regional Officer
MORTH Bhopal

Feasibility study and preparation of DPR for Construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Thrah to Anna Nagar upto Kasturba nagar (Cherak Bridge) in Bhopal city (Length - 3 Km approx.) Missing link of NH 46 (Old NH -12) Length cost Rs 375 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabha Chowraha to Patnagiri Thraha from Km 3-900 to Km 8+900 in Bhopal city (Length - 5.00 Km approx.) NH -146 (Old NH-86) with service roads. cost Rs 700 Cr. 3. Construction of 6 lanes elevated corridor and development of road from Gautam nagar to ISBT Kamla pati railway station up to Veerwaker setu in Bhopal city (Length - 3.5 Km approx.) missing link of NH -46 (Old NH-12). cost Rs 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRRIAMPRI to the end of BRTS corridor (Mistrod) section of NH-46 (old NH-12) (Length 6.7 Km) cost Rs 900 Cr. Total length 18.20 Kms and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

(A). Firm's relevant experience in last 7 years

S.No.	Description	Max. Marks	Sub Marks	L.N. Malviya Infra Projects Pvt. Ltd.		TPP Engineering Pvt. Ltd.		L&T Infrastructure Engineering Ltd.		SA Infrastructure Consultants Pvt. Ltd. in Association with PARISHA Engineers LLP		RTES Ltd. in Association with G Eng Advisory Services Private Limited		Monarch Surveyors and Engineering Consultants Pvt Ltd in IV with Rodic Consultants Pvt. Ltd.	
				1	Marks	2	Marks	3	Marks	4	Marks	5	Marks	6	Marks
1	Specific experience of the DPR consultancy related to the assignment for eligibility	20													
1.1	Aggregate length of DPR / Feasibility study of 2/4/ 6 lane projects	10		Page-122 = 46.7 Km Page-129-98.1Km Page-132-136 = 504.85 Km	10	Page-122-123 = 170 Km. Page-126-127 = 49 Km. Page-133-134 = 66 Km	10	Page-113-114 = 45.6 Km, Page-117-118 = 62.99 Km, Page-125-126 = 33 Km	10	Page-75-76 = 281 Km, Page-79-80 = 78Km, Page-82 = 94 Km	10	Page-11-13 = 195 Km, Page-20-21 = 177 Km	10	Page-387-388 = 179.7 Km Page-392 = 140 Km Page-396-398 = 64 Km	10
1.2	DPR for 2/4/6 laning projects each equal to or more than 40 % of indicative length of a package applied for (or Feasibility Study for 2/4/6 laning projects each equal to or more than 60 % of indicative length of a package applied for)	10		Page-122 = 46.7Km Page-129 = 98.1Km Page-132-136 = 504.8 Km(Length As per share)	10	Page-122-123 = 170 Km, Page-126-127 = 49 Km, Page-133-134 = 66 Km,	10	Page-113-114 = 45.6 Km, Page-117-118 = 62.99 Km, Page-125-126 = 33 Km	10	Page-75-76 = 281 Km, Page-79-80 = 78 Km, Page-82 = 94 Km	10	Page-11-13 = 195 Km, Page-22 = 34.8 Km Page-20-21 = 177 Km	10	Page-387-388 = 179.7 Km Page-392 = 140 Km Page-403 = 38 Km	10
2	DPR of Bridge having length more than 200 m	5		Page-130 = 2239m 1 bridge Page-132-136 = 960m, 2 bridges 720m 3 bridges Page-137-139 = 402m, 4 bridges 225m ≥ 5 bridges	5	Page-182 = 1865m, 1020m, 411m, 261m, 343m Page-196 = 1890m	5	Page-113-114 = 344m, Page-120-121 = 225m, 225, 225m, 245.5m	5	Page-100 = 9450m, P 106-107 = 1174m, 480m, Page-116-117 = 295m, 330m, 260m	5	Page-26 = 1094m, 259m, 400m, 350m = 772m, 714m, 1884m	5	Page-387-388 = 2820m, 400m, 350m Page-403-425 km Page-445-448 = 375m, 390m, 270m	5
3	Specific experience of firms in terms of turnover	5		Firm's Average Turnover of last 5 years > 50 crore Firm Average Turnover of last 5 years 20 - 50 crore Firm Average Turnover of last 5 years > 5 but < 20 crore	5 4 3	141 Cr. Page 207 67 Cr. Page 224	5	74.82 Cr. Page 206	5	97 Cr. Page 137	5	4,344 Cr. Page 67	5	44 Cr. Page 475	4
4	Highway Professionals "working with the firm"	10		<10 nos. 10-20 nos. > 20-30 nos. > 30 nos.	0 8 9 10	159 Nos. Page 554-559 10-20 Nos. Page 340-341	10	10-20 Nos. Page 942-943	8	10-20 Nos. Page 34-68	8	61 Nos. Page 859-861 Proof of current employment not attached	0	54 Nos. Page 723-778	10
Total				40		40		38		38		38		30	39

> Undertaking for any litigation history / arbitration in last 7 years not submitted by both the firms as per minimum eligibility requirements of RFP Page 25
So, considered as Non-responsive in Technical Evaluation

> Undertaking for any litigation history / arbitration in last 7 years not submitted by both the firms as per minimum eligibility requirements of RFP Page 25
> Financial Turnover not in format as per RFP
So, considered as Non-responsive in Technical Evaluation

Good

18

28

Sl. No.	Project Name	Location	Length (km)	Cost (Rs. Crores)	Year of Completion
1	Construction of 6 lanes elevated corridor and development of road from ITI Thirah to Anna Nagar upto Kasturba nagar	Chennai	5.00	375	2014
2	Construction of 6 lanes elevated corridor and development of existing 4 lane road from Probhah Chourah to Ranganig Thiraha from Km 3.900 to Km 8.900 in Bhopal city	Bhopal	46	435	2014
3	Construction of 6 lanes elevated corridor and development of existing 4 lane road from Gantam nagar to ISBT Kanpla part railway station up to Vercasawaker setu in Bhopal city	Bhopal	16.20	700	2014
4	Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRRIAMRI to the end of BRTS corridor (Mistrod) section of NH-46 (old NH-12)	Chennai	6.7	243	2014

(A). Firm's relevant experience in last 7 years

(A). Firm's relevant experience in last 7 years																														
S.No.			Description		Max. Marks		Sub Marks		1		2		3		4		5		6		7		8		9		10		11	
1			Specific experience of the DPR consultancy related to the assignment for eligibility		20																									
1.1			Aggregate length of DPR / Feasibility study of 2/4/ 6 lane projects		10																									
			More than the indicative length of the package applied for		8		Page-122 = 46.7 Km Page-129 = 98.1 Km Page-132-136 = 504.85 Km		Page-122-123 = 170 Km Page-126-127 = 49 Km Page-133-134 = 66 Km		Page-113-114 = 45.6 Km Page-117-118 = 62.99 Km Page-125-126 = 33 Km		Page-75-76 = 281 Km Page-9-80 = 78 Km Page-02 = 94 Km		Page-11-13 = 195 Km Page-20-21 = 177 Km		Page-387-388 = 179.7 Km Page-392 = 140 Km Page-396-398 = 64 Km		Page-72-73 = 23 Km Page-124 = 13.429 Km Page-30 = 17 Km Page-32 = 13.61 Km Page-44 = 43 Km Page-134 = 13.34 Km Page-136 = 44.89 Km		Page-124 = 127 Km Page-130 = 131 Km Page-133 = 134 Km Page-136 = 24.89 Km		Page-934 = 935 = 71 Km Page-938 = 79 Km Page-941 = 152 Km		Page-18 = 47.1 Km Page-20 = 57.69 Km Page-22 = 44.50 Km		Page-306-307 = 4.43 Km Page-308-309 = 5.925 Km Page-312 = 6.90 Km Page-314-315 = 2.180 Km Page-318-319 = 3.960 Km Page-351-353 = 39.60 Km Page-357-358 = 50 Km			
1.2			DPR for 2/4/6 lane projects each equal to or more than 40 % of indicative length of a package applied for (or Feasibility Study for 2/4/6 lane projects each equal to or more than 60 % of indicative length of a package applied for)		10		Page-122 = 46.7 Km Page-129 = 98.1 Km Page-132-136 = 504.8 Km Page-133-134 = 66 Km		Page-122-123 = 170 Km Page-126-127 = 49 Km Page-133-134 = 66 Km		Page-113-114 = 45.6 Km Page-117-118 = 62.99 Km Page-125-126 = 33 Km		Page-75-76 = 281 Km Page-9-80 = 78 Km Page-02 = 94 Km		Page-11-13 = 195 Km Page-20-21 = 177 Km		Page-387-388 = 179.7 Km Page-392 = 140 Km Page-403 = 38 Km Page-405 = 13.61 Km Page-44 = 43 Km Page-134 = 13.34 Km Page-136 = 44.89 Km		Page-124 = 127 Km Page-130 = 131 Km Page-133 = 134 Km Page-136 = 24.89 Km		Page-934 = 935 = 71 Km Page-938 = 79 Km Page-941 = 152 Km		Page-18 = 47.1 Km Page-20 = 57.69 Km Page-22 = 44.50 Km		Page-314-315 = 2.180 Km Page-318-319 = 3.960 Km Page-351-353 = 39.60 Km Page-357-358 = 50 Km					
2			DPR of Bridge having length more than 200 m		5																									
1			Bridge		1		Page-130 = 2239m		Page-182 = 1855m, 1020m, 411m, 261m, 343m Page-137-139 = 402m, 225m, 1090m		Page-113-114 = 34km, Page-120 = 121 = 225m, 225, 225m, 245.5m		Page-100 = 9450m, P-106-107 = 1174m, 480m, 772m, 714m, 1884m		Page-26 = 1094m, 259m, 772m, 714m, 1884m		Page-387-388 = 2820m, 400m, 35													

Feasibility study and preparation of DPR for construction of (1) Construction of 6 lanes elevated corridor and development of road from ITI Tirath to Anna Nagar upto Kasturba nagar (Cheruk Bridge) in Bhopal city (Length: 3 Km approx.) Missing link of NH-46 (Old NH-12) Length cost Rs. 375 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhakar Chouraha to Karamnagar Tiraha from Km 3+900 to Km 8+900 in Bhopal city (Length: 5.00 Km approx.) NH-146 (Old NH-46) with service roads cost Rs. 700 Cr. 3. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Prabhakar Chouraha to Karamnagar Tiraha from Km 3+900 to Km station up to Veerabharat set in Bhopal city (Length: 3.5 Km approx.) missing link of NH-46 (Old NH-12) (Length: 6.7 Km) cost Rs. 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of road from Gauram nagar to ISBT Khamla part railway service road from start of CRNL/MPRI to the end of BRITS corridor (Misrod) section of NH-46 (Old NH-12) (Length: 6.7 Km) cost Rs. 900 Cr. Total length 18.20 kms and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

(A) Firm's relevant experience in last 7 years

S. No.	Description	Max. Marks	SOL. Marks	Spectrum Techno Consultants Pvt. Ltd.		Shup Consultants Pvt. Ltd. in Association with Analek Consultant India Pvt. Ltd.		Thane Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.		IC Technocrats Pvt. Ltd. in Association with Design Line Consultancy Services Pvt. Ltd.		MRP NR. Fauntistics & Associates in JV with Amazon Global Infra-Consultant Limited	
				7	Marks	8	Marks	9	Marks	10	Marks	11	Marks
1	Specific experience of the DPR consultancy related to the assignment for eligibility projects	20											
1.1	Aggregate Length of DPR / Feasibility study of 2/4/6 lane projects	10		Page 22-23 = 11.52 Km Page 25-26 = 6.20 Km Page 30 = 17 Km Page 32 = 13.34 Km Page 44-45 = 13.08 Km Page 51-53 = 7.69 Km	10	Page 124-127 = 192 Km Page 130-131 = 21.90 Km Page 133-134 = 23.85 Km Page 136 = 24.89 Km	10	Page 94-95 = 71 Km, Page 98 = 79 Km, Page 94 = 152 Km	10	Page 18 = 47.1 Km Page 20 = 57.69 Km Page 22 = 44.50 Km	10	Page 306-307 = 4.43 Km Page 308-309 = 5.925 Km Page 312 = 6.90 Km Page 314-315 = 21.80 Km Page 318-319 = 8.19 Km Page 331-332 = 39.60 Km Page 337-338 = 50 Km	10
1.2	DPR for 2/4/6 lane projects each equal to or more than 40 % of indicative length of a package applied for (or Feasibility Study for 2/4/6 lane projects each equal to or more than 60 % of indicative length of a package applied for)	10		Page 22-23 = 13.429 Km Page 30 = 17 Km Page 32 = 13.61 Km Page 44-45 = 13.34 Km	10	Page 124-127 = 192 Km Page 130-131 = 21.90 Km Page 133-134 = 23.85 Km Page 136 = 24.89 Km	10	Page 94-95 = 71 Km, Page 98 = 79 Km, Page 94 = 152 Km	10	Page 18 = 47.1 Km Page 20 = 57.69 Km Page 22 = 44.50 Km	10	Page 314-315 = 21.80 Km Page 318-319 = 8.19 Km Page 331-332 = 39.60 Km Page 337-338 = 50 Km	10
2	DPR of Bridge having length more than 200 m	5											
2.1	1 bridge	1		Page 22-23 = 11.52 Km Page 25-26 = 6.20 Km Page 30 = 17 Km Page 32 = 13.34 Km Page 44-45 = 13.08 Km Page 51-53 = 7.69 Km	10	Page 124-127 = 192 Km Page 130-131 = 21.90 Km Page 133-134 = 23.85 Km Page 136 = 24.89 Km	10	Page 94-95 = 71 Km, Page 98 = 79 Km, Page 94 = 152 Km	10	Page 18 = 47.1 Km Page 20 = 57.69 Km Page 22 = 44.50 Km	10	Page 314-315 = 21.80 Km Page 318-319 = 8.19 Km Page 331-332 = 39.60 Km Page 337-338 = 50 Km	10
2.2	2 bridges	2											
2.3	3 bridges	3		Page 22-23 = 11.52 Km Page 25-26 = 6.20 Km Page 30 = 17 Km Page 32 = 13.34 Km Page 44-45 = 13.08 Km Page 51-53 = 7.69 Km	10	Page 124-127 = 192 Km Page 130-131 = 21.90 Km Page 133-134 = 23.85 Km Page 136 = 24.89 Km	10	Page 94-95 = 71 Km, Page 98 = 79 Km, Page 94 = 152 Km	10	Page 18 = 47.1 Km Page 20 = 57.69 Km Page 22 = 44.50 Km	10	Page 314-315 = 21.80 Km Page 318-319 = 8.19 Km Page 331-332 = 39.60 Km Page 337-338 = 50 Km	10
2.4	4 bridges	4											
2.5	≥ 5 bridges	5											
3	Specific experience of firms in terms of turnover	5											
3.1	Firm's Average Turnover of last 5 years	5		25.40 Cr. Page 95	4	197.79 Cr. Page 231-341	5	139 Cr. Page 1067	5	7.26 Cr. Page 52-204	3	Lead: 9.43 Cr. Page 562-600 IV: 30.16 Cr. Page 602-789	4
3.2	Firm Average Turnover of last 5 years	4											
3.3	Firm Average Turnover of last 5 years	3											
4	Highway Professionals *working with the firm	10											
4.1	<10 nos.	0											
4.2	10-20 nos.	8		10-20 Nos. Page 280-366	8	Current employment certificate of highway personnel is not uploaded on Infracon	0	Infracon Id has not provided	0	10-20 nos. (as per proof attached) Page 671-445	8	Lead Page 77-107 & IV Page 1091-296 > 30 Nos.	10
4.3	> 20-30 nos.	9											
4.4	> 30 nos.	10											
Total				40		37		30		30		36	35

> MK: Shup have Litigation History / Arbitration Cases at Page 343-345 So, considered as Non-responsive.

> Undertaking for any litigation history / arbitration in last 7 years not submitted by both the firms as per minimum eligibility requirements of RFP Page 25
> Turnover certificate not submitted as per requirements of RFP Page 25
So, considered as Non-responsive in Technical Evaluation

> Undertaking for any litigation history / arbitration in last 7 years not submitted by both the firms as per minimum eligibility requirements of RFP Page 25
So, considered as Non-responsive in Technical Evaluation

low

28/8

feasibility study and preparation of DPR for construction of (1). Construction of 6 lanes elevated corridor and development of road from ITI Tirah to Anna Nagar up to asturba nagar (Chetak Bridge) in Bhopal city (Length - 3 km approx). Missing link of NH 46 (Old NH -12) Length cost Rs 375 Cr. 2. Construction of 6 lanes elevated corridor and development of existing 4 lane road from Yashwantrao Chavan to Ratanpur Tiraha from km 3-900 to km 8-900 in Bhopal city (Length - 3.00 km approx). NH -146 (Old NH-86) with service roads, cost Rs 700 Cr. 3. Construction of 6 lanes elevated corridor and development of road from Gautam Nagar to ISBT Khamla pad railway station up to Veerawarneri near in Bhopal city (Length - 3.5 km approx). Missing link of NH -46 (Old NH-12), cost Rs 437.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road including service road from start of CRMAHPI to the end of BRTS corridor (Misrod) section of NH-46 (Old NH-12) (Length 6.7 Km) cost Rs 900 Cr. Total length 18.20 Kms and Total cost Rs. 2413 Cr. in the state of Madhya Pradesh.

(B). Material testing, survey and investigation, equipment and software proposed to be used

(B). Material testing survey and investigation, equipment and software proposed to be used											L.N. Malayu Infra Projects Pvt. Ltd.	TRF Engineering Pvt. Ltd.	L&T Infrastructure Engineering Ltd.	SA Infrastructure Consultants Pvt.Ltd. In Association with P.Dishita Engineers LLP	RITES Ltd. In Association with G EPG Advisory Services Private Limited	Monarch Surveyors and Engineering Consultants Pvt.Ltd in JV with Rodic Consultants Pvt. Ltd.	Spectrum Techno Consultants Pvt. Ltd.	Supr Consultants Pvt. Ltd. In Association with Avator Consultant India Pvt. Ltd.	Theme Engineering Services Pvt.Ltd. In Association with Info Solutions Pvt.Ltd.	ICTechnocras Pvt. Ltd. In Association with Design Line Consulting Services Pvt. Ltd.	MSPARK Futuristics & Associates in JV with Almonds Global Infra-Consultant Limited				
S. No.	Description	Max. Marks	Sub Marks	1		2		3		4		5		6		7		8		9		10		11	
1	Availability of Material Testing Facilities with persons/ resources having operational skills of the equipment Owner** (Available in House) Outsourced (five basis/Through Associate)	3	3	Page 402-476	3	Ownership evidence are Not submitted in Technical	0	Page 24-73	3	Page 284-286	3	Page 313-320	3	Ownership evidence are Not submitted in Technical	0	MOU not attached Page 151-152	0	Page 380-383 MOU attached	3	Page 40-56	3	Ownership evidence are Not submitted in Technical	0	Page 31-41	3
2	Availability of Field Investigation Facilities with persons/ resources having operational skills of the equipment Owner** (Available in House) Outsourced (five basis/Through Associate)	2	2	Page 478-507	2	Page 377-546	2	Page 74-194	2	Page 435-509	2	Page 321-454	2	Ownership evidence are Not submitted in Technical	0	MOU not attached Page 151-152	0	Page 380-383 MOU attached	2	Page 97-291	2	Ownership evidence are Not submitted in Technical	0	Page 44-46	2
3	Availability of Office Equipment and Software with persons/ resources having operational skills of the equipment Owner** (Available in House) Outsourced (five basis/Through Associate)	3	3	Page 509-552	3	Ownership evidence are Not submitted in Technical	0	Page 195-451	3	Page 435-509	3	Page 455-526	3	Ownership evidence are Not submitted in Technical	0	Page 872-1169	3	Page 507-511	3	Page 292-469	3	Ownership evidence are Not submitted in Technical	0	Lead Page 1059-1104 JV- Page 108-1141	3
4	Experience in LIDAR or better technology for topographic survey (Infrastructure sector) 1 project 2 projects 3 projects 4 projects 5 projects	5	5	5 Projects Page 122-124, 126-127, 152-155, 157-159, 161-164	5 Projects Page 122-123, 126-127, 152-155, 157-159, 161-164	5	5 Projects Page 120-121, 124-126, 129-130, 133-134, 135-136	5 Projects Page 293, 296, 299, 302, 309	5 Projects Page 329-330, 340, 347, 352, 384	5 Projects Page 218-219, 221-222, 225-226, 234-236, 238-239	6 Projects Page 133-134, 136, 145, 148, 150, 152	1 Project Page 949-950	5 Projects Page 289, 292, 304, 300, 302	5 Projects Page 901, 905, 907-908, 911-912, 914-915	4 Projects Page 907-908, 911-912, 914-915, 957-958	4	5	5	5	5	5	5	5	5	5
5	Experience in using GPR and Induction Locator or better technologies for detection of sub-surface utilities (Infra-structure sector) 1 project 2 projects 3 projects 4 projects 5 projects	4	4	6 Projects Page 122, 124, 129, 130, 132-136, 137-139	2 Projects Page 126-127, 157-159	2	4 Projects Page 120-121, 143-144, 152-154, 193-194	5 Projects Page 293, 296, 299, 348	4 Projects Page 329-330, 340, 347, 355	4 Projects Page 218-219, 221-222, 225-226, 234-236	6 Projects Page 133-134, 136, 145, 148, 150, 152	3 Projects Page 1046, 1048, 1050	4 Projects Page 289, 292, 304, 302	4 Projects Page 907-908, 911-912, 914-915, 957-958	4	4	4	4	4	4	4	4	4	4	
6	Experience in digitization of cadastral maps for land surveys Area upto 100 ha Area between 100-500 ha Area > 500 ha	3	3	Page 132-136 = 7296 Ha.	Page 357 = 2085 Ha.	No Experience	Page 305 = 1930 Ha.	Page 329-330 = 830 Ha.	P-447 = 193 ha.	Page 221-222 = 105 Ha. Page 225-226 = 186.76 Ha. Page 238-239 = 48.4 Ha. Page 241-243 = 32.59 Ha. (Total = 372.75 Ha.)	Page 495-497 = 3572 Ha.	No Experience submitted	Page 289 = 531.34 Ha.	Page 899-900 = 162.77 Ha. Page 907-908 = 484 Ha. (Total = 646.77 Ha.)	3	3	3	3	3	3	3	3	3	3	
Total				20	20	12	17	20	20	20	12	14	20	12	12	20	12	12	20	12	12	12	20		

Note: The experience of firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in digitization of cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of a firm in Lidar or equivalent technology, GPR and Induction Locator or equivalent technologies and Experience in Digitization of Cadastral maps for land acquisition shall be supported by experience certificate. The experience of

Note: The experience of firm in field or equivalent technology, GPR and Induction Locator or equivalent technology or field or equivalent technology shall be taken into consideration for awarding the experience certificate. The experience of a firm in field or equivalent technology, GPR and Induction Locator or equivalent technology shall be considered only if the experience certificate is authenticated by the concerned competent Government department/authority. In case of overseas experience the weightage to be assigned to the certificate for experience in use of the equipment, a self-certificate followed by the client certificate may be accepted.

Com
28

L.N. Malaysia Infra Projects Pte. Ltd.	TTP Engineering Pte. Ltd.	SA Infrastructure Consultants Pte. Ltd.	RITES Ltd. in Association with PTADISA Engineers Ltd. Private Limited	Monarch Surveys and Engineering Consultants Pte. Ltd. in JV with Rodic Consultants Pte. Ltd.	Spectrum Tectono Consultants Pte. Ltd.	Snp Consultants Pte. Ltd. in Association with Anand Consultant India Pte. Ltd.	Theme Engineering Services Pte. Ltd. in Association with Info Solutions Pte. Ltd.	IC Technocon Pte. Ltd. in Association with Design Line Consulting Services	MSPARK Rhenetics & Associates Pte. Ltd. in Association with Rhenetics Pte. Ltd.
--	---------------------------	---	---	--	--	--	---	--	---

Sr. No.	Description:	Max Marks	1	2	3	4	5	6	7	8	9	10	11
			Debabrata Yadav d.yadav1971@jshs.in	Deepak Bhatnagar, Jaiswar debabhatnagar@jshs.in	A. Siddhant aj.siddhant@gmail.com	Vijay Gupta vijay_13nupt@gmail.com	Deepak Bhatnagar rajeshbhatnagar@gmail.com	Rakesh Nayak rajesh.nayak@gmail.com	C. C. Bhatnagar ccbhatnagar@gmail.com	Sandeep Tripathi tripathisandeep@jshs.in	Gaurav Agrawal gauravagrwal@gmail.com	Nita Bhatnagar nitabhatnagar@gmail.com	Sanku Srinivas sankusrinivas@jshs.in
1	General Qualification	Criteria	Details	Details	Details	Details	Details	Details	Details	Details	Details	Details	Details
1	Degree in Civil Engineering or equivalent (AICTE Approved)	25	Page 779	Page 900	Page 842	Page 658	Page 682-684	Page 1285	Page 713	Page 708	Page 55-566	Page 1272-1273	20
2	Post graduation in Highway Engg/Transportation Engineering(AICTE Approved)	5	Page 784-787	Diploma in PG	Page 841	0	Page 1287-1288	0	0	Page 708	5	0	Not AICTE approved
2	Relevant Experience & Adequacy for the Project	70											
a)	Total Professional Experience	15	18 years, 4 months	>15 years	15 years, 7 months	>15 years	>15 years	>15 years	>15 years	>15 years	18 years, 8 months	>15 years	15
b)	Experience in Highway Projects - Experience in Design/ Pavement Design	25	Page 694-807	Page 689-849	15	>15 years	>15 years	>15 years	>15 years	15	Page 670-724	15	8.12 years
c)	Experience in Similar Capacity	30	6-10 years	6-10 years	6-10 years	>15 years	>15 years	6-10 years	10-15 years	10-12 years	>6-10 years	0	10-15 years
d)	In Design/ Pavement Design of Highway Projects (2/4/6 Laning of NH/SH/Expressways) in Similar Capacity (Minimum aggregate length 80 km)	20	More than 250 Km-61	More than 250 Km-23	More than 250 Km-34-36	More than 250 Km-23,22,21,20,17,3	More than 250 Km	More than 250 Km	More than 250 Km-19,17	More than 250 Km-13,11,6	More than 250 Km-19	15	More than 250 Km
e)	In Design/ Pavement Design of Highway Projects (2/4/6 Laning of NH/SH/Expressways) in Similar Capacity - Number of Projects	10	6 Projects	6 Projects	2 Projects-54,56	More than 5 Projects-23,22,21,20,17,5	More than 5 Projects-6,7,8,9,15,16	More than 5 Projects	5 Projects	>5 Projects	2 Project	8	More than 5 projects
f)	Employment with Firm	5	Since Jan, 2020	<1 year	No current employment certificate uploaded on	No current employment certificate uploaded on	No current employment certificate uploaded on	No current employment certificate uploaded on	No current employment certificate uploaded on	No current employment certificate uploaded on	Since Sept, 2020	0	No current employment certificate uploaded on
g)	Less than 1 year	3	Page 788	4	0	0	0	0	0	0	Page 714	0	0
h)	Add 0.5 marks for each subsequent year subject to maximum of 2 marks	100	93.00	84.00	87.00	90.00	90.00	84.00	0.00	87.00	92.00	58.00	83.00
	Total		10	9.3	8.4	8.7	9	8.4	0	8.7	9.2	5.8	8.3

> Experience Certificate issued by the employer worked as different designations. However, last certificate is self-issued > He worked in various positions in same duration such as QSTraffic Engineer/ Highway Engineer/Assistant Engineer / Material Engineer in different projects. Old certificate is not submitted. Material Engineer position is full time. > CV not submitted in RFP format > CV & Undertaking not signed by the key personnel	> CV & Undertaking not signed by key expert. > B.E degree in 1983 However, no certificate is submitted. Development Road states 14/06/1982 > CV not submitted as per RFP format. Sec not considered	> CV not in format as per RFP	> Undertaking by the firm not submitted as per RFP. Sec not considered		
--	--	---	--	--	--

5


feasibility study and preparation of DPR for Construction of (1) construction of 6 lanes elevated corridor and development of road from ITI Trunk to Anna Nagar up to Kasturba nagar (Chokkai Bridge) in Adambakkam (Length 3.3 Km approx) Missing link of NH 46 (Old NH 1-12) Length cost Rs. 375 Cr. 2. Construction of 4 lanes elevated corridor and development of existing 4 lane road from Piplai Chavara to road from Guntur to Km 3.900 to Km 8.490 in Bhopal city (Length = 5.00 Km approx) Cost Rs. 700 Cr. 3. Construction of existing 4 lane road from Piplai Chavara to IISRT Kambh nagar to IISRT Kambh nagar missing station up to Versaravathi setu in Bhopal city (Length = 3.5 Km approx) missing link of NH 46 (Old NH 2) cost Rs 537.5 Cr. 4. Construction of 6 lanes elevated corridor and development of existing 4 lane road from road to CRR&APRI to the end of BRTS corridor (Mixed) section of NH 46 (Old NH 1-12) (Length 6.7 Km) cost Rs 900 Cr. Total length 18.20 Kms and Total cost Rs. 2413 Cr. in the state of Madhaya Pradesh.

**Traffic / Road Signage / Marking and Safety
Expert**

Traffic / Road Signage / Marking and Safety Expert

Sr No.	Description	L.N. Manjiva Infra Projects Pvt. Ltd.	TPF Engineering Pvt. Ltd.	EAT Infrastructure Engineering Ltd.	SA Infrastructure Consultants Pvt. Ltd. In Association with PARNISHA Engineers LLP	RTES Ltd. In Association with Engineering services Group advisory services Private Limited	Mountair Surveys and Consulting Consultants Pvt. Ltd. (MTC)	Spectrum Techno Consultants Pvt. Ltd.	Srup Consultants Pvt. Ltd.	Thane Engineering Services Pvt. Ltd.	IT Technocrats Pvt. Ltd.										
Max Marks		Vijay Singh Sankar DOB: 20/06/1990 Page No: 808-839		Anant Jaiswal DOB: 03/01/1974 Page No: 935-1113		D-Siddh Ramulu DOB: 10/07/1974 Page No: 820-941		Ashok Kumar Pooja DOB: 06/12/1961 Page No: 671-755		Rakesh Kumar DOB: 01/05/1974 Page No: 748-856		Kishan Mureti DOB: 02/11/1958 Page No: 1355-1453		Subash Tripathi Thakur DOB: 09/07/1959 Page No: 1103-1122		Tishraj Choudhary DOB: 31/12/1975 Page No: 102-945		Anil Sharma DOB: 02/04/1990 Page No: 724-821		Rishaj Singh DOB: 22/07/1988 Page No: 623-657	
1 General Qualification	Criteria	25		Details		Details		Details		Details		Details		Details		Details		Details		Details	
a) Degree in Civil Engineering (AICTE Approval)		20		Page 829		20		Page 1097		20		Page 935		20		Page 1117		20		Page 815	
b) Post graduation (Engineering / Transportation Planning/AICTE Approval)		5		Page 830		5		Page 1098		0		0		0		0		0		Page 628	
2 Relevant Experience & Adequacy for the Project		70		Details		Details		Details		Details		Details		Details		Details		Details		Details	
a) Total Professional Experience		15		10-15 years		13		> 15 years		15		21 years, 8 months		Page 743-866		15		> 15 years		15	
b) Experience in Highway Projects - Experience on Similar Projects (2/4/6 Lanes of NH/SH/ Expressway)		25		10-15 years		13		> 15 years		15		10 years, 3 months		Page 1034-1122		15		> 15 years		15	
c) Experience as Traffic and Safety Engineer / Traffic Engineer or in Similar Capacity in any		0		5-6 years		19		> 10 years		25		6-10 years		22		Produce region certificate from PWD Rajasthan		0		15 years, 1 month	
d) Experience in Highway Projects (2/4/6 Lanes of NH/SH/ Expressway) (Minimum Aggregate length 80 km)		30		More than 250 Km		30		More than 250 Km		30		Produce region certificate from PWD Rajasthan		0		15 years, 1 month		0		More than 250 Km	
e) Experience in Highway Projects (2/4/6 Lanes of NH/SH/ Expressway) (Minimum Aggregate length 80 km)		30		More than 250 Km		30		More than 250 Km		30		Produce region certificate from PWD Rajasthan		0		15 years, 1 month		0		More than 250 Km	
3 Employment with Firm		5		< 4 years		3.50		Since April, 2022		3		No current employment certificate uploaded on intranet		0		Since Jan, 2022		3		No current employment certificate uploaded on intranet	
Less than 1 Year		0		1 year		3		Add 0.5 marks for each subsequent year subject to maximum of 2 marks		100		8		7.24		7.44		85.00		3.04	
Total		100		8		7.24		7.44		85.00		3.04		7.2		7.2		90.00		90.00	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2	
7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2		7.2			

Signature Not Verified
Digitally signed by VIJAY
SINGH
Date: 2023.09.08 18:28:22
ST
Location: eProcure-EPROC



**Government
eProcurement
System**

eProcurement System Government of India

Bid Opening Summary

Date : 06-Jun-2023 05:22 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Division-Bhopal - MoRTH
Tender ID :	2023_MoRTH_751151_1
Tender Ref No :	03/SAC/DPR/NH/23-24
Tender Title :	Consultancy Services for DPR for Construction of 6 lanes elevated corridor and deve. of road, Prabhat Chouraha to Ratnagiri Tiraha, ITI Tirah to Chetak Bridge, Gautam nagar to Veersawarker setu, CSIR AMPRI to Misrod section of NH-46 L-18.20 Km in MP
Packet Name :	Fee/PreQual/Technical

Decrypted Bid Openers List

S.No	Name	Decrypted Date
1	Vijay Singh Patel	06-Jun-2023 05:06 PM
2	Vipin Sharma	06-Jun-2023 05:02 PM

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	2819763	Spectrum Techno Consultants Pvt Ltd	Vijay Singh Patel	06-Jun-2023 05:22 PM	Admitted
2	2821092	SA Infrastructure Consutants Pvt. Ltd.	Vijay Singh Patel	06-Jun-2023 05:12 PM	Admitted
3	2821696	Theme Engineering Services Pvt Ltd	Vijay Singh Patel	06-Jun-2023 05:12 PM	Admitted
4	2823413	STUP CONSULTANTS PVT. LTD.	Vijay Singh Patel	06-Jun-2023 05:13 PM	Admitted
5	2823553	MITES Limited	Vijay Singh Patel	06-Jun-2023 05:15 PM	Admitted
6	2823559	L N MALVIYA INFRA PROJECTS PVT LTD	Vijay Singh Patel	06-Jun-2023 05:16 PM	Admitted
7	2823673	LnT Infrastructure Engineering Limited	Vijay Singh Patel	06-Jun-2023 05:17 PM	Admitted
8	2823693	JC Technocrats Private Limited	Vijay Singh Patel	06-Jun-2023 05:19 PM	Admitted
9	2823700	TPF Engineering Pvt Ltd	Vijay Singh Patel	06-Jun-2023 05:20 PM	Admitted
10	2823733	MSPARK Futuristics & Associates	Vijay Singh Patel	06-Jun-2023 05:21 PM	Admitted
11	2823761	Monarch Surveyors and Engg Consultants Pvt Ltd	Vijay Singh Patel	06-Jun-2023 05:21 PM	Admitted

Signature Not Verified

Digitally signed by VIJAY SINGH
Date: 2023.06.06 17:26:50 IST
Location: eProcure-EPHOC