

Public Works Department
Office of the Executive Engineer
National Highway Division
Behind Shirke Petrol Pump, Jalstambh,
Ratnagiri-415612



[Tel.: 02352-222394 Email ID: ee.nhdratnagiri@gmail.com]

No. NHD/RTN/TC/5114

Dated : 29.12.2023

To,
All Bidders

Sub. :- Providing Service Road on PanvelMahadPanji Road NH 66 Km. 406/030 to 450/170, Road Safety Panvel MahadPanji Road NH 66 Km. 406/030 to 450/170 to four lane with paved shoulder & Construction of Foot Bridge near New English High school And Jr. Collage, Kasal Tal. Kankavli, Dist. Sindhudurg, at Ch.422/600 (Design Ch 254.140) (Kalmath - Zarap Section) in the state of Maharashtra.on EPC mode

(Tender ID : 2023_MoRTH_751367_2)

Outcome of Technical Evaluation -Reg.


Ref. :- This office Tender Notice Bid/ Package no EENH/Ratnagiri/NIT No.-1/4618. Dated 07.11.2023

Based on Technical Evaluation by Bid Evolution Committee, outcome is details here under :-

Table :- Outcome of Technical Evaluation

Sr. No.	Name of Bidders	Remarks
1	Mudassarnazar Tayyab Shirgaonkar	Conditionally Responsive subject to Clarifications (Separate Copy Attach)
2	Vishal Construction	Conditionally Responsive subject to Clarifications (Separate Copy Attach)

Accordingly all are requested to submit their objection / Justification in the above if any on or before 08.01.2024 Email ee.nhdratnagiri@gmail.com . If no response is received in the matter, it will be presumed that there no any objection / Justification from the bidders. So further action will be taken in bidding process.


**Executive Engineer,
National Highway Division, Ratnagiri.**

Copy submitted to the Chief Engineer, National Highway (PW), 6 floor Konkan Bhavan Navi Mumbai for favour of information please.

Copy submitted to the Chief Engineer & Regional Officer, Ministry of Road, Transport & Highways, 5* Floor Konkan Bhavan Navi Mumbai for favour of information please.

Copy submitted to the Superintending Engineer, National Highway Circle, 6* floor Konkan Bhavan Navi Mumbai for favour of information please.

Clarification to be sought from the Bidders

1. Mudassarnazar Tayyab Shirgaonkar

S. No.	Clauses/ References	Observation/ Clarification
1.	Annex-I	In Annex-I point (i) and (ii) of table mentioned after point 7(b) mentioned as 'NA' Bidder to clarify how the same is not applicable to it.
2.	Annex-IV Statutory Auditor Certificate	UDIN has not been found in the Statutory Auditor Certificate given for the 'Annex-IV.' Bidder to clarify why the same is not as per ICAI guidelines.
3.	Annex-VI Statutory Auditor Certificate	UDIN has not been found in the Statutory Auditor Certificate given for the 'value of A & B' w.r.t bid capacity. Bidder to clarify why the same is not as per ICAI guidelines.
4.	Annex-VI 'Value of B'	In Annex-VI, Value of B, years above the table of ongoing projects is mentioned as 23-24 year instead of 1 year. Bidder to clarify.
5.		In the annex-B after table of value of B, last para mentioned as follows has not been found: The Statement showing the value of all existing commitments, anticipated value of work to be completed in the period of construction of the project for which bid is invited and ongoing works as well as the stipulated period of completion remaining for each of the works mentioned above is verified from the certificate issued that has been countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No awarded / ongoing works has been left in the aforesaid statement which has been awarded to M/s.....individually / and other member M/s and M/s, as on bid due date of this RFP. Bidder to clarify
6.		Bidder has submitted the certificate of Bid Capacity, value of B issued by Statutory Auditor, wherein date of issuance has been mentioned as 23.11.2023 instead of bid due date 11.12.2023



		Bidder is required to submit details of all its existing commitments and ongoing works upto Bid Due Date i.e., 11.12.2023 duly certified by Statutory Auditor. In case, Bidder claims new ongoing projects in its statement "To calculate the value of "B", Bidder is required to furnish supporting certificates/ documents signed by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects, for the calculation of the Bid Capacity.
7.	Appendix-II Bank Guarantee	In the point 8 the last word mentioned as "(received and duly acknowledged by the Bank)" is mentioned extra. Bidder to clarify.
8.		In the point 14 of the Bank guarantee, the address of 'Panaji Branch' has been mentioned instead of 'New Delhi branch'. Bidder to clarify
9.	BIMS Acknowledgment	Bidder has mentioned w.r.t. bid submission on BIMS portal that the "Tender not showing on BIMS portal" Authority may confirm the same

2. Vishal Constructions

S. No.	Clauses/ References	Observation/ Clarification
1.	Annex-I Detail of Bidder	Point 5 (d) and table after point 7(b) have been replied as NA. Bidder to clarify how the same is not applicable to it.
2.		Point 1 mentioned of table after point 7(b) has been mentioned as <i>Fails to complete or has missed any milestone and progress not commensurate with contiguous unencumbered project length/ROW available even after lapse of 6 months from respective project milestone/Schedule Completion date, unless Extension of Time has been granted due to Authority's Default.</i> <i>Instead of</i> <i>Fails to complete or has missed more than two milestones</i>



		<i>in already awarded two or more projects, even after lapse of 6 months from the scheduled completion date, unless Extension of Time has been allowed on the recommendations of the Independent Engineer due to Authority's default;</i> Bidder to clarify
3.	Annex-III Financial Capacity	In Annex-III submitted by the bidder Bank Details has not been found. Bidder to clarify.
4.	Financial Capacity	The Turnover mentioned in the Financial Statements are given inclusive of taxes for all the five years. Bidder to clarify.
5.		In the Financial Statements submitted by the bidder Form 3CB, Form 3CD have not been found for the FY 2018-19, 2019-20 & FY 21-22. Bidder to clarify.
6.	Annex-VI Bid Capacity	In value of B UDIN no. has not been found same is required as per the ICAI guidelines. Bidder to clarify
7.		In the annex-B after table of value of B, last para mentioned as follows The Statement showing the value of all existing commitments, anticipated value of work to be completed in the period of construction of the project for which bid is invited and ongoing works as well as the stipulated period of completion remaining for each of the works mentioned above is verified from the certificate issued that has been countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No awarded / ongoing works has been left in the . Instead of The Statement showing the value of all existing commitments, anticipated value of work to be completed in the period of construction of the project for which bid is invited and ongoing works as well as the stipulated period of completion remaining for each of the works mentioned above is verified from the certificate issued that has been



		countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No awarded / ongoing works has been left in the aforesaid statement which has been awarded to M/s.....Individually / and other member M/s and M/s as on bid due date of this RFP. Bidder to clarify
8.	Annex-VI Bid Capacity	Bidder has submitted the certificate of Bid Capacity, value of B issued by Statutory Auditor, wherein date of issuance has been mentioned as 21.11.2023 instead of bid due date 11.12.2023 Bidder is required to submit details of all its existing commitments and ongoing works upto Bid Due Date i.e., 11.12.2023 duly certified by Statutory Auditor. In case, Bidder claims new ongoing projects in its statement "To calculate the value of "B", Bidder is required to furnish supporting certificates/ documents signed by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects, for the calculation of the Bid Capacity.
9.	Annex-VIII, Undertaking	In the Annex-VIII, Undertaking "I / We certify that all the information furnished above is true in all respects." has not been found. Bidder to clarify
10.	Appendix-II Bank Guarantee	In the Bank Guarantee submitted by the bidder only the last page has been signed by two bankers rest are signed by one. Bidder to clarify.
11.		In the point 14 of the Bank guarantee, the address of 'Naupada Thane' has been mentioned instead of 'New Delhi branch'.
12.	Undertaking w.r.t 2.2.1.(d)5(v)	Undertaking required as per clause 2.2.1(d)5(v) has been mentioned as follows: <i>I/We hereby undertake that we will not allow to sub-contract works to any contractor from a country which shares a land border with India unless such contractor is registered with the Competent Authority.</i>



		Instead of "I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border with India and on sub contracting to contractors from such countries; I certify that this bidder is not from a country or, if from such a country, has been registered with the Competent Authority as defined in Public Procurement Order no. F.no.6/18/2019- PPD dated 23rd July 2020. I hereby certify that this bidder fulfils all requirements in this regard and is eligible to be considered." Bidder to clarify
--	--	---

