

condition in-compliance to MoRT&H circular No.RW/NH-33044/88/2021-S&R(P&B)/DNT(215840) dated 18.01.2023 as decided by the Technical Evaluation Committee in the meeting held on 28.08.2023 also no response or objections have received from non-responsive bidder i.e. YashTechnobuild Pvt. Ltd. Shop No. 132 & 133, 1st Floor, Block-IV, Ganga Shopping Complex, Sector-29, Noida-201301 (U.P.) in specified time. The same were discussed & deliberated in the meeting. Report of discussion in the meeting on 04.10.2023 is as follows :

Sr. No.	Name of agency	Observations
1.	Hisar Construction Company, #1077, Sector 16-17 Hisar (Hr.)	Responsive
2.	M/s Dhariwal Buildtech Limited, DSS 68, Sector-15A, Hisar-125001 (Hr.)	Responsive
3.	SKS Nirman Vaanijay Pvt. Ltd. SCO A-7, Suncity, Sector-35, Rohtak	Responsive
4.	M/s S.S. Builders, SCO-93, 2nd Floor, Sector-6, Urban Estate, Karnal-132001 (Haryana)	Responsive
5.	Govindam BRJ Infra Projects Pvt. Ltd., 718, Anupam Apartment, 201 1st Floor, Mahaveer Nagar, Gopalpura Bypass, Jaipur (Raj.)	Responsive
6.	Khatkar Construction Company, VPO Dinod, Distt. Bhiwani (Haryana)	Responsive
7.	ABS Construction Company, Rajiv Colony, Murthal Road, Sonapat Haryana (131001)	Responsive
8.	M/s Suraj Construction Company, 125-126, Officers Colony, Rajgarh Road, Azad Nagar, Hisar	Responsive
9.	Naseeb Construction Co., 5767/12, Main Bazar Meham, District Rohtak	Responsive
10.	Ram Parkash Construction Pvt. Ltd. 1472, 14th Floor, Aggarwal Cyber Plaza-II, Netaji Subhash Place, Pitampura, New Delhi-110034	Responsive
11.	Narender Singh Contractor, #1804, Sector-2, Rohtak-124001	Responsive
12.	JS Synergies Pvt. Ltd. 1391, 3rd Floor, Sector-57, Part-II, Gurugram (Haryana) 122003	Responsive
13.	M/s Ajit Construction Company, #797 Sector 13 Urban Estate Karnal Haryana-132001	Responsive
14.	YashTechnobuild Pvt. Ltd. Shop No. 132 & 133, 1st Floor, Block-IV, Ganga Shopping Complex, Sector-29, Noida-201301 (U.P.)	Non-Responsive
15.	Kartar Singh Contractor, H.No.74-E, Street No.11, Jawahar Nagar, Hisar-125001 (Haryana)	Responsive
16.	Sarvodya Infracon Pvt. Ltd. H.No.120P, Sector-4, Rewari-123401 (HR)	Responsive
17.	Dhatarwal Construction Company Pvt. Ltd., Plot No.DSB-17, Sector Panchayat Pocket, Bhiwani 127021 (Haryana)	Responsive
18.	Dynasty Promoters Pvt. Ltd., 104, 1st Floor Dashmesh Plaza, Sector-20B, Faridabad-121001 (Hr.)	Responsive
19.	Krishan Kumar Contractor, Bhiwani	Responsive

In view of above following was further decided by Technical Evaluation Committee.

The list of technical responsive bidders whose financial bids are to be opened shall be published on <https://eprocure.gov.in> in compliance of Cl. 3.1.9 of RFP.

[Signature]

12.	JS Synergies Pvt. Ltd. 1391, 3rd Floor, Sector-57, Part-II, Gurugram (Haryana) 122003	Responsive
13.	M/s Ajit Construction Company, #797 Sector 13 Urban Estate Karnal Haryana-132001	Responsive
14.	YashTechnobuild Pvt. Ltd. Shop No. 132 & 133, 1st Floor, Block-IV, Ganga Shopping Complex, Sector-29, Noida-201301 (U.P.)	Non-Responsive due to non-submission of following documents w.r.t. RFP :- 1. Certificate regarding compliance of instructions w.r.t. clause No.2.2.2 (v). 2. Similar work of Rs.5.31 Crore attached which is less than of prescribed amount i.e. Rs.5.62 Cr. w.r.t. clause No.2.2.2.2 (ii).
15.	Kartar Singh Contractor, H.No.74-E, Street No.11, Jawahar Nagar, Hisar-125001 (Haryana)	Responsive subject to fulfilment of condition in-compliance to MoRT&H circular No.RW/NH-33044/88/2021-S&R(P&B)/DNT (215840) dated 18.01.2023 (Copy attached) to submit certificate regarding Local Supplier w.r.t. RFP clause 3.3.1 within 07 (Seven) days from issuance of this approved MOM.
16.	SarvodyaInfracon Pvt. Ltd. H.No.120P, Sector-4, Rewari-123401 (HR)	Responsive
17.	Dhatarwal Construction Company Pvt. Ltd., Plot No.DSB-17, Sector Panchayat Pocket, Bhiwani 127021 (Haryana)	Responsive
18.	Dynasty Promoters Pvt. Ltd., 104, 1st Floor Dashmesh Plaza, Sector-20B, Faridabad-121001 (Hr.)	Responsive
19.	Krishan Kumar Contractor, Bhiwani	Responsive subject to fulfilment of condition in-compliance to MoRT&H circular No.RW/NH-33044/88/2021-S&R(P&B)/DNT (215840) dated 18.01.2023 (Copy attached) to submit certificate regarding Local Supplier w.r.t. RFP clause 3.3.1 within 07 (Seven) days from issuance of this approved MOM.

Further, the results of technical evaluation of each bidder were intimated to them through e-mail on dated 15.09.2023 & also published on <https://eprocure.gov.in> in compliance of Cl. 3.1.9 of RFP. In response, two bidders (i) Krishan Kumar Contractor, Bhiwani and (ii) Kartar Singh Contractor, H.No.74-E, Street No.11, Jawahar Nagar, Hisar-125001 (Haryana) have submitted certificate regarding Local Supplier w.r.t. RFP clause 3.3.1 subject to fulfilment of

Minutes of Meeting held on 04.10.2023 at 12:30 PM under the Chairmanship of Worthy Chief Engineer (NH) for the Technical Evaluation of work of Strengthening of NH-709 (Extn.) from Km.87.00 to Km.89.980 & from Km.90.824 to 99.000 in the State of Haryana on EPC Mode for the year 2022-23. Job No.NH/709(Extn.)/HR/2022-23/421 dated 31.03.2023.

Sanctioned Cost : Rs.35.80 Crore (Amount put to tender : Rs.28.08 Crore (Exclusive G.S.T.))

A meeting of the Technical Evaluation Committee was held on 04.10.2023 to evaluate the technical bids w.r.t. tender for the work cited as subject. The following members were present :-

1.	Sh. Virender Singh Malik, Chief Engineer (NH), Haryana PWD B&R Br., Chandigarh	Chairman
2.	Sh. Surender Deswal, Superintending Engineer, N.H. Circle, PWD B&R Br., Jind	Member
3.	Sh. Ankit Kumar EE Regional Office, MoRT&H Chandigarh	Member
4.	Sh. Rahul Chahal, Executive Engineer, Provl. Division No.3 (NH), PWD B&R Br., Rohtak	Secretary
5.	Sh. Rajesh Kumar Gupta, Chief Account Officer (CAO), Haryana PWD B&R Br., Chandigarh	Member


At the onset, the Chairman of the committee welcomed all the members.


Thereafter, the technical evaluation of the bidders was carried out in the meeting of the committee held on 28.08.2023 and the unanimous decision by present members of Technical evaluation committee w.r.t. technical responsiveness of bids are as under :-

Sr. No.	Name of agency	Observations
1.	Hisar Construction Company, #1077, Sector 16-17 Hisar (Hr.)	Responsive
2.	M/s Dhariwal Buildtech Limited, DSS 68, Sector-15A, Hisar-125001 (Hr.)	Responsive
3.	SKS Nirman Vaanijay Pvt. Ltd. SCO A-7, Suncity, Sector-35, Rohtak	Responsive
4.	M/s S.S. Builders, SCO-93, 2nd Floor, Sector-6, Urban Estate, Karnal-132001 (Haryana)	Responsive
5.	Govindam BRJ Infra Projects Pvt. Ltd., 718, Anupam Apartment, 201 1st Floor, Mahaveer Nagar, Gopalpur Bypass, Jaipur (Raj.)	Responsive
6.	Khatkar Construction Company, VPO Dinod, Distt. Bhiwani (Haryana)	Responsive
7.	ABS Construction Company, Rajiv Colony, Murthal Road, Sonapat Haryana (131001)	Responsive
8.	M/s Suraj Construction Company, 125-126, Officers Colony, Rajgarh Road, Azad Nagar, Hisar	Responsive
9.	Naseeb Construction Co., 5767/12, Main Bazar Meham, District Rohtak	Responsive
10.	Ram Parkash Construction Pvt. Ltd. 1472, 14th Floor, Aggarwal Cyber Plaza-II, Netaji Subhash Place, Pitampura, New Delhi-110034	Responsive
11.	Narender Singh Contractor, #1804, Sector-2, Rohtak-124001	Responsive

Financial bids of technical responsive bidders to be opened online on 05.10.2023
(12:00 Hrs.) in the office of Superintending Engineer, N.H. Circle, PWD B&R Br., Jind.


The meeting ended with vote of thanks to the chair.



Executive Engineer,
Provl. Division No.3 (NH),
PWD B&R Br., Rohtak


Superintending Engineer,
National Highway Circle,
PWD B&R Br., Jind


Chief Accounts Officer
PWD B&R Branch,
Chandigarh

O/o


Executive Engineer
Regional Officer,
MoRTH, Chandigarh


Chief Engineer (NH),
Hr. PWD B&R Branch,
Chandigarh