



**GOVERNMENT OF ODISHA**  
**OFFICE OF THE CHIEF ENGINEER, NATIONAL HIGHWAYS, ODISHA**  
**NIRMAN SOUDHA (OLD BUILDING), KESARI NAGAR, UNIT-V, BHUBANESWAR-751001**  
**email id: cenhorissa@gmail.com**

Letter No. WB-II-BT-SAGADA-DPR-NH-26-KSG-01/2022-23/

163

Date : 04-01-2024

**Summary Sheet of Technical Evaluation**

**Name of work: - "Construction of new bridge over Sagada river at Ch-192.030 km on NH-26 including approaches in the state of Odisha on EPC mode (Bid Ref No.- 14 CE NH of 2023-24)".**


1. Pursuant to the minutes of 2<sup>nd</sup> technical evaluation committee meeting held on 02.01.2024 on updated bid capacity, one (01) bidder SMUND Constructions Pvt. Ltd is declared technically Responsive due to fulfillment of updated Bid Capacity as on the day before opening the financial bid ( i.e as on 01.01.2024).
2. The other bidder, M/s Thakur Buildtech Pvt. Ltd. is declared technically non responsive due to non-fulfillment of updated bid capacity requirement as per RFP as on the day before opening the financial bid ( i.e as on 01.01.2024).
3. Further, the member secretary appraised that a new date of financial bid opening will be required in the portal due to revocation and uploading of fresh result of technical bid evaluation on updated bid capacity. Hence, the committee unanimously decided to follow the procedure of CPP portal by giving 7 days time for financial bid opening although financial bid will not be opened as single bid of M/s SMUND Constructions Pvt. Ltd. is found responsive during the 1st call of tender.
4. Due to revocation of result of technical Evaluation vide T.O Summary Sheet No.12329 dated 26.12.2023 and uploading of fresh result of technical bid evaluation after calculation of updated bid capacity, a new date for opening of financial bid (11.01.2024) has been given in the CPP portal in order to follow the online e-procurement procedure of CPP Portal only. However, financial bid will not be opened and the bid shall be cancelled after 07 days time of uploading the result in the portal, as single bid of M/s SMUND Constructions Pvt. Ltd. is found responsive during the 1st call of tender.

Memo No.

164

Dated: 04-01-2024

Copy submitted to the ADG-Cum-RO, MoRT&H, Bhubaneswar for information and necessary action.


  
Chief Engineer, N.H.S Odisha


Memo No.

165

Dated: 04-01-2024

Copy forwarded to Additional Secretary, Finance Department, In-charge of Works branch-I, Govt. of Odisha for information and necessary action in pursuant to Finance Department Office Order No.29560/F dated 20.10.2023, email id- jenahrudayakamal@gmail.com


  
Chief Engineer, N.H.S Odisha

  
Chief Engineer, N.H.S Odisha

Memo No. 166

Dated: 04-01-2024

Copy to the Chief Engineer, o/o Western NH Circle, Sambalpur & the Executive Engineer, NH Division, Kesinga for information and necessary action.

  
Chief Engineer, N.H. Odisha

Memo No. 167

Dated: 04-01-2024

Copy to Sr. DB Administrator e-procurement NIC / MoRT&H, e-MAIL: prince28nic@gmail.com is requested to assist during uploading the summary sheet in the Ministry e-tendering Portal <https://eprocure.gov.in>.

  
Chief Engineer, N.H. Odisha