

Letter of Acceptance

Office of the Superintending Engineer, (National Highways) Circle, Salem-4.
Letter No. TRP.94/2023-24/JDO/NH/ Dated.18.01.2024

To,

Thiru. J.SenthilKumar,
'Best House' No.1, GST Road,
Opp.to Mannar College, Moolakurai,
Pasumalai, Madurai-625 004.

Sub: Salem (NH) Circle - Gobichettipalayam (NH) Division - **"Improvements to existing paver block carriageway from Km 429/2 - 430/8 & Km 433/2 (Selected Stretches), providing safety measures at vulnerable locations at Km 397/2, 397/4, 398/4, 398/6, 399/4, 399/6, 399/10, 400/2, 400/4 & 400/10 including CD works & protective works, Construction of Box Culverts at Km 428/003, 428/392, 432/284, 432/325 and improvements to Charring Cross Junction (Udhagamandalam) from Km 430/8 - 431/4 of NH 67 (New NH-181) on EPC Basis Contract under Annual Plan 2022-23 in the state of Tamil Nadu" - Job No.NH-181 (old NH-67)-TN-2022-23-1022)** - Letter of Acceptance (LOA) - Regarding.

Ref: 1. Your bid for the subject work dated.28.07.2023
2. The Chairman/ Director General (H), Chennai, COT Proc.No. 10/330-17/ COMM/Tech Cell/2024, dated.10.01.2024.
3. The Chief Engineer (NH) Chennai is Memo No.CR (10Yrs).5215/Opp2/ NH/2023 Dated.10.01.2024.

Sir,

This is to notify you that your Bid dated. 28.07.2023 for execution of the **"Improvements to existing paver block carriageway from Km 429/2 - 430/8 & Km 433/2 (Selected Stretches), providing safety measures at vulnerable locations at Km 397/2, 397/4, 398/4, 398/6, 399/4, 399/6, 399/10, 400/2, 400/4 & 400/10 including CD works & protective works, Construction of Box Culverts at Km 428/003, 428/392, 432/284, 432/325 and improvements to Charring Cross Junction (Udhagamandalam) from Km 430/8 - 431/4 of NH 67 (New NH-181) on EPC Basis Contract under Annual Plan 2022-23 in the state of Tamil Nadu" - Job No.NH-181 (old NH-67)-TN-2022-23-1022)** at your quoted bid price amounting **Rs.31,67,23,464/- (Rupees Thirty One Crore Sixty Seven Lakh Twenty Three Thousand Four Hundred and Sixty Four Only) (Base cost excluding GST)** which works out to **3.10% Less the Estimate Rate (2022-23)** and **3.81% Less Current Schedule of Rates (2023-24)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in clause 1.3 of the RFP.

You are requested to furnish Performance Security for an amount of **Rs.95,02,000/- (Rupees Ninety Five Lakhs and Two Thousand Only)** (Period upto **74 Months**) as per Clause 2.21 of the RFP within 30 (Thirty) days of receipt of this letter of Acceptance (LOA). In case of delay in submission of performance security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of damages in accordance with Clause 2.21 of RFP.


In case of failure of submission of performance security and security against damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and Bid Security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Thanking You

Accepted by

Yours Faithfully

(Name of the Authorized person)
Seal of the bidder


Superintending Engineer
(NH), Salem.


18/1/24

Copy to the Divisional Engineer (NH) Gobichettipalayam for information