


In continuation of this office Tender Notice No. NH-2/BTI/11 Dated: 18.07.2023, Corrigendum No. 01 dated: 23.08.23 , Corrigendum No. 02 dated: 23.08.23, Corrigendum No. 03 dated: 09.09.23 ,Corrigendum No. 04 dated: 27.09.23, Corrigendum No. 05 dated: 04.10.23, Corrigendum No. 06 dated: 09.10.23 & Corrigendum No. 07 dated: 10.10.23 for the work of **"Development of 4 lane with paved shoulders for the road section Talwandi Sabo-Raman to Refinery Road Junction with Bathinda-Dabwali road of NH-254 from existing Km 131.600 to 155.650 (Design Km 131.600 to Km 152.600) in the State of Punjab under EPC Mode"**, it is hereby intimated that the above said Tender Technical Bid was opened on dated: 13.10.2023. Total 12 nos. bidders, uploaded their Bid Documents. The technical evaluation of the bids for the 12 nos. bidders was carried out by the member Secretary and presented before the Technical Evaluation Committee.

In the Meeting of the Technical Evaluation Committee which was held on dated: 15.02.24 in the office of the Chief Engineer (NH), Punjab, PWD, B&R Branch, Patiala, it was found that out of 12 nos. bidders, 02 nos. bidders are Technically Non-Responsive (Detail Attached). As per clause 8.3 of MoRT&H Circular dated: 23.02.2018, in case of Regional Offices headed by SE-RO, the evaluated bids shall be further examined by the Screening Committee at MoRT&H HQ. In accordance of that committee decided to submit all the evaluated bids to MoRT&H HQ for further examination by Screening Committee. Subsequently, as per para No. 2.19 of RPF, the result of technical evaluation shall be displayed on Web Portal for 7 days including reasons for Non-responsiveness, if any, and the financial bids shall be opened after assessing the updated bid capacity of the technically responsive bidders as on day before opening of financial bids as required under clause 2.2.2.1 of RFP.

Accordingly, a meeting of the Screening Committee was held on dated: 07.03.2024 (copy attached) at 11:00 AM under the Chairmanship of Chief Engineer (North-1), MoRT&H. Accordingly, the evaluation carried out by Technical Evaluation Committee was examined by Screening Committee in Ministry and accepted the same.

Now, It is decided by the committee to open the Financial Bids of Ten (10 nos.) Technically Responsive bidders on dated: 19.03.2024 at 03.00 PM. Further as per clause 2.2.2.1 Point 4 of RFP, all the responsive bidders are directed to furnish the certified updated value of B as on dated 18.03.2024 (duly considering even the works for which bidder has emerged as the winner of the bids, but LOA has not been issued), as per the format stipulated in RFP, positively upto date 19.03.2024 by 01.00 P.M through email " xencw2@gmail.com. If any bidder fails to do the same for whatsoever reason, such bidder would be treated as Non-Responsive and its financial bid would not be considered for opening.


Executive Engineer,
National Highway Division No.2,
PWD, B&R Branch, Bathinda


Minutes of meeting of the Screening Committee held on 07.03.2024 at 11:00AM under the chairmanship of Chief Engineer (North-1), MoRT&H in his chamber for appraisal of recommendation of Evaluation committee with regard to Technical evaluation of bids received from bidders for the work of "Development to 4-lane with paved shoulders for the road section Talwandi Sabo-Raman road to refinery Road junction with Bathinda Dabwali Road of NH-254 from existing km 131.600 to Km 155.650 (Design km 131+600 to km 152+600) in the State of Punjab under EPC mode".

A meeting of the Screening Committee was held on 07.03.2024 at 11:00 AM under the chairmanship of Chief Engineer (North -1), MoRT&H in his office chamber for examination of technical bids received from bidders for the work of "Development to 4-lane with paved shoulders for the road section Talwandi Sabo-Raman road to refinery Road junction with Bathinda Dabwali Road of NH-254 from existing km 131.600 to Km 155.650 (Design km 131+600 to km 152+600) in the State of Punjab under EPC mode".

2. The screening committee was apprised that the work was sanctioned by the Ministry at the cost of **Rs. 546.67 Crore** vide sanction letter no. RW/CH/W(39)/PB/2022 dated 29.03.2023 under Job No. NH-254-PB-2022-23-565 and as per Ministry's circular dated 23.02.2018, bids for the same were invited by State PWD Punjab through CPPP Portal vide NIT dated 18.07.2023 with bid due date as 12.10.2023. The cost of work put to tender including the cost of utility shifting and excluding GST is **Rs. 227.84 Crore**.

3. The technical bids were opened on 13.10.2023 and evaluated by State Level Evaluation committee (SLEC) in its meeting held on 15.10.2023. Total 12 bids were received for the subject work online in e-procurement portal from following bidders:-

1. M/s Gurubachan Singh Contractor & M/s Khara Contractors (JV)
2. M/s DMR Builders Private Ltd & M/s Sanjeev Kumar Goyal Cont. (JV)
3. M/s Winner Construction Private Ltd.
4. M/s Rani Construction Private Ltd.
5. M/s JKA Associates Private Ltd.
6. M/s VRC Constructions (India) Private Ltd.
7. M/s RK Jain Infra Projects Private Ltd.
8. M/s Ganesh Builders
9. M/s Shivalaya Construction Co. Private Ltd.
10. M/s Dhariwal Buildtech Ltd.
11. M/s Singla Construction Ltd & M/s JLPL Infrastructure Pvt. Ltd. (JV)
12. M/s NSC Projects Private Limited



4. The State Level Evaluation Committee has stated that based on the detailed evaluation of the bid documents viz-a-viz RFP conditions, following ten (10) bidders have been found technically responsive:

1. M/s Gurubachan Singh Contractor & M/s Khara Contractors (JV)
2. M/s DMR Builders Private Ltd. & M/s Sanjeev Kumar Goyal Cont. (JV)
3. M/s Winner Construction Private Ltd.
4. M/s JKA Associates Private Ltd.
5. M/s VRC Constructions (India) Pvt. Ltd.
6. M/s RK Jain Infra Projects Private Ltd.
7. M/s Ganesh Builders
8. M/s Shivalaya Construction Co. Private Ltd.
9. M/s Dhariwal Buildtech Ltd.
10. M/s NSC Projects Private Ltd.


Bids of the following bidders were found technically non-responsive by SLEC on account of deficiencies detailed mentioned below:-

S.N.	Name of bidder	Reason for Non-Responsiveness
1	M/s Rani Construction Pvt. Ltd.	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP except that bidder has not uploaded his bid on BIMS Portal as stipulated in Clause 2.14.2.3 of RFP, hence the bidder is found Non-Responsive as per clause 3.1.6.1 of RFP.
2.	M/s Singla Construction Ltd. & M/s JLPL Infrastructure Pvt. Ltd. (JV)	The bidder has submitted all the requisite documents and fulfils all the criteria stipulated in the RFP except Bid Capacity of Lead Member as per Clause 2.1.11(c) of RFP. The value of existing commitments (B) furnished by bidder has been corrected as per clause 2.2.2.1 of RFP by considering all works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited (i.e 18 months) and accordingly the available bid capacity of the Lead Member works out to Rs. 51.91 Crore as against minimum required value of Rs.136.70 Cr. Hence the bidder is found Non-Responsive as per clause 2.2.2.1 of RFP.

5. The evaluation carried out by the State Level Evaluation Committee (SLEC) was examined by Screening Committee in Ministry and accepted the

 A.K. Singh





recommendation of SLEC. Accordingly, Screening Committee recommended following ten (10) bidders as technically responsive bidders:

1. M/s Gurubachan Singh Contractor & M/s Khara Contractors (JV)
2. M/s DMR Builders Private Ltd. & M/s Sanjeev Kumar Goyal Cont. (JV)
3. M/s Winner Construction Private Ltd.
4. M/s JKA Associates Private Ltd.
5. M/s VRC Constructions (India) Private Ltd.
6. M/s RK Jain Infra Projects Private Ltd.
7. M/s Ganesh Builders
8. M/s Shivalaya Construction Co. Private Ltd.
9. M/s Dhariwal Buildtech Ltd.
10. M/s NSC Projects Private Ltd.


6. CE(NH) PWD, Punjab informed that all the bidders have extended the validity of bid upto 08.05.2024. The Committee observed that the validity of sanction of the work has been lapsed on 28.09.2023 and hence proposal for extension of validity need to be submitted by State PWD with proper justification for approval by Competent Authority.


7. As per para 2.19 of RFP, the result of technical evaluation shall be displayed on web portal for seven days including reasons for non-responsiveness, if any, and the financial bid shall be opened after assessing the updated bid capacity of the technically responsive bidders as on the day before opening of financial bids as required under clause 2.2.2.1 of RFP.

8. The meeting ended with a vote of thanks to the Chair.


(Rananjay Singh)
SE (North-1), MoRTH
Member Secretary


(Rajesh Kumar)
SE (Planning), MoRTH
Member


Representative of IFD
Member
(Ywrough VC)


(J. S. Tung)
Chief Engineer(NH),
PWD(B&R), Punjab
Member


(Rahul Gupta)
Chief Engineer (North-1),
MoRTH
Chairman