

Government of India
Ministry of Road Transport & Highways
REGIONAL OFFICE, HYDERABAD
R&B Office Complex, Errum Manzil, Hyderabad-500082
Telefax: 040-23393206, 040-23378549; E-mail: rohyd-morth@gov.in

Dated: 15.07.2025

Sub: Bid for the work of "Rehabilitation and Up gradation of Thorur to Nehru Nagar Section to Two Lane with Paved Shoulders from Km 109.420 to Km 178.500 of NH-930P in the State of Telangana" – Reg.


Technical Evaluation results of the subject work is given below:

Sr. No.	Name of the bidder	Remarks
1	M/s SLMI Infra Projects Pvt Ltd	Technically responsive
2	M/s Swastik Infralogics Pvt Ltd	Technically responsive
3	M/s Anusha Projects Pvt Ltd	Technically responsive
4	M/s S&P Infrastructure Developers Private Limited in JV with M/s CDR & Co constructions	Technically non-responsive as bidder has not submitted the extension of required Bid Security amounting to Rs. 5.49 Cr up to 03.09.2025 as per clause 2.20.1 of RFP.
5	M/s Skylark India Engineering Pvt Ltd	Technically responsive
6	M/s KPC PROJECTS LIMITED	Technically responsive
7	M/s GKC PROJECTS LIMITED	Technically non-responsive The bidder has paid only Rs. 47,200.00 (including GST) towards cost of bid document instead of required amount of Rs. 70,800.00 (including GST) as per Corrigendum-1 issued on 07.10. 2023. Therefore, the technical bid of above bidder declared as non-responsive in terms of Clause 1.2.4, 2.11.1(g), 2.11.2(e), 3.1.6.1(h) of RFP.
8	M/s VDB Projects Pvt Ltd	Technically non-responsive The bidder has paid only Rs. 47,200.00 (including GST) towards cost of bid document instead of required amount of Rs. 70,800.00 (including GST) as per Corrigendum-1 issued on 07.10. 2023. Therefore, the technical bid of above bidder declared as non-responsive in terms of Clause 1.2.4, 2.11.1(g), 2.11.2(e), 3.1.6.1(h) of RFP.
9	M/s Galfar Engineering and Contracting (India) Pvt Ltd	Technically non-responsive The bidder has paid only Rs. 47,200.00 (including GST) towards cost of bid document instead of required amount of Rs. 70,800.00 (including GST) as per Corrigendum-1 issued on 07.10. 2023. Therefore, the technical bid of above bidder declared as non-responsive in terms of Clause 1.2.4, 2.11.1(g), 2.11.2(e), 3.1.6.1(h) of RFP.
10	M/s Dwarakamai Constructions Pvt Ltd	Technically non-responsive The bidder has paid only Rs. 47,200.00 (including GST) towards cost of bid document instead of required amount of Rs. 70,800.00 (including GST) as per Corrigendum-1 issued on 07.10. 2023. Therefore, the technical bid of above bidder declared as non-responsive in terms of Clause 1.2.4, 2.11.1(g), 2.11.2(e), 3.1.6.1(h) of RFP.
11	M/s Vriddhi Infratech India Pvt Ltd	Technically responsive
12	M/s Vishwa Samudra Engineering Pvt Ltd	Technically responsive
13	M/s R&C Infraengineers Private Limited	Technically responsive
14	M/s Kaluwala Construction Pvt Ltd	Technically responsive
15	M/s SS BUILDERS	Technically responsive
16	M/s RRSN INFRA Pvt Ltd	Technically responsive

Sr. No.	Name of the bidder	Remarks
17	M/s BRN Infrastructures Pvt Ltd	Technically non-responsive The bidder has paid only Rs. 47,200.00 (including GST) towards cost of bid document instead of required amount of Rs. 70,800.00 (including GST) as per Corrigendum-1 issued on 07.10. 2023. Therefore, the technical bid of above bidder declared as non-responsive in terms of Clause 1.2.4, 2.11.1(g), 2.11.2(e), 3.1.6.1(h) of RFP.

2. The financial bids of the work shall be opened on 18.07.2025 at 15:00 Hrs.

3. Further, it is informed that, as per requirement of Clause 2.2.2.1 Note-4 of the RFP, the Bid capacity status of the bidder is to be updated as on the day before opening the financial bids. Accordingly, all the responsive bidders are requested to inform through email (**Email id: 66puru@gmail.com, rohyd-morth@gov.in**) in the prescribed format enclosed at Annexure-VI of Appendix-IA of RFP, for any change in your bid capacity, due to award / declared to be the lowest bidder in any other projects as **on the day before opening the financial bids 18.07.2025**. The requisite information may be submitted by **17.07.2025 upto 17:00 Hrs** positively.


(Aditya Dhar Dwivedi)

Executive Engineer
For CE-RO, MoRT&H, Hyderabad