Minutes of Meeting of Evaluation Committee held on 23.01.2024 under the Chairmanship of Chief Engineer-PWD.NH.Zone, Bhopal for the Technical evaluation for the work of "Short term maintenance of Indore-Dhar-Ahmedabad Four lane section of NH 47(59) from km. 5.00 to 9.50 (Length 4.50 km) and NH-347B Anjad-Thikri section from km. 35.56 to 36.00 (Length 1.44 km.) under NH division Indore in the State of Madhya Pradesh" (2nd call)

[Job no : MP-ORDPP-2023-24-02; **Tender ID- 2023_MoRTH_774329_2;** *(Second call)*
Project Cost : 82.53 Rs. Lakhs]

The online bids for above mentioned work was invited through e-tendering Portal https://eprocure.gov.in/eprocure/app by CE(NH), MPPWD, Bhopal vide Tender ID no. 2023_MoRTH_774329_2 Bhopal, dated 12.12.2023 with following bid details:-

i. Date of Sanction/ Cost- 27.09.2023/ Rs *92.00* Lakhs.

ii. ***Project Cost : Rs. 82.53 Lakhs*** *(Excluding GST)*

iii. Bid due date -27.12.2023

iv. Bid opening date -29.12.2023

2. The technical bids were opened by Office of The CE (NH), MPPWD, Bhopal on 03.01.2024. Following 06 nos. of firms have participated in the tender:

Sr. No.	Name of bidder	Status
1	M/s.Narayandas Phoolchand Mishra Infrastructure Pvt.Ltd.,MHOW,MP	Single Entity
2	M/s. Onkar Yadav ,Barwani,MP	Single Entity
3	M/s. Yadav construction ,Barwani ,MP	Single Entity
4	M/s. Anand kumar sharma	Single Entity
5	M/s. Subhash Chandra Dilliwal Contractor,Rajgarh,MP	Single Entity
6	M/s. R.G. infrastructure,indore ,MP	Single Entity

3.1 The bids uploaded on e-Tendering portal by all the above mentioned bidders were evaluated based on the stipulated criteria of RFP. The evaluation sheet is enclosed herewith as **Annexure-A.**

3.2. The Committee observed that out of total 06 bidders participated in the bidding 03 (three) bidders have been found technically responsive details of the evaluation are given as hereunder:-

Scanned with OKEN Scanner

Sr. No.	Name of bidder	Technical Evaluation Result	Remarks
1	M/s.Narayandas Phoolchand Mishra Infrastructure Pvt.Ltd.,MHOW,MP	Responsive	-
2	M/s. Onkar Yadav ,Barwani,MP	Responsive	-
3.	M/s. Yadav construction ,Barwani ,MP	Responsive	-
4.	M/s. Anand kumar sharma	**Non -Responsive**	Not submitted any documents regarding, 1. annual turnover 2. Similar nature of work
5.	M/s. Subhash Chandra Dilliwal Contractor,Rajgarh,MP	**Non -Responsive**	Not submitted Similar nature of work during the last five years as per ITB Clause 4.3A(b)
6.	M/s. R.G. infrastructure,indore ,MP	**Non -Responsive**	Not submitted Similar nature of work during the last five years as per ITB Clause 4.3A(b)

4. This is the second call of tender for the subjected work as only one bidder participated (single tender) in first call.

5. The committee opined that the outcome of Technical Evaluation shall be hosted on the portal for 07 days in accordance with clause 23 Section-2 Instruction to Bidders(ITB) of RFP and thereafter the financial bids will be opened.

The meeting ended with thanks to and from the chair.

Executive Engineer
MPPWD, Indore

Superintending Engineer
MPPWD, NH Zone Bhopal

23/11/24
Additional Director (Finance),
MPPWD, Bhopal

Regional officer/Representative ,
MoRT&H, Bhopal

Chief Engineer (NH)
MPPWD, Bhopal

Scanned with OKEN Scanner

Name of work : Short term maintenance of Indore-Dhar-Ahmedabad Four lane section of NH 47(59) from km. 5.00 to 9.50 (Length 4.50 km) and NH-347B Anjad-Thikri section from km. 35.56 to 36.00 (Length 1.44 km.) under NH div Sta

A. Cost of the work : **Rs. 82.53 Lakhs Excluding GST**

B. Contract Duration Month : **12 Month**

C. Last date of submission of bids : **16.10.2023**

D. Validity period of Bid: **120 (one Hundred twenty)** days from the last date of submission of bid i.e. Up to 14.02.2024

E. Bid Security: **0.83 Lakh**

F. Validity Period of Bid Security: **135 (One Hundred Thirty Five)** days from the bid due date i.e. Up to 29.02.2024

G. Date of opening of Technical bid : **03.01.2024**

H. No. of bids uploaded official portal of the CPPP website (eprocure.gov.in/eprocure/app): **06 No.**

I. No. of bids downloaded from official portal of the CPPP website eprocure.gov.in/eprocure/app): **02 No.**

1	Sl. No			Min. requirement as per bid document		1/6					2/6					
2	Name of Bidder					R.G. Infrastructure					Narayandas Phoolchand Mishra Infrastructure Pvt.Ltd.					
3	Whether the technical bids uploaded on BIMS					Not Submitted					Not Submitted					
4	Cost of Bid Documents (Non-Refundable) through Bharat Kosh in favour of RPAO (NH) Ministry of Road Transport & Highways, Bhopal as mentioned in NIT			Rs.11800.00		Rs. 11800.00 in submitted through Bharat Kosh vide receipt no. 2012230014880 dated 20.12.2023 (P-15)					Rs. 11800.00 in submitted through Bharat Kosh vide receipt no. 2612230038525 dated 26.12.2023 (P-07)					
5(i)	Bid Security in favour of EE, NH Division. PWD, Indore	Bid Security Amount in Lakh		Rs.0.83 Lakh		Submitted Rs. 0.83 Lakh					Submitted (P-03) Rs.0.83 Lakh					
5(ii)		Bid Security No.				DD No.54660026 Date 22.12.2023 (P-14)					FDR. No. U05054084095 Date 21.12.2023 (P-03)					
5(iii)		Name of Bank/Branch				Union Bank of India, Bhopal					Axis Bank Mhow					
5(iv)		Validity of Bid Security		135 (One Hundred Thirty Five) days from the bid due date i.e. Up to 29.01.2024		Up to 3 Months					Up to 21.12.2024					
6	Documentary as per clause 4.1 of I.T.B					Not Submitted					Submitted (P-09,73,55)					
7	Equipment as per clause 4.3. B(b) (i). of ITB					Not Submitted					Submitted (P-15 to 56)					
8	Technical Personnel as per clause 4.3 B (b)					Submitted (P-01)					Submitted (P-61, 83)					
9	Validity period of Bid (Undertaking of Bid validity as per Clause 15.1 of ITB			Validity period of Bid: 90 (Ninty) days from the last date of submission of bid i.e. Up		Submitted (P-12)					Submitted (P-67)					
10	Undertaking to invest min 25% of the value of the work during implementation of the Contract towards the working capital					Submitted (P-13)					Submitted (P-69)					
11	Type of firm			Individual/Partnership		Individual (P-02)					Individual (P-93)					
12	Contractor Registration with MPPWD in Class 'A', 'B' & 'C' for Road works					Submitted (P-02)					Submitted (P-93)					
13	In Case of individual firm/ contractor	Average Annual Turn Over Last Three Years from (2020-21 to 2022-23 as per clause 4.3 A (a)		190.61 Lakh		Not Submitted					Submitted (P-108)					
					Year	2018-19	2019-20	2020-21	2021-22	2022-23	2018-19	2019-	2020-21	2021-22	2022-23
					works undertaken			144.31	300.31	477.12			6944.16	6995.50	4893.82
					Updation	1.61	1.46	1.33	1.21	1.10	1.61	1.46	1.33	1.21	1.10
					Updation Value	0.00	0.00	191.93	363.38	524.83	0.00	0.00	9235.73	8464.56	5383.20
						360.05					7694.50					
14		Similar nature of work during the last five years as per ITB Clause 4.3A(b)	(i) Three similar completed works costing not less than amount equal to Rs 20.63 Lakh	20.63 Lakh (25% of the estimated cost)		Not Submitted					Not Submitted					
			(ii) Two similar completed works costing not less than amount equal to Rs 28.89 Lakh each.	28.89 Lakh (35% of the estimated cost)		Not Submitted					Not Submitted					
			(iii) One similar completed work costing not less than amount equal to Rs 41.27 Lakh	41.27 Lakh (50% of the estimated cost)		Not Submitted					Submitted (P-149) Rs. 1958.87 Lacs					
		Bid Capacity as per clause 4.4		190.61 Lakh		A	N	M	(-) B	Updated Bid capacity (A*N*M-B)	A	N	M	(-) B (P-154)	Updated Bid capacity (A*N*M-B)
						360.05	1.00	2.5	0.00	900.12	7694.50	1.00	2.5	11288.14	7948.10
15	Responsiveness					Non Responsive					Responsive					

Executive Engineer
PWD (NH) Dn. Indore

Executive Engineer
NH Division, PWD, Indore

Tender ID 2023_MoRTH_774329_2 Bid Date 02.10.2023

3/6					4/6					5/6					6/6				
Anand Kumar Sharma					Onkar Yadav					Subhash Chandra Dilliwal Contractor					Yadav Construction Barwani				
Not Submitted					Not Submitted					Not Submitted					Not Submitted				
Not Submitted					Rs. 11800.00 in submitted through Bharat Kosh vide receipt no. 2612230027672 dated 26.12.2023 (P-01)					Rs. 11800.00 in submitted through Bharat Kosh vide receipt no. 2612230041655 dated 26.12.2023 (P-02)					Rs. 11800.00 in submitted through Bharat Kosh vide receipt no. 2612230028459 dated 26.12.2023 (P-01)				
Not Submitted					Submitted (P-02) Rs. 0.83 Lakh					Submitted (P-03) Rs.0.83 Lakh					Submitted (P-02) Rs.0.83 Lakh				
Not Submitted					FDR. No. 269305 Date 26.12.2023 (P-02)					FDR. No. 42546237643 Date 22.12.2023 (P-03)					FDR. No. 269304 Date 26.12.2023 (P-02)				
Not Submitted					Bank of Baroda Barwani					SBI Bank Biora					Bank of Baroda				
Not Submitted					Up to 26.12.2024					Up to 22.12.2024					Up to 26.12.2024				
Not Submitted					Submitted (P-09, 10, 15)					Submitted (P-04,06,08,30, 31 to 35,120)					Submitted (P-04,05,15)				
Not Submitted					Submitted (P-167 to 188)					Submitted (P-121)					Submitted (P-14)				
Not Submitted					Submitted (P-159 to 166)					Submitted (P-122)					Submitted (P-14)				
Not Submitted					Submitted (P-17)					Submitted (P-120)					Submitted (P-17)				
Not Submitted					Submitted (P-16)					Submitted (P-120)					Submitted (P-16)				
Not Submitted					Individual (P-03)					Individual (P-06)					Individual (P-03)				
Not Submitted					Submitted (P-03)					Submitted (P-06)					Submitted (P-03)				
Not Submitted					Submitted (P-12)					Submitted (P-31 to 34)					Submitted (P-12)				
2018-19	2019-20	2020-21	2021-22	2022-23	2018-19	2019-	2020-21	2021-22	2022-23	2018-19	2019-20	2020-21	2021-22	2022-23	2018-19	2019-	2020-21	2021-22	2022-23
		0.00	0.00	0.00			1172.17	1551.54	1991.78			64.73	156.37	272.42			100.80	132.84	352.77
1.61	1.46	1.33	1.21	1.10	1.61	1.46	1.33	1.21	1.10	1.61	1.46	1.33	1.21	1.10	1.61	1.46	1.33	1.21	1.10
0.00	0.00	0.00	0.00	0.00	0.00	0.00	1558.99	1877.36	2190.96	0.00	0.00	86.09	189.21	299.66	0.00	0.00	134.06	160.74	388.05
0.00					1875.77					191.65					227.62				
Not Submitted					Not Submitted					Not Submitted					Not Submitted				
Not Submitted					Not Submitted					Not Submitted					Not Submitted				
Submitted (P-149) Rs. 1958.87 Lacs					Submitted (P-155) Rs. 1046.03 Lacs					Not Submitted					Submitted (P-101, 102) Rs. 109.09 Lacs & Rs. 293.17 Lacs				
A	N	M	(-) B	Updated Bid capacity (A*N*M-B)	A	N	M	(-) B (P-13)	Updated Bid capacity (A*N*M-B)	A	N	M	(-) B (P-102)	Updated Bid capacity (A*N*M-B)	A	N	M	(-) B (P-13)	Updated Bid capacity (A*N*M-B)
0.00	1.00	2.5	0.00	**0.00**	1875.77	1.00	2.5	550.00	**4139.42**	191.65	1.00	2.5	205.18	**273.95**	227.62	1.00	2.5	0.00	**569.04**
Non Responsive					Responsive					Non Responsive					Responsive				

Executive Engineer
PWD (NH) Dn. Indore

Signature Not Verified
Digitally signed by Avinash Soni
Date: 2024.01.29 17:51:25 IST
Location: eProcure-EPROC