

Government of India
Ministry of Road Transport & Highways
(Chief Engineer-Regional Office, Lucknow)

N.H. Bhawan, Biotech Chowk, Lucknow Ring Road, Vikas Nagar, Lucknow - 226 022
Ph.: (0522) - 2967112, 2738226 (Tele-Fax)
E-mail: rolkorth@gmail.com

Date: 30.01.2025

Bid. No.: CE-RO/LKO/NH(O)/19/NH-727B/2022-23/AE dated 03.10.2023

Sub.: Consultancy services for Authority's Engineer for Supervision of work of Rehabilitation and Up-gradation to two-lane with paved shoulder configuration from Km. 0.000 to Km. 7.800 and Km. 35.400 to Km. 52.345 (Design length-24.745 Km., except Bihar portion) of NH-727B (Tamkuhiraj to Bihar Border and Bihar Border to Majhauri) on EPC mode in the State of Uttar Pradesh- **"Technical Evaluation Result-Reg."**

The technical bids for the subject cited work received on 21.11.2023 and evaluated as per the evaluation criteria stipulated in the RFP document by the Evaluation Committee in the meeting held on 26.12.2024 and 29.01.2025. The result of the evaluation is as under:

Sr. No.	Name of Applicant	Total score Re-evaluated	Responsive / Non-Responsive	Remarks
(i)	Planning & Infrastructural Development Consultants Pvt. Ltd in Association with APN Constructions and Developer Pvt. Ltd.	96.14	Responsive	Senior Quality/Material Expert- Verification Unsuccessful-Insufficiency Road Safety Expert- Verification Unsuccessful- Insufficiency
(ii)	Aushta Consulting Engineers (India) Pvt. Ltd. in Joint Venture with DN Consultant in Association with Arjun Engineering and Consulting Private Limited	93.55	Responsive	
(iii)	Marc Technocrats Private Limited in association with Terrain Infratech	96.34	Responsive	
(iv)	Agnitio Infrastructure Projects Pvt. Ltd. in Joint Venture with Infrastructure Development Consultants	96.56	Responsive	Senior Quality/Material Expert- Verification Unsuccessful-Discrepancy
(v)	Sterling Indo Tech Consultants Pvt. Ltd. in Association with Vital Vertex Value Venture Private Limited	94.28	Responsive	Resident cum Highway Engineer- Verification Unsuccessful-Insufficiency Road Safety Expert- Verification Unsuccessful- Insufficiency
(vi)	Geo Designs and Research Private Limited in Association with Varad Associates	96.52	Responsive	Senior Pavement Specialist- Verification Unsuccessful-Discrepancy Senior Quality/Material Expert- Verification Unsuccessful-Insufficiency

Sr. No.	Name of Applicant	Total score Re-evaluated	Responsive / Non-Responsive	Remarks
(vii)	M/s Technocrats Advisory Services Private Limited	97.04	Responsive	Team Leader cum Senior Highway Engineer- Verification Unsuccessful- Insufficiency
(viii)	L.N. Malviya Infra Projects Private Limited	97.40	Responsive	Team Leader cum Senior Highway Engineer - Verification Unsuccessful- Discrepancy Senior Pavement Specialist- Verification Unsuccessful-Discrepancy
(ix)	M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with MAV Associates LLP	96.86	Responsive	Team Leader cum Senior Highway Engineer - Verification Unsuccessful- Insufficiency Road Safety Expert- Verification Unsuccessful- Discrepancy
(x)	MSV International Inc in Association with Mahamarg Infra Consultants Pvt. Ltd.	96.88	Responsive	Team Leader cum Senior Highway Engineer- Verification Unsuccessful- Insufficiency
(xi)	Technical Consultancy Services in Association with M/s Design Line Consultancy Services Private Limited	--	Non-Responsive	[As per Clause 15(A) of Section 1 of RFP]
(xii)	SATRA Services and Solutions Private Limited	--	Non-Responsive	[As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022] [SATRA Services and Solutions Private Limited has been debarred by MoRT&H vide debarment order dated 13.01.2025]
(xiii)	M/s Indian Technocrat Ltd. in Joint Venture with M/s Ayoleeza Consultants Private in Association with M/s Sugam Technocrats Private Limited	--	Non-Responsive	[As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022] [SUGAM TECHNOCRATS PRIVATE LIMITED has been debarred by NHAI vide debarment Order dated 29.08.2024]
(xiv)	M/s Theme Engineering Services Private Limited in Association with M/s Ishita Info Solutions Private Limited	--	Non-Responsive	[As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022] [M/s Theme Engineering Services Pvt. Ltd. and M/s Ishita Info Solutions Pvt. Ltd. has been debarred by NHAI vide debarment order dated 26.09.2024]

Sr. No.	Name of Applicant	Total score Re-evaluated	Responsive / Non-Responsive	Remarks
(xv)	Jaiman Construction and Consultants LLP in Joint Venture with Bari India Pvt. Ltd. in Association with MPG Engineering Consultancy Pvt. Ltd	--	Non-Responsive	[As per Clause 15(A) & 15(B) of Section 1 of RFP]
(xvi)	AICONS ENGINEERING PVT. LTD. In Joint Venture with MSPARK FUTURISTICS & ASSOCIATES in Association with IVI Ventures Pvt. Ltd	--	Non-Responsive	[As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022] [MSPARK FUTURISTICS & ASSOCIATES has been Debarred vide NHAI debarment letter no.24801 dated 24.10.2024]
(xvii)	JC Technocrats Private Limited in Association with Ceoma Consulting	--	Non-Responsive	[As per Clause 15(A) of Section 1 of RFP]
(xviii)	Manglam Infra & Engineering Limited (Formerly known as Manglam Associates) in Joint Venture with P.K. Engineers	--	Non-Responsive	[As per Clause 15(A) & 15(B) of Section 1 of RFP]

2.1 The Evaluation Committee has decided that the Key Personnels of the bidders who were declared "Verification Unsuccessful-Insufficiency" in respect of the subject cited consultancy work may be evaluated for the tendering purpose & the bidder shall submit the physical checks of all the documents & information. In absence of physical checks of the documents and information, the firm shall provide a replacement for the key personnel, if the firm is declared H-1.

2.2 Further, the Evaluation Committee has decided that the Key Personnels of the bidders who were declared "Verification Unsuccessful-Discrepancy" in respect of the subject cited consultancy work may be evaluated for the tendering purpose and the associated firm or company shall provide a suitable replacement at the time of award of work, if the firm is declared H-1.

3. The financial bids of the technically responsive bidders will be opened on 06.02.2025 at 01:00 PM.

(-sd/)
Chief Engineer-Regional Officer,
MoRT&H, Lucknow

Signature Not Verified

Digitally signed by ALOK KUMAR PANDEY
Date: .. :: IST
Location: eProcure-EPROC

