

Minutes of the meeting of the Evaluation Committee held on 10.11.2023 for Evaluation of Technical bids for the work of "Emergent Restoration of Valley side and Hill side damaged due to Flash Flood on 4th October 2023 within 35.20 Km to 49.90 Km of NH-10 under N.H. Division No.IX in the District of Kalimpong during the year 2023-24". [eTender ID : 2023_MoRTH_776400_1]

Cost put to tender: Rs.3,75,50,251.00 including 18% GST

eNIB No. : 14 of 2023-24 of Superintending Engineer, NH Circle-III

Ref. : Letter No. RW/NH-13012/25/2023/WB-KOL dated 13.10.2023 of the Chief Engineer - RO, MoRT&H, Kolkata.

1. In reference to the letter of even number dated 13.10.2023, an online bid for the subject was invited by the Superintending Engineer, N.H. Circle No.III on behalf of the Chief Engineer(NH), P. W. (Roads) Directorate through e-tendering portal <https://eprocure.gov.in/eprocure/app> vide eNIB No.14 of 2023-24 of Superintending Engineer, NH Circle-III dated 13.10.2023 under single stage two cover system and opened all the online Technical Bids as received in locked condition from the CPPP portal as per schedule and it was found that following 7(seven) bidders have participated in the tender:

- (i) Santalall & Brothers
- (ii) Khaling Enterprises
- (iii) Santosh Tamang
- (iv) Ingenious Constructions
- (v) M/s. Jagannath Prasad
- (vi) Mohan Tamang
- (vii) M/s. Pasang Lama & Sons

Superintending Engineer, NH Circle-III apprised the members of the Bid Evaluation Committee that the financial instrument submitted online by the bidders towards Bid Security is found in order except **three bidders namely (1) Khaling Enterprises (2) Ingenious Constructions and (3) M/s. Jagannath Prasad whose Bid Security validity has found 76 days shortfall in respect of Clause 16.2 of Instruction to Bidder of SBD.**

2. All the online technical bids received from the 7(seven) bidders as mentioned in para-1 have been scrutinized by the Evaluation Committee in accordance with the qualification criteria and Terms & Conditions of the Bidding documents. The detailed evaluation is placed at Annexure-I (attached herewith).

3. Thus the proposals of the bidder have been evaluated by the Evaluation Committee based on the requisite documents furnished by the bidders to substantiate Credential in respect of (i) Executed of work (ii) Bid Capacity (iii) Av. Annual Turnover for last 5 years i.e. 2018-19 to 2022-23 respectively in accordance to qualification criteria and terms and condition of the Standard Bidding document and broad findings are as follows and detailed authenticated Evaluation sheet is annexed:

Name of the Agency	Credential in respect of executed work	Bid Capacity (lakh)	Av. Annual Turnover for last 5 years i.e.2018-19 to 2022-23 (lakh)	Responsiveness of Bidders
Santalall & Brothers	Executed Value of the Work = Rs.861.92 lakh. Work Completed on 31.03.2022	2798.79	2877.93	Responsive
Khaling Enterprises	(1) Bid Security validity has found 76 days shortfall in respect of Clause 16.2 of Instruction to Bidder of SBD. (2) One contract of highway (road work/airport runway) was not completed during the year 2018-19 to 2022-23. (3) Tender documents have not been digitally signed & uploaded by the bidder through his DSC (4) Details of ongoing works have not submitted.			Non-Responsive

Santalall

10/11/23

10/11/23

10/11/23

[Signature]

Santosh Tamang	One contract of highway (road work/airport runway) was not completed during the year 2018-19 to 2022-23	Non-Responsive		
Ingenious Constructions	i). Bid Security validity has found 76 days shortfall in respect of Clause 16.2 of Instruction to Bidder of SBD. ii). One contract of highway (road work/airport runway) was not completed during the year 2018-19 to 2022-23. iii). UDIN & Membership No. of CA is NOT MENTIONED in Turnover Certificate. iv). Details of ongoing works have not submitted.	Non-Responsive		
M/s. Jagannath Prasad	1. Bid Security validity has found 76 days shortfall in respect of Clause 16.2 of Instruction to Bidder of SBD. 2. One contract of highway (road work/airport runway) was not completed during the year 2018-19 to 2022-23. 3. UDIN & Membership No. of CA is NOT MENTIONED in Turnover Certificate. 4. Details of ongoing works have not submitted.	Non-Responsive		
Mohan Tamang	Executed Value of the Work = Rs.196.19 lakh Work Completed on 28.06.2022	650.29	246.78	Responsive
M/s. Pasang Lama & Sons	Executed Value of the Work = Rs.1610.00 lakh Work Completed on 15.08.2019	2874.35	1929.51	Responsive

4. Based on the detailed evaluation, the Evaluation Committee recommends following 3(Three) Bidders as **"Responsive & Technically Qualified"** -

- i) Santalall & Brothers
- ii) Mohan Tamang M/s.
- iii) Pasang Lama & Sons

5. In view of the above, the Evaluation Committee recommends opening of Financial Bids of the above 3(Three) "Responsive & Technically Qualified" bidders at the earliest after online publication of results of technical evaluation.

6. The meeting ended with a vote of thanks to the Chair.

Member

Evaluation Committee &
Divisional Accounts Officer Gr.II
National Highway Division-IX

Member

Evaluation Committee &
Executive Engineer-II
National Highway Division-IX
P.W. (Roads) Dte.

Member

Evaluation Committee &
Executive Engineer
National Highway Division-IX
P.W. (Roads) Dte.

Member

Evaluation Committee &
Superintending Engineer
National Highway Circle-III
P.W. (Roads) Dte.

Chairman

Evaluation Committee &
Chief Engineer(NH)
P.W. (Roads) Dte.

Signature Not Verified

Digitally signed by RAJENDRA KUMAR SHARMA

Date: 2023.11.17 14:40:48 IST

Location: eProcure-EPROC