



Government of Maharashtra
Office of the Executive Engineer
National Highway Division, Latur

Barure Complex, Opp. S. T. Workshop, Ambajogai Road, Latur-413512
Email: nhlatur.ee@mahapwd.com, nhlatur.ee@gmail.com Tel. No. (02382) 227245

No./NHD/Latur/Tender-2/ 1510 /2024

Date: 24.09.2024

To,
All Bidders,

Sub. : Uploading of the Result of provisional Technical Evaluation.

Ref. Technical Opening on 05.08.2024.

The Evaluation Committee in its meeting held on 24.09.2024 has recommended the result of provisional technical evaluation as below:

Sl. No.	Name of Work	Name of the Agency	Responsiveness/ Non Responsiveness
1	Rehabilitation and upgradation of Shivaji Maharaj Chowk to Barshi Naka (CH. 47+000 to Ch. 49+500) (2.5 km Length) Section of NH-361F to 4 lane configuration in Beed city on EPC mode in the state of Maharashtra.	1) Shri Kale Narendra Ramrao	Conditionally Responsive Subject to clarification
		2) Nalge Infrastructures Pvt. Ltd	Conditionally Responsive Subject to clarification
		3) R & B INFRA PROJECT LIMITED	Conditionally Responsive Subject to clarification
		4) RAJKAMAL CONSTRUCTION COMPANY	Conditionally Responsive Subject to clarification
		5) SCONS Infrastructure Private Limited	Conditionally Responsive Subject to clarification
		6) Saket Infraprojects Pvt. Ltd.	Conditionally Responsive Subject to clarification
		7) RPS Infraprojects Pvt. Ltd.	Conditionally Responsive Subject to clarification

All Bidders are requested to submit the clarification against below attached points raised by the evaluation committee within 07 days after uploading of this letter. The clarification with all supporting documents should be sent on email **nhlatur.ee@gmail.com & nhlatur.ee@mahapwd.gov.in**.


(P. B. Sumant)
Executive Engineer
National Highway Division Latur

Copy Submitted to The Chief Engineer (PW), National Highway Department, Konkan Bhavan Navi Mumbai in favour of information.

Copy Submitted to The Superintending Engineer, National Highway Circle, Chhatrapati Sambhajnagar in favour of information.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

1) Shri Kale Narendra Ramrao

SI NO	Appendix/ Annex No.	Project Code (if any)	Description of clarification sought
1	Annex-III (Financial Capacity of the Applicant)		1) Bidder Audited Financial Statements for FY 2022-23 were signed by A. O. Sarda & Associates whereas Annex III signed by Shinde Chavan Gandhi & Company. Bidder to clarify how Annex III signed by Shinde Chavan Gandhi & Company is valid along with documents such as Appointment letter issued , Acceptance Letter of Shinde Chavan Gandhi & Company 2) Bidder to submit audited financial of 2023-24 with UDIN No.
2	Annex-IV (Details of Eligible Projects)		1) Bidders Audited Financial Statements for FY 2022-23 were signed by A. O. Sarda & Associates whereas Certificates for Annex IV signed by Shinde Chavan Gandhi & Company. Bidder to clarify how Certificates signed by Shinde Chavan Gandhi & Company is valid along with documents such as Appointment letter, Acceptance Letter. Faliure to submit, bidder becoming Non responsive. 2) Certificates for Annex IV signed by Shinde Chavan Gandhi & Company are without UDIN No. hence same is invalid. 3) Bidder to submit Certificate of Executive engineer with details of Single Similar work completed for Project code no 5 and 6
3	Annex- VI (Information required to evaluate the Bid Capacity)		1)Bidders Audited Financial Statements for FY 2022-23 were signed by A. O. Sarda & Associates whereas Annex VI signed by Shinde Chavan Gandhi & Company. Bidder to clarify how Annex VI signed by Shinde Chavan Gandhi & Company is valid along with documents such as Appointment letter, Acceptance Letter.Faliure to submit, bidder becoming Non responsive. 2) In Statement to Calculate Value of B, Bidder has mentioned "Copy Attachd" in many columns, bidder is required to mention appropriate numbers alongwith attachment in clarification
4	Annexure-VIII of Appendix – IA (Details of ongoing works)		Bidder is either required to fill up data in specified format or mention Not applicable. Bidder has written " All certificates attached separately" Bidder to clarify.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

1) Shri Kale Narendra Ramrao

5	Appendix-II (Insurance Surety Bond, Account Payee Demand Draft, Banker's Cheque or Electronic Bank Guarantee for Bid Security)		Bidder has submitted Demand Draft which is valid for 3 Months. Bidder to clarify as Bid Security shall be valid for 180 days from bid due date i.e 22-01-2025 as per clause 2.20.1 of RFP failing which bidder will be non responsive.
6	Appendix-III (POA for signing of Application)		Bidder to submit Back side page of Appendix III to determine date of purchase of Stamp paper.
7	Undertaking that bidder agree and abide by the Bid documents uploaded by NHA and amendments uploaded, if any duly signed by the Authorized signatory		Bidder to submit required undertaking
8	Certificate submitted by bidder that its Bid meets the Local Content requirement for 'Class - I Local supplier'/ 'Class II Local supplier'		Bidder to submit required Certificate.
9	Audited Annual Reports for the last 5 Financial Years (2019-20 to 2023-24)		1) Bidder has not submitted Audited Annual Accounts for FY 2023-24. Bidder to submit the same. 2) Bidder has not submitted Notes to accounts for all 5 years. Bidder to submit the same.
10	If the Annual Accounts for the latest financial year (i.e. 2023-24) are not audited and the applicant could not make it available, the Applicant shall give an undertaking to the same effect and the SA shall certify the same.		In case bidders Last FY (2023-24) Accounts are not Audited, Bidder is required to submit undertaking to this effect countersigned by its Statutory Auditor and Submit Audited Financial Accounts for FY 2018-19 to FY 2022-23. Bidder has not submitted Audited Annual financial Accounts for FY 2023-24 and undertaking as mentioned above. Bidder to submit same.
11	Whether Bidder has submitted documents on BIMS portal?		Bidder has not submitted required document. Bidder to clarify.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

2) Nalge Infrastructures Pvt. Ltd

SI NO	Appendix/ Annex No.	Project Code (if any)	Description of clarification sought
1	Tender Cost		Bidder to submit Bharat Kosh receipt towards payment of Rs 10000/- as tender cost failing which bidder will be non responsive.
2	Appendix-II (Insurance Surety Bond, Account Payee Demand Draft, Banker's Cheque or Electronic Bank Guarantee for Bid Security)		Bidder has submitted Demand Draft which is valid for 3 Months. Bidder to clarify as Bid Security shall be valid for 180 days from bid due date i.e 22-01-2025 as per clause 2.20.1 of RFP.
3	Appendix-III (POA for signing of Application)		As per Board Resolution submitted, Board has vested powers to execute Power of Attorney in favour of another director with Mr. Ganesh Rameshwar Nalge. However Appendix III is executed in favour of Mr. Ganesh Rameshwar Nalge. Bidder to clarify and submit the supporting documents
4	Undertaking that bidder agree and abide by the Bid documents uploaded by NHA and amendments uploaded, if any duly signed by the Authorized signatory		Bidder to submit required undertaking
5	Certificate submitted by bidder that its Bid meets the Local Content requirement for 'Class - I Local supplier'/ 'Class II Local supplier'		Bidder to submit required Certificate.
6	Whether Bidder has submitted documents on BIMS portal?		Bidder has not submitted required document. Bidder to clarify.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

3) R & B INFRA PROJECT LIMITED

SI NO	Appendix/ Annex No.	Project Code (if any)	Description of clarification sought
1	Tender Cost		Bidder to submit Bharat Kosh receipt towards payment of Rs 10000/- as tender cost.
2	Annex-I (Details of Applicant)		Bidder has submitted incomplete Annex I. Bidder to submit full Annex I
3	Annex-III (Financial Capacity of the Applicant)		Bidders Audited Financial Statements for FY 2022-23 were signed by DGMS & Co whereas Annex III signed by Shah & Rathod Chartered Accountants. Bidder to clarify how Annex III signed by Shah & Rathod Chartered Accountants is valid, to furnish along with documents such as Appointment letter, Acceptance Letter by auditor
4	Annex-IV (Details of Eligible Projects)		1) Bidders Audited Financial Statements for FY 2022-23 were signed by DGMS & Co whereas Certificates for Annex IV signed by Shah & Rathod Chartered Accountants. Bidder to clarify how Certificates signed by Shah & Rathod Chartered Accountants is valid along with documents such as Appointment letter, Acceptance Letter. Failure to do so can lead to bidder becoming Non responsive. 2) Bidder to submit single similar work Certificate duly signed by Executive engineer or client of Category 3 Project cost above 7.32 Crore
5	Annex- VI (Information required to evaluate the Bid Capacity)		Bidders Audited Financial Statements for FY 2022-23 were signed by DGMS & Co whereas Annex VI signed by Shah & Rathod Chartered Accountants. Bidder to clarify how Annex VI signed by Shah & Rathod Chartered Accountants is valid along with documents such as Appointment letter, Acceptance Letter. Failure to do so can lead to bidder becoming Unresponsive.
6	Appendix-II (Insurance Surety Bond, Account Payee Demand Draft, Banker's Cheque or Electronic Bank Guarantee for Bid Security)		Bidder has submitted Demand Draft which is valid for 3 Months from 26-07-2024. Bidder to clarify as Bid Security shall be valid for 180 days from bid due date i.e 22-01-2025 as per clause 2.20.1 of RFP.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

3) R & B INFRA PROJECT LIMITED

7	Whether the Bidder has physically submitted an Undertaking that they agree and abide by the Bid documents uploaded by NHAI and amendments uploaded, if any duly signed by the Authorized signatory		Bidder to submit required undertaking
8	Undertaking that bidder agree and abide by the Bid documents uploaded by NHAI and amendments uploaded, if any duly signed by the Authorized signatory		Bidder to submit required undertaking
9	Certificate submitted by bidder that its Bid meets the Local Content requirement for 'Class - I Local supplier'/'Class II Local supplier'		Bidder to submit required Certificate.
10	Audited Annual Reports for the last 5 Financial Years (2019-20 to 2023-24)		Bidder has not submitted Audited Annual Accounts for FY 2023-24 & FY 2019-20. Bidder to submit the same and in case audit is pending then bidder to furnish undertaking as per clause 2.2.2.8(ii)
11	Whether Bidder has submitted documents on BIMS portal?		Bidder has not submitted required document. Bidder to clarify.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

4) RAJKAMAL CONSTRUCTION COMPANY

SI NO	Appendix/ Annex No.	Project Code (if any)	Description of clarification sought
1	Annex- VI (Information required to evaluate the Bid Capacity)		In Statement to Calculate Value of B, Bidder has mentioned "Copy Attachd" in many columns, bidder is required to mention appropriate numbers and submit Value of B duly certified and For work on hand Executive engineer certificate for work completed and balance work.
2	Annex-III (Financial Capacity of the Applicant)		Bidder to submit Annex III with cash accrual figures.
3	Annex-IV (Details of Eligible Projects)		1) Bidder to submit certificate of Silmilar work completed of Category 1 or 3 duly signed by Exceutive engineer incharge. 2) Bidder to clarify how the Project A, B,C,D,E, F,G are to be considered as eligible projects as same are earthwork, Embarkment and as as per clause 2.2.2.5(v) same are not be considered.
4	Appendix-II (Insurance Surety Bond, Account Payee Demand Draft, Banker's Cheque or Electronic Bank Guarantee for Bid Security)		Bidder has submitted Demand Draft which is valid for 3 Months from 26-07-2024. Bidder to clarify as Bid Security shall be valid for 180 days from bid due date i.e 22-01-2025 as per clause 2.20.1 of RFP.
5	Undertaking that bidder agree and abide by the Bid documents uploaded by NHAI and amendments uploaded, if any duly signed by the Authorized signatory		Bidder to submit required undertaking
6	Certificate submitted by bidder that its Bid meets the Local Content requirement for 'Class - I Local supplier'/ 'Class II Local supplier'		Bidder to submit required Certificate.
7	Audited Annual Reports for the last 5 Financial Years (2019-20 to 2023-24)		1) Bidder has not submitted Audited Annual Accounts for FY 2023-24. Bidder to submit the same or furnish undertaking as per clause 2.2.2.8(ii) 2) Bidder has not submitted Notes to Accounts and Tax Audit report for all years. Bidder to submit the same.
8	Whether Bidder has submitted documents on BIMS portal?		Bidder has not submitted required document. Bidder to clarify.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

5) SCONS Infrastructure Private Limited

SI NO	Appendix/ Annex No.	Project Code (if any)	Description of clarification sought
1	MOA & AOA		Bidder to submit Memorandum of Association & Articles of Association.
2	Annex-IV (Details of Eligible Projects)		1) Bidder to submit certificate of Silmilar work completed of Category 1 or 3 duly signed by Exceutive engineer incharge.

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

6) Saket Infraprojects Pvt. Ltd.

SI NO	Appendix/ Annex No.	Project Code (if any)	Description of clarification sought
1	GST on Tender Cost		Bidder has paid GST Challan in 27AADCR3607E1ZN. Bidder to pay gst under GST 27NSKR02755E1D0 or through demand draft drawn in favour of Executive Engineer NH Division Latur.
2	Annex-IV (Details of Eligible Projects)	e	1) Bidder has claimed 100% of work done of Rs.32.07 Crore for above project which was awarded to saket RPS JV and bidder share in same is 60% bidder to clarify the same and also submit sublet approval given by the authority for 100% work. 2) Bidder to submit Executive engineer certificate for All a to e projects
3	Annex- VI (Information required to evaluate the Bid Capacity)		Bidder to submit Annex VI alongwith Value of B duly certified and also provide for all work in hand Executive engineer Certificate for work done and balance work in hand.
4	Appendix-II (Insurance Surety Bond, Account Payee Demand Draft, Banker's Cheque or Electronic Bank Guarantee for Bid Security)		Bidder has submitted Demand Draft which is valid for 3 Months from 19-07-2024. Bidder to clarify as Bid Security shall be valid for 180 days from bid due date i.e 22-01-2025 as per clause 2.20.1 of RFP.
5	Audited Annual Reports for the last 5 Financial Years (2019-20 to 2023-24)		Bidder has not submitted Audited Annual Accounts for FY 2023-24, .Bidder to submit the same or furnish undertaking as per clause 2.2.2.8(ii)

Rehabilitation & Up-gradation of Shivaji Maharaj Chowk to Barshi Naka (Ch. 47+000 to Ch.49+500) (2.5 km length) section of NH-361F to 4 lane configuration in Beed City on EPC Mode in the state of Maharashtra (1st Recall)

7) RPS Infraprojects Pvt. Ltd.

SI NO	Appendix/ Annex No.	Project Code (if any)	Description of clarification sought
1	Integrity Pact		Bidder has not submitted Integrity Pact. Bidder to submit the same.
2	GST on Tender Cost		Bidder has paid GST Challan in 27AADCR3607E1ZN. Bidder to pay gst under GST 27NSKR02755E1D0 and submit challan of same.
3	Annex-V (Statement of Legal Capacity)		Bidder has not submitted Annex V. Bidder to submit the same.
4	Annex- VI (Information required to evaluate the Bid Capacity)		Bidder has not submitted Annex VI. Bidder to submit Annex VI alongwith all certificates of Pending work duly signed by Executive engineer, Faliure to do so can lead to bidder becoming Non responsive.
5	Appendix-II (Insurance Surety Bond, Account Payee Demand Draft, Banker's Cheque or Electronic Bank Guarantee for Bid Security)		Bidder has submitted Demand Draft which is valid for 3 Months from 19-07-2024. Bidder to clarify as Bid Security shall be valid for 180 days from bid due date i.e 22-01-2025 as per clause 2.20.1 of RFP.
6	Audited Annual Reports for the last 5 Financial Years (2019-20 to 2023-24)		Bidder has not submitted Audited Annual Accounts for FY 2023-24. Bidder to submit the same or furnish undertaking as per clause 2.2.2.8(ii)