

Comparative Statement for Evaluation of Technical Bids

Name of work :- Maintenance of NH-87(New 109) under short term maintenance of year 2023-24

A.	Cost of Work :	Rs.112.66	E	Validity period of Bid :	120 Days
B	Period of Completion :	12 Months	F	No. of bids sold :	E-Tender)
C.	Last date of submission of	27.12.2023	G.	Date of opening of Technical Bid:	28.12.2023
D	Bid Security :	NA	H	No. of bids received :	2

S.No.		Item	Min. requirement as per Bid document	1/2			2/2			Page							
Name of Bidder				M/s Rakesh Kumar, Moradabad			GDS INFRASTRUCTURE, PITHORAGARH			Page							
				Documents	Qualified/Not qualified		Documents	Qualified/Not qualified									
1	Type of firm / Registration	A & above in Bridge/Road work		Submitted			Submitted			330							
2	Tender Cost (BharatKosh Portal (www.bharatkosh.gov.in))	Rs11800.00		Submitted Transaction id 2412230002			Submitted Transanction id 2612230044331			6							
3	Undertaking of Bid validity as per Cl.4.1(h) of ITB	120 days after last date of submission of bid		Submitted			Submitted			336							
4	Bid Security declarationCl.16.0			Submitted			Submitted			334							
5	Litigation history			Submitted			Submitted										
6	Under taking to invest min 10% of contract value during Execution	Rs. 11.26 lac.		Submitted			Submitted			336							
7	Av. Annual Turn Over Av. Of 3 years of Annual Turn over starting from 2020-21 to 2022-23 Cl. No. 2.0	Rs 56.33 Lacs (50% of Rs. 112.60.00 lac)				2020-21	2021-22	2022-23	3				2020-21	2021-22	2022-23	17	
						512.37	433.20	235.33				1459.74	1143.88	1754.95			
						1.33	1.21	1.10				1.33	1.21	1.10			
						681.45	524.17	258.86				1941.45	1384.09	1930.45			
						Av. Annual Turn Over			488.16			Av. Annual Turn Over			1752.00		
8	Bid Capacity Cl. 4.4	Rs 56.33 Lacs	A x N x 2-B	Max. Turn Over			681.45				Max. Turn Over			1941.45			
				A	N	B	Bid Capacity			A	N	B	Bid Capacity			20	
				681.45	1	0.00	1362.90			1941.45	1	937.13	2945.78				

9	Completion of at least one Work Cl.No. 4.5A(b)	Rs56.33 Lacs	Renewal work of Amroha-kanth-Bypass road	171	Periodic renewal(P.R.) work 2021-22 from km 185.00 to 206.00 on NH-309A	210
10	Liquid assets Cl.4.5B (c)	Rs 11.26 Lacs (10% of Rs. 112.60 lac)	Submitted		Submitted	
11	Affidavit as per Cl.4.8 of ITB		Submitted		Submitted	344
12	Plant & Equipment Cl.1.1 As Per Appendix to ITB		Submitted	13	Submitted	340
13	Technical Personnel Cl.4.3B(ii) As Per Appendix to ITB		Submitted	109	Submitted	346
14	Responsiveness		Responsive		Responsive	




Member

Assistant Engineer
NH Circle PWD Haldwani



Member

Assistant Engineer
NH Circle PWD Haldwani

Chairman

Executive Engineer
NH, PWD, Haldwani