



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Ref: NHAI/RO-VJA/APA/FOB/BIDS/2022-23/ 1253

March 29, 2023.

To

- (i) M/s. Jaabilli Constructions Private Limited
- (ii) M/s. SK Constructions
- (iii) M/s. Vijaya Lakshmi Constructions
- (iv) M/s. VMS Nirman Pvt. Ltd.

Sub: NHAI, RO-Vijayawada - Construction of FOB near Rampuram Village at Design Km.706+800 of Six Laning of Anandapuram - Pendurthi - Anakapalli section of NH-16 in the State of Andhra Pradesh - **Technical Evaluation of Bids - Opening of Financial Bids - Reg.**

Ref: Tender ID: 2023_NHAI_140361_1

Sir,

This has reference to your bid for the subject work.

2. In this regard, it is to inform that opening of Financial Bids is scheduled on 29.03.2023 at 1730 Hrs at RO - Vijayawada.
3. It is therefore, requested to depute your authorized representative to attend RO - Vijayawada for opening of Financial Bids. You may also like to join through Online mode for which link shall follow.

Yours faithfully,

(R.K. Singh)
Regional Officer,
RO - Vijayawada.

Date 27.03.2023

Minutes of Evaluation Committee held on 23.03.2023 @ 1330 hrs at O/o Regional Officer, Vijayawada, for Opening & Evaluation of Technical Bids for the work of "Construction of FOB near Rampuram Village at Design Km.706+800 of Six Laning of Anandapuram - Pendurthi - Anakapalli section of NH-16 in the State of Andhra Pradesh"

In continuation to MOM dated 28.02.2023, the Evaluation Committee recommended to obtain certain clarification from the bidder M/s. VMS Nirman Private Limited stating that, "the bidder furnished details of 5 (five) projects as per Clause 1.4 (a) of Section - III Qualification Information. However, from the details furnished by the bidder it was observed that Project Nos. 3, 4, & 5 are in progress & Project No. 2 is not similar nature work and hence cannot be considered as per above criteria. As per the details of Project No.1 the bidder informed that the project is still in progress with value of work done as Rs.1,54,46,011/- out of total contract value of Rs.3,49,46,011/-. But, from the experience certificate enclosed by the bidder it is seen that the project was completed on 12.09.2021. Further, the value of work done was not mentioned in the experience certificate" and accordingly, solicited approval of the Competent Authority for which the Competent Authority vide letter no. 998 dated 13.03.2023 sought clarification from the bidder.

2.1 In reply, the bidder M/s. VMS Nirman Private Limited submitted vide letter no.001 dated 15.03.2023 confirmed that the completion date of Project No.1 is 12.09.2021 with total value of the project as Rs.3,49,46,011/- and further informed that the experience sheet provided was not updated with the latest information.

2.2 However, from the reply furnished by the bidder, it was observed that the bidder haven't confirmed whether the value of work done was Rs.1,54,46,011/- or Rs.3,49,46,011/- after completion of work on 12.09.2021 as the same was also not clear from the experience certificate provided by PIU, Thiruvananthapuram.


2.3 In this regard, Competent Authority vide letter no.1051 dated 15.03.2023 once again requested to intimate the value of work done for Project No.1 as mentioned in experience sheet along with supporting document for which the bidder vide letter no.002 dated 23.03.2023 confirmed that the contract value of Project No.1 was revised to Rs.1,67,73,863/- and accordingly, the work was completed by 12.09.2021. However, after applying the escalation factor of 1.10 as this work was completed in 2021, the value of work for the Fy.2022-23 is said to be Rs.1,84,51,249/-. Further, the bidder also requested to consider Project No.2 as the project was a Turkey Project (4-lane, NH-27) executed under PIU-Shivpuri, Madhya Pradesh.

2.4 In this regard, the Evaluation Committee re-examined project No.2, "Chain link fencing mesh (50x50mm, @4.8Kg/Sqm) with precast reinforced concrete post (150x150mm, Ht.1.4m) on medians at selected reach in between the Km.1305.087 to Km.1380.387 (Total length=17.14x2 Kms) of Four Lane Baran - Shivpuri - Jhansi Section of NH-27, as an additional safety measures" and opinioned that the work being the safety measures related to highway work, the subject project can also be considered for evaluation as a qualifying experience.

2.5 As per Clause 4A (b) of Section - II Instructions to Bidders (ITB), "To qualify for award of the contract, each bidder in its name should have satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a nominated/ approved subcontractor, provided further that all other qualification criteria are satisfied) similar works during last seven years ending last day of month previous to the one in which bids are invited, either of the following:

- i. three similar completed works costing not less than amount equal to 40% (Rs.98.36 Lakh) each of estimated cost.
- ii. two similar completed works costing not less than amount equal to 60% (Rs.122.95 Lakh) each of estimated cost.
- iii. one similar completed work costing not less than amount equals to 80% (Rs.196.77 Lakh) each of estimated cost.

(Escalation factor as under shall be used to bring the value of such completed works to the level of



current financial year i.e. 2022-23).

Escalation factor (for the cost of works completed during the last 7 years & financial figures required for the calculation of bid capacity) may be taken as follows:

Year before	Multiplying Factor
One	1.10
Two	1.21
Three	1.33
Four	1.46
Five	1.61
Six	1.77
Seven	1.95

2.6 From the details furnished by the bidder, Project No.1 was completed on 12.09.2021 with value of work done as Rs.1,67,73,863/-. As, the completed year is one year before the current financial year the escalation factor will be 1.10 and hence, the value of work done for the current financial year i.e., 2022-23 will be Rs.1,84,51,249.30/- (i.e., Rs.184.51 Lakhs) & Project No.2 was completed on 22.07.2020 with value of work done as Rs.1,62,57,798/-. As, the completed year is two years before the current financial year i.e., 2022-23, the escalation factor will be 1.33 and hence, the value of work done for the current financial year i.e., 2022-23 will be Rs.2,16,22,871/- (i.e., Rs.216.22 Lakhs).

3. Detailed Technical Evaluation of the Committee is enclosed as Annexure - A & B.


4. Accordingly, the Committee recommends the following:

(a) To consider the bids of all the following 4 (four) firms as technically responsive as per Clause 23.4 of Section - II: ITB


- (i) M/s. Jaabilli Constructions Private Limited
- (ii) M/s. SK Constructions
- (iii) M/s. Vijaya Lakshmi Constructions
- (iv) M/s. VMS Nirman Pvt. Ltd.

(b) To open the Financial Bids of the Technically Responsive bidders on 29.03.2023 at 1730 Hrs duly intimating the date to the bidders.


M. Venkateswara Rao
Accounts Officer
RO, Vijayawada
Member


K.V.D. Ranjani
DGM (Tech.),
RO, Vijayawada
Member


Ch. Satish
DM (T), PIU, 27/3/23
Visakhapatnam
Member


T. Suresh Kumar
DGM (Tech.),
RO, Vijayawada
Member Secretary


P. Siva Sankar
GM (T) & PD, PIU,
Visakhapatnam
Convener

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Evaluation of Technical Bids on 28.02.2023 @ 13.30 PM for the work of "Construction of FOB near Rampuram village at design km 706+800 of Six Laning of Anandapuram- Pendurti - Anakapalli Section of NH-16 in the State of Andhra Pradesh."

DOCUMENTS TO BE SUBMITTED IN ONLINE MODE

S.No	Clause No. referred	Description	M/s. Jaabilli Constructions Private Limited	M/s. SK Constructions	M/s. Vijaya Lakshmi Constructions	M/s. VMS Nitran Private Limited
1	16.1 of S-II, ITB & 1.1 of S-I NIT	Bid Security Fee of Rs.4,91,803/- Lakhs in the form of RTGS/NIFT in favour of NHAI,RO,Vijayawada.	Paid through Bank Guarantee No. 05055238G0000448 (Tender Document - 06.pdf), Pg: 1 to 4	Paid through Demand Draft No.507613 vide ICICI Bank, Visakhapatnam (BidfeesTenderfees.pdf), Pg: 3-4	Paid through Bank Guarantee No. 0365NDDG00018323 dated 20.02.2023 (alldocuments.pdf), Pg: 216 to 223	Paid through Demand Draft No.662879 vide Indian Bank on 21.02.2023 (VMS - bidsecurity.pdf)
2	30) of S-II, NIT	Bid Document Fee of Rs.25,000/- in the form of RTGS/NIFT in favour of NHAI,RO,Vijayawada.	Paid (UTR No. SBIN323052294954) of State Bank of India on 21.02.2023 Document - 06.pdf, Pg: 5	Paid (Ref. 1082730964) (BidfeesTenderfees.pdf), Pg: 1-2	Paid (UTR No. IBKL230220329734) of State Bank of India on 20.02.2023 (alldocuments.pdf), Pg: 224	Paid (Ref No. 305232407567) on 21.02.2023 (tenderfee.pdf)
3	22.2 (b) of S-II, ITB	Written Power of Attorney of the signatory (whose digital signature certificate is used during e-tender submission); of the bidder to commit the bid	Furnished (Tender Document - 01.pdf), Pg: 1 to 3	Furnished (Scan 1to21.pdf), Pg: 3 to 7	Furnished (alldocuments.pdf), Pg: 113-114	Furnished (POA-Affidavit.pdf), Pg: 1-2
4	22.2 (c)	Affidavit duly notarized	Furnished (Tender Document - 01.pdf), Pg: 4	Furnished (Scan 8to87.pdf), Pg: 1	Furnished (alldocuments.pdf), Pg: 212	Furnished (POA-Affidavit.pdf), Pg: 3-4
5	4.2 (b) of S-II, ITB & 1.3 of S-II, CI	Construction works performed in last 3 years certified by CA	Furnished (Tender Document - 01.pdf), Pg: 15	Furnished (Scan 22to50.pdf), Pg: 32	Furnished (alldocuments.pdf), Pg: 14	Furnished (companyfinancials.pdf), Pg: 10
6	12 of S-II, NIT	Digital Sign & Authorized Sign	Mr Uma Maheswara Rao Venkuri	Mr. Suman Bendalam	Mr. Narayana Rao Neralla	Mr. Stee Rama Murthy Maddala

M. Venkateswara Rao
Accounts Officer
RO, Vijayawada
Member

Ch. Sankar
DM (T), PU
27/3/23
Visakhapatnam,
Member

K. V. D. Ranjan
DGM (Tech.),
RO, Vijayawada
Member

T. Suresh Kumar
DGM (Tech.),
RO, Vijayawada
Member Secretary

P. Siva Sankar
GM (T) & Project Director
PU, Visakhapatnam
Convenor

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Evaluation of Technical Bids on 28.02.2023 @ 13.30 PM for the work of "Construction of FOB near Rampuram village at design km 706+800 of Six Lining of Anandapuram- Pendurthi - Anakapalli Section of NH-16 in the State of Andhra Pradesh."

Name of the Bidder		Name of the Bidder							
Cl. No. referred	Item	M/s. Jaabilli Constructions Private Limited	M/s. SK Constructions	M/s. Vijaya Lakshmi Constructions	M/s. VMS Nirman Private Limited				
4.2 of S-II: ITB & 1 of S-III: QI	Whether copies of following documents furnished	Yes (Tender Document.pdf - 01), Pg: 1 to 3	Yes (Scan 1 to 21. pdf), Pg: 8 to 21	Yes (alldocuments. pdf), Pg: 2 to 6	Yes (companyfinancials. pdf), Pg: 3 to 10				
	(a) Year of Constitution	2016	2018	2014	1993				
	(b) legal status of Bidder (Proprietorship/Partnership or Pvt Ltd., firm)	Pvt. Ltd.	Partnership	Partnership	Pvt. L.d.				
	(c) Place of registration:	Hyderabad	Visakhapatnam	Vizianagaram	Visakhapatnam				
	(d) Principle place of business :	Telangana	Visakhapatnam	Andhra Pradesh	Visakhapatnam				
4.2 (a) of S-II: ITB & 1.2 of S-III: QI	Written Power of Attorney of the Signatory of Bid (Submitted Online).	Furnished. (Tender Document - 01. pdf), Pg: 1 to 3	Furnished. (Scan 1to21. pdf), Pg: 3 to 7	Furnished. (alldocuments. pdf), Pg: 113-114	Furnished. (POA-Affidavit. pdf), Pg: 1-2				
	Total Value of Civil Engineering works in last 3 years & Average Annual Financial Turnover (As certified by Chartered Accountant in Original)	Furnished. (Tender Document - 01. pdf), Pg: 15	Furnished. (Scan 22to50. pdf), Pg: 32	Furnished. (alldocuments. pdf), Pg: 14	Furnished. (companyfinancials. pdf), Pg: 10				
		Rupees in Lakhs	Rupees in Lakhs	Rupees in Lakhs	Rupees in Lakhs				
		2019-20	2019-20	2019-20	2019-20				
		2020-21	2020-21	2020-21	2020-21				
4.2(b) of S-II: ITB & 1.3 of S-III: QI	2021-22	609.80	1403.66	2021-22	2753.87				
	Avg Annual Turnover should be > 40 Lakhs	Total	2098.41	Total	6018.27	Total	3011.69		
		Average	699.47	Average	950.47	Average	2006.09	Average	1003.90

Name of the Bidder		Name of the Bidder			
Cl. No. referred	Item	M/s. Jaabilli Constructions Private Limited	M/s. SK Constructions	M/s. Vijaya Lakshmi Constructions	M/s. VMS Nirman Private Limited
4.2(c) & 4.4 of S-II: ITB	(a) Whether the work executed as a Prime Contractor or as a nominated / approved sub contractor of similar nature during the last seven year as per Cl.4.4 A (b). (i) Details of Single work of value not less than Rs.196.72 Lakhs & Certifying Authority referred / Considered for eligibility (completed works).	P - 1: Prime Contractor (Tender Document - 01.pdf), Pg: 62-63	P - 1 & 2 : Prime Contractor (Scan 1to21.pdf), Pg: 18 to 21	P - 1 to 9 : Prime Contractor & Sub-contractor (alldocuments.pdf), Pg: 115 to 170	P - 1 to 5: Prime Contractor
4.2(c) & 4.4 of S-II: ITB	(ii) Details of Two works of value not less than Rs.122.95 Lakhs & Certifying Authority referred / considered for eligibility (iii) Details of Three works of value not less than Rs.98.36 Lakhs & Certifying Authority referred / considered for eligibility	Rs.2990.42 Lakhs (2021-22) (Tender Document - 01.pdf), Pg: 62 to 73	Rs.295.12 Lakhs (2021-22) (scan 1 to 21.pdf), pg: 19	P - 1 Rs.1421.77 Lakhs (alldocuments.pdf), Pg: 115 to 118	P-2 of Rs.213.22 Lakhs (2020-21)
1.4 (b) (i) of S-II: QI	Works for which bids have been submitted and accepted and works which have yet to be completed) as on the date 7 days before the last date for bid submission. Existing Commitments and ongoing works (B):	NIL (Pg No. 27)	Rs 550.17 Lakhs (scan 22 to 50.pdf). Pg: 1 to 8	NIL	NIL
1.4 (b) (ii) of S-II: QI	Details of work for which bid Submitted and accepted (where contract signing is pending)	NIL (Pg No. 27)	NIL (scan 22 to 50.pdf). Pg: 9	Furnished (alldocuments.pdf), Pg: 171	NIL
1.4 (b) (iii) of S-II: QI & 4.6 of S-II: ITB	Available Bid Capacity = (AxNx2.5-B) > Bid value: Rs.2.45 Crores ≈ Rs.245.90 Lakhs Availability of key equipment: In case the bidder proposes to hire or take the above equipment on lease, he should, along with the lease/rent agreement, attach the proof of ownership of these equipment with the company/ entity from whom the equipment are proposed to be hired on leased/rent	{9.980 x 1.33 x 0.33 x 2.5} - 0 = 10.95 Crores	{14.03 x 1.1 x 0.33 x 2.5} - 0.86 = 11.87 Crores (scan 22 to 50.pdf). Pg: 1 to 8	{27.53 X 1.1 X 0.33 X 2.5} - 2.70 = 22.28 Crores (alldocuments.pdf), Pg: 171	{11.74 X 1.1 X 0.33 X 2.5} - 2.70 = 7.95 Crores
4.4 B (b) (i) of S-II: ITB	Tipper (10 Tones Capacity)	Document proof (invoice) not submitted	Leased (scan 51 to 80.pdf), Pg: 2-3 2/4	Owned (alldocuments.pdf), Pg: 186	Leased (Machinery - Employees.pdf), Pg: 2 to 6

Name of the Bidder		Name of the Bidder				
Ct. No. referred	Item	M/s. Jaabilli Constructions Private Limited	M/s. SK Constructions	M/s. Vijaya Lakshmi Constructions	M/s. VMS Nirman Private Limited	
	Crane (20 Tones Capacity)	1	Document proof (invoice)not submitted (Pg no.31)	Leased (scan 51 to 80.pdf), Pg: 4 to 10	Leased (alldocuments.pdf), Pg: 187-188	Leased (Machinery - Employees.pdf), Pg: 5-6
	Whether availability of Key personnel and details and signed CVs of Key Personnel furnished as per the proforma given in Appendix to ITB	Yes (Pg No.32 to 65)	Yes (scan 51 to 80.pdf), Pg: 13 to 30	Yes (alldocuments.pdf), Pg: 191 to 204	Yes	
4.4 B (b) (ii) of S-II: ITB	a) Project Manager - 1 No Graduation from recognised university + 5 Years Exp. 5 years as Project Manager on NH/SH/Bridge construction/maintenance works	Furnished (Tender Document - 01.pdf), Pg: 27 to 46, Mr. Irshad Ansari	Furnished (scan 51 to 80.pdf), Pg: 13 to 19, Mr. Jami Karateek	Education Qualification not satisfied (Diploma in Civil Engineer)	Furnished, Mr. Fandi Kumar	
	b) Site Engineer cum Material Engineer - 1 No Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp. 5 years on highway construction / Maintenance works	Furnished (Tender Document - 01.pdf), Pg: 47 to 52, Mr. MD Rahmathullah	Furnished (scan 51 to 80.pdf), Pg: 20 to 30, Mr. Katta Rama Rao	Furnished (alldocuments.pdf), Pg: 198 to 204, Mr. Ashok Chakravarti Badagala	Furnished, Mr. Paila Javahar	
	c) Material-cum Quality Control Engineer - 1 No Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp. 5 years on highway construction / Maintenance works	NA	NA	NA	NA	
4.2(i) of S-II: ITB	Whether information regarding any litigation history furnished	Not Furnished	NIL (scan 81to87.pdf), Pg: 2	NIL	NIL	
	(i) Whether affidavit of correctness of all the statements in the enclosed attachments is furnished (on Stamp Paper attested by Notary) /whether they are standard format prescribed in bid doc.	Furnished. (Tender Document - 01.pdf), Pg: 4	Furnished. (Scan 81to87.pdf), Pg: 1	Furnished. (alldocuments.pdf), Pg: 212	Furnished. (POA-Affidavit.pdf), Pg: 3-4	

Name of the Bidder		Name of the Bidder			
Cl. No. referred	Item	M/s. Jaabilli Constructions Private Limited	M/s. SK Constructions	M/s. Vijaya Lakshmi Constructions	M/s. VMS Nirman Private Limited
2 of S-II: Q1	(ii) Whether undertaking to invest minimum cash upto 25% of contract value furnished / should be signed by authorised representative of the firm.	Furnished. (Tender Document - 01), Pg: 17	Furnished (scan 81to87 .pdf), Pg: 3	Furnished. (alldocuments.pdf), Pg: 213	Furnished. (experience-bidcapacity-undertaking.pdf), Pg: 14
	(iii) Whether undertaking furnished for Bid validity for 120 days after the deadline date from bid submission i.e., 07.06.2022	Furnished. (Tender Document - 01), Pg: 18	Furnished (scan 81to87 .pdf), Pg: 4	Furnished. (alldocuments.pdf), Pg: 214	Furnished. (experience-bidcapacity-undertaking.pdf), Pg: 13
	(iv) Whether undertaking furnished for equipment?	Furnished. (Tender Document - 01), Pg: 19	Furnished (scan 81to87 .pdf), Pg: 5	Furnished. (alldocuments.pdf), Pg: 215	Furnished. (experience-bidcapacity-undertaking.pdf), Pg: 12
	Integrity Pact	Not Required	Not Required	Not Required	Not Required
36 of S-II: ITB					
	Determination of Responsiveness	RESPONSIVE	RESPONSIVE	RESPONSIVE	RESPONSIVE
26 of S-II: ITB					

M. Venkateswara Rao
M. Venkateswara Rao
Accounts Officer
RO, Vijayawada
Member

Ch. Satish
Ch. Satish
DM (T), PIU 27/3/23
Visakhapatnam,
Member

K. V. D. Ranjani
K. V. D. Ranjani
DGM (Tech.),
RO, Vijayawada
Member

T. Suresh Kumar
T. Suresh Kumar
DGM (Tech.),
RO, Vijayawada
Member Secretary

P. Siva Sankar
P. Siva Sankar
GM (T) & Project Director
PIU, Visakhapatnam
Convenor

Date 06.03.2023

Minutes of Evaluation Committee held on 28.02.2023 @ 1330 hrs at O/o Regional Officer, Vijayawada, for Opening & Evaluation of Technical Bids for the work of "Construction of FOB near Rampuram Village at Design Km.706+800 of Six Laning of Anandapuram - Pendurthi - Anakapalli section of NH-16 in the State of Andhra Pradesh"

On approval of RFP vide note dated 03.01.2023, NIT was hosted on e-tender portal of NHA <https://etenders.gov.in> and website www.nhai.org on 04.01.2023 with Bid due date as 21.02.2023 and opening of technical bids on 22.02.2023 @ 1630 Hrs.

2. The Tender Evaluation Committee was constituted and approved by RO with the following Members for Evaluation of the bids:

- | | |
|--|--------------------|
| (i) Shri P. Siva Sankar, GM(T) & PD, PIU, Visakhapatnam | - Convener |
| (ii) Shri T. Suresh Kumar, DGM (T.), RO, Vijayawada | - Member Secretary |
| (iii) Smt. K.V.D. Ranjani, DGM (T.), RO, Vijayawada | - Member |
| (iv) Shri Ch. Satish, DM (T), PIU, Visakhapatnam | - Member |
| (v) Shri M. Venkateswara Rao, Accounts Officer, F&A Unit, RO, Vijayawada | - Member |

3. Accordingly, the bids were opened on the schedule date and time in the presence of committee members and following four (04) bids were received on e-tender portal within the scheduled date and time:


- (i) M/s. Jaabilli Constructions Private Limited
- (ii) M/s. SK Constructions
- (iii) M/s. Vijaya Lakshmi Constructions
- (iv) M/s. VMS Nirman Private Limited

4. No authorized representative of bidder was present to witness the opening of technical proposal.

5. The Committee examined the Technical Bids of the bidders received as per Clause 26 of Section - II, Information to Bidders (ITB) of RFP and observed the following:

5.1 M/s. Jaabilli Constructions Private Limited:

- (i) As per Clause 4.2 (j) of Section - II, Information to Bidders, "The bidder shall furnish the Scanned copy of information regarding any litigation or arbitration during the last five years in which the bidder is involved, the parties concerned, the disputed amount, and the present status" in the format as specified in Clause 1.7 of Section - III Qualification Information. But, the same was not furnished by the bidder.
- (ii) As per Clause 4.4 (B) (i) of Section - II, Information to Bidders, "Each bidder must demonstrate evidence of availability (either owned or leased or rented) of the Key Equipments for the work as stated in the Appendix to ITB and as perform in Section -III. But, during evaluation it was observed that the bidder has not submitted the Proof of ownership of the Key Equipment with the company /



entity instead the bidder has only submitted the signed copy of the Undertaking as specified in Appendix of Section - III Qualification Information.

(iii) Further, as per Clause 4.4 B (d) of Section - II, Information to Bidders, "Failure to demonstrate the certificates as defined in Section - III of RFP may make the bid Non-responsive.

(iv) However, as per the Undertaking as specified in Appendix of Section - III Qualification Information, the bidder has agreed to provide and will deploy required equipment as mentioned in Appendix of ITB of the subject work.

(v) Hence, the evaluation Committee opined that the bidder is technically responsive and eligible for further evaluation.

5.2 M/s. SK Constructions:

The bidder has submitted all the relevant documents as specified in the RFP which are found to be in order. Moreover, the bidder is also having enough bid capacity as per Clause 4.6 of Section - II Information to Bidders. Hence, the Evaluation Committee opined that the firm as technically responsive and eligible for further evaluation.

5.3 M/s. Vijaya Lakshmi Constructions:

(i) During evaluation it was found that the bidder has furnished the CV of Key Personnel Mr. G. Umarao for the position of Project Manager with Education Qualification as "Diploma in Civil Engineering". But, as per Clause 4.4 B (b) (ii) of Section - II Information to bidders the Key Personnel should have completed "Graduation from recognised University". Hence, the CV of the Key Personnel Mr. G. Umarao cannot be considered for evaluation and as per Clause 4.4 B (d) of Section - II, Information to Bidders of RFP the bidder may be treated as Non-responsive.

(ii) However, as the bidder submitted all the other relevant documents except the above & even the bidder is having enough bid capacity the Evaluation Committee opined that instead of making the bidder as Non-responsive, if the bidder is turned out to be lowest bidder, then the replacement CV for the position of Project Manager may be obtained from the bidder at the time of signing of the Contract Agreement.

(iii) Hence, the evaluation Committee opined that the bidder is technically responsive and eligible for further evaluation.

5.4 M/s. VMS Nirman Private Limited:

(i) As per Clause 4.2 (c) & 4.4 (b) of Section II: Information to bidders, the bidder has to furnish the experience in works of a similar nature which are completed or satisfactorily completed (not less than 90% of the contract value) as a prime contractor (or as a nominated / approved sub-contractor, provided that all other qualification criteria are satisfied) during last seven years with certificates from



the concerned officer of the rank of Executive Engineer or equivalent ending last day of month previous to the one in which bids are invited, either of the following:

- (a) three similar completed works costing not less than amount equal to Rs.98.36 Lakhs each of estimated cost.
- (b) two similar completed works costing not less than amount equal to Rs.122.95 Lakhs each of estimated cost.
- (c) one similar completed work costing not less than amount equals to Rs.196.72 Lakhs each of estimated cost.

- (ii) Accordingly, the bidder has furnished details of 5 (five) projects as per Clause 1.4 (a) of Section - III Qualification Information. From the details furnished by the bidder, the Evaluation Committee observed that Project Nos. 3, 4, & 5 are in progress & Project No. 2 is not in respect of similar nature work and hence cannot be considered as per above criteria. As per the details of Project No.1 the bidder has informed that the project is still in progress with value of work done as Rs.1,54,46,011/- out of total contract value of Rs.3,49,46,011/-. But, from the experience certificate enclosed by the bidder for this project it can be seen that the project was completed on 12.09.2021 which seems to be not matching with the information furnished by the bidder. Therefore, as per Clause 25 of Section II Information to Bidders, the Evaluation Committee opined to seek clarification from the bidder in view of the above observation for taking further necessary action.

6. Detailed Technical Evaluation of the Committee is enclosed as Annexure - A & B.


7. Accordingly, the Committee recommends the following:

- (a) To consider the bids of the following 3 (three) firms as technically responsive as per Clause 23.4 of Section - II: ITB


- (i) M/s. Jaabilli Constructions Private Limited
- (ii) M/s. SK Constructions
- (iii) M/s. Vijaya Lakshmi Constructions

- (b) To obtain clarification from the bidder M/s. VMS Nirman Private Limited as stated at Para 5.4 (ii).


M. Venkateswara Rao
Accounts Officer
RO, Vijayawada
Member


K.V.D. Ranjan
DGM (Tech.),
RO, Vijayawada
Member


Ch. Satish
DM (T), PIU,
Visakhapatnam
Member


T. Suresh Kumar
DGM (Tech.),
RO, Vijayawada
Member Secretary


P. Siva Sankar
GM (T) & PD, PIU,
Visakhapatnam
Convener