

Result of Responsiveness

Sub: Appointment of Safety Consultant for Package-IV of projects.

- v Four laning of Hospet -Bellary -Karnataka /AP Border from Km.280.080 (De.Ch.) to Km.375.450 (De.Ch) design length 95.370, NH-63 in the State of Karnataka NHDP Phase-IVB on EPC mode
- vi Two Laning with Paved Shoulder from Km.0.000 to Km.45.878 of Aurad to Bidar section of NH-161A under Bharatmala Pariyojna in the State of Karnataka on EPC Mode
- vii Development of 6-lane Access Controlled Greenfield Highway from Km.162.500 to Km.203.100 Baswantpur to Singnodi section of NH-150C (Package-IV of Akkalkot to KNT/TS Border section) on Hybrid Annuity Mode under Bharatmala Pariyojna &
- viii Construction of 6 Lane Access Controlled Greenfield Highway from Km.26.000 to Km.97.000 MH/KN Border (Badadal) to Maradagi S Andola section of NH-150C (Package-II of Akkalkot to KN/TS Border section) on Hybrid Annuity Mode under Bharatmala Pariyojna

Sl. No.	Name of the Firm	Responsive /Non-Responsive
1	M/s. FP India Project Management Consultancy Services Pvt. Ltd.	Responsive
2	M/s. Sri Infotech	Responsive
3	M/s. Techmodec Consultants Pvt. Ltd.	Non-Responsive Refer note-1
4	M/s. INDIAN INFRATECH	Responsive
5	M/s. Credible Management and Consultants Private Limited	Non-Responsive Refer note-2

Note-1: As per OM dated 21.11.2022 Safety Consultant may be awarded 06 packages and the cumulative length of project in each package should not be more than 350Km. Bidder is having 06 Packages in hand; hence no more Packages can be awarded/assigned.

Note-2: Road Safety Auditor cum Team Leader aged more than 65 years & as per clause 2.1.4 of RFP, says that A firm must have at least the team of two key personnel each of age not more than 65 years. Hence the firm stands non-responsive.

V. J. Shree
27/3/2023
DGM (Tech)
RO-NHAI
Bangalore

Signature Not Verified

Digitally signed by PADMAJA VUTLA
Date: 2023.03.27 17:58:47 IST
Location: eProcurement System for
Central PSUs