

National Highways Authority of India
(Madhya Pradesh Division)
G - 5 & 6, Sector-10, Dwarka, New Delhi - 110075

NHAI/HQ/MP/Atal Progressway/IE/Pkg-V & VI/2023/E-190181

Date: 19.12.2023

Annulment Notice

Sub:- Independent Engineer Services for Construction of Four Lane Access Controlled Greenfield Atal Progressway (Chambal Expressway) From Km 206.000 (Village Jhundpura In Morena District) To Km 265.000 (Village Maithana In Morena District) under Bharatmala Pariyojna in the State of Madhya Pradesh (**Package-V**) on Hybrid Annuity Mode & Construction of four lane access controlled Greenfield Atal Progressway (Chambal Expressway) from km 265.000 (village Maithana Morena District) to km 312+950 (village Kuretha in Morena District) under Bharatmala Pariyojna in the State of Madhya Pradesh (**Package VI**) on Hybrid Annuity Mode (**Tender ID: 2023_NHAI_145100_1**) - **Annulment of bid - Reg.**

The bid process for above assignment is hereby annulled under Section-2 Letter to Invitation to Consultants; clause 1.5 of RFP due to administrative reasons.

Yours faithfully,



(Balbir Singh Yadav)
General Manager (Tech.) - MP