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National Highways Authority of India

R (Ministry of Road Transport and Highways, Government of India)

B TR -5 0d 6, AHT-10, A, T Rl - 110 075 0 G5 & 6, Sector-10, Dwarka, New Delhi-110075
TO919/Phone : 91-11-25074100 / 25074200

NHAI/34044/1/2023/PB/HOSH-UNA-IE March 22, 2024
To,
All Bidders (As per list enclosed)

Subject: RFP for “Consultancy services for Authority's Engineer for Supervision of Rehabilitation
and Upgradation of Hoshiarpur to Una up to PB/HP border section of NH-503A to 2 lane
paved shoulder configuration (from Design Chainage km 15+200 to Design Chainage
km 30+348) & construction of 4 lane Hoshiarpur Bypass (from Design Chainage km
2+425 to Design Chainage km 15+200) (Total Length: 27.923 Kms) in the State of
Punjab (Package-IV) under NH(O) on EPC mode" - Final Technical Result -Reg.

Ref: - (i) Bids submitted on 20.03.2023 for the above-mentioned work [Tender ID:
2023_NHAI_145698 1] .

Sir,
Kindly refer NHAI letter dated 07.03.2024 vide which result of technical evaluation was

intimated to the bidders and bidders were given opportunity to respond within seven days (i.e.,
upto 14.03.2024), in case of any objection.

2. The representations were received from below-mentioned bidders:
Bid ; Sole/JV/
No. HanTaiat At Association
3/18 | M/s LEA Associates South Asia Pvt. Ltd., (LASA) Sole
M/s Theme Engineering Services Pvt. Ltd. in Association with M/s Ishita Info Solutions Put. .
4/8 Lid Association
7/8 | M/s Highway Engineering Consultant in Association with M/s Casta Engineers Put. Ltd. Association
3. The representations as received have been examined by the constituted Evaluation

Committee and reply to the representation as approved by Competent Authority is enclosed at
Annexure - |

4. The revised resuit of technical evaluation (subject to verification of updated Technical
Capacity) approved by Competent Authority after considering the representations of the bidder is
as under —

E:Dd Name of Applicant | Original Score | Revised Score

M/s G-Eng Advisory Services Pvt. Ltd in JV with M/s Dhruv

1/8 | Consultancy Services Ltd and in Association with M/s MVK | Non-Responsive | Non-Responsive

Infrabuild Pvt. Ltd.

218 M/s Bloom Companies LLC in JV with M/s Marc Technocrats Private
Limited and in Association with M/s Sunnily Consultants Pvt. Ltd.

3/8 | M/s LEA Associates South Asia Pvt. Ltd., (LASA) 81.25 92.01

(g

Non-Responsive | Non-Responsive




|
|
|

Sid Name of Applicant Original Score | Revised Score |

No.

M/s Theme Engineering Services Pvt. Ltd. in Association with M/s .
418 Ishita Info Solutions Pvt, Ltd. Non-Raspeinsive BB
58 M/s Aimondz Global Infra Consultant Limited in JV with M/s AICONS | 95,04 95 24

Engineering Pvt. Ltd.

M/s Centro De Estudios De Materiales Y Control De Obra, SA
6/8 | (CEMOSA) In JV with M/s Geo Designs and Research Private | Non-Responsive | Non-Responsive
Limited and in Association with M/s Introsoft Solutions

28 M/s ‘H|ghway Engineering Consultant in Association with M/s Casta 9194 96.94
Engineers Pvt. Ltd.
8/8 M/s Global Infra Solutions in JV with M/s Pioneer Infra Consultants 87 29 87 20

Pvt. Ltd. and in Association with M/s MS Consultant
The detailed evaluation sheet is annexed herewith.

5. As per clause 15(c) (iv) of Section-1 of RFP, the responsive Bidders are requested to
provide ‘Updated Technical Capacity’ as on date (22.03.2024 @ 1500 Hrs) for work
“Consultancy services for Authority’s Engineer for Supervision of Rehabilitation and Upgradation
of Hoshiarpur to Una up to PB/HP border section of NH-503A to 2 lane paved shoulder
configuration (from Design Chainage km 15+200 to Design Chainage km 30+348) & construction
of 4 lane Hoshiarpur Bypass (from Design Chainage km 2+425 to Design Chainage km 15+200)
(Total Length: 27.923 Kms) in the State of Punjab (Package-IV) under NH(O) on EPC mode". In
case the details of updated Technical Capacity is not provided by the Bidders within scheduled
time, it may be presumed that the technical capacity of the Bidder is exhausted and became
negative.

6. The financial bids of the following technically responsive bidders will be opened on
22.03.2024 at 1700 Hrs in IT Training room, Ground Floor at NHAI (HQ). Accordingly, the bidders
shall depute their representatives with authorization letter for attending the opening of financial

bids.

(C.M. Sinha)
GM (Tech)
HR/PB Division

Encl.: As above




Subject: RFP for “Consultancy services for Authority’s Engineer for Supervision of Rehabilitation

and Upgradation of Hoshiarpur to Una up to PB/HP border section of NH-503A to 2 lane
paved shoulder configuration (from Design Chainage km 15+200 to Design Chainage
km 30+348) & construction of 4 lane Hoshiarpur Bypass (from Design Chainage km
2+425 to Design Chainage km 15+200) (Total Length: 27.923 Kms) in the State of
Punjab (Package-IV) under NH(O) on EPC mode”

ﬁ: Name of Applicant Asssc:l?i,‘:lx!on

18 M/s G-Eng Advisory Services Pvt. Ltd in JV with M/s Dhruv Consultancy Services Ltd and in JViAssociation
Association with M/s MVK Infrabuild Pvi. Ltd.

28 M/s Bloom Qompanies LLC in JV with M/s Marc Technocrats Private Limited and in JViAssociation
Association with M/s Sunnily Consultants Pvt. Lid.

3/8 | M/s LEA Associates South Asia Pvt. Ltd., (LASA) Sole
M/s Theme Engineering Services Pvi. Ltd. in Association with M/s Ishita Info Selutions Pvt. i

4/8 Lid. Association

5/8 | M/s Almondz Global Infra Consultant Limited in JV with M/s AICONS Engineering Pvt. Ltd. JV

58 M/s Centro De Estudios De Materiales Y Cont_ro] De Obra, SA (CEMOSA) In JV with M/s issneiiion
Geo Designs and Research Private Limited and in Association with M/s Introsoft Solutions

7/8 | Mis Highway Engineering Consultant in Association with M/s Casta Engineers Pvt, Ltd. Association
M/s Global Infra Solutions in JV with M/s Pioneer Infra Consultants Pvt. Ltd. and in i i

8/8 JVIAssociation

Association with M/s MS Consultant




3/8: M/s LEA Associates South Asia Pvt. Ltd.

Annexure-|

Sr.
No.

Firm’s representation

NHAI's reply

T

In hand DPRs of Highway/Bridge/Tunnel
Projects {presently under progress)

<2-0
2-5-5
>5-10

Please note that NHAI had given us “5” marks
in this criteria whereas we have already
submitted following Projects along with Extracts
of Contract & other relevant Documents to NHA
in our Proposal Page No. 504-644. Copy
enclosed for your ready reference.

Earlier 5 marks was allotted after
considering the In Hand DPR
projects. Now representation have
been examined and it is noted that the
bidder has  submitted  recent
correspondence document to
substantiate progress of DPRs for
other projects. Hence, the bidder falls
in the criteria of 5 projects and full 10
marks in this criteria have been
assigned.

Team Leader Cum Senior Highway Engineer:
- Mr. Omprakash patel

Post Graduation in Management/ Construction/
Transportation/Highway Engineering /Structural
Engineering or equivalent specialised stream of
civil engineering

NHAI has evaluated “0” marks out of “3” in item
no. 1 ii) whereas, the proposed Team Leader
cum

Senior Highway Engineer has completed M. E.
in Civil Engineering with specialization in
Transportation Engineering from UCE, Burla,
Sambalpur University, Orissa, 1998 (during
worked with Govt. Department). As per
submitted technical proposal refer page no.
1218 to 1222 & 1282 of presented as Annexure-
I. He is eligible to get “4” marks out of “4” as per
our evaluation. :

The Key personnel have claimed the
Marks for Post-Graduation.

However, if period of obtaining degree
and deployment in projects coincide,
no marks have been assigned to such
degree.

Therefore, we have not given _marks
to the key personnel as he has shown
experience of work in the same period
of time of Post-Graduation.

Therefore, claim is not acceptable and
there is no change in marks

Resident cum Highway Engineer: - Mr. Ajay
Kumar Sharma

Post Graduation in Transportation/Highway
Engineering /Structural Engineering
/Geotechnical Engineering

NHAI has evaluated “0"marks out of “4” in item
no.

1 ii) whereas, the proposed Resident cum
Highway Engineer is M. Tech Civil Engineering
(Transportation Engineering) from Vivekananda
Global University, Jaipur, 2021. As per
submitted technical proposal refer page no.
1286 to 1288 &

1313 presented as Annexure-Il. He is eligible to
get “4” marks out of “4” as per our evaluation.

The Key personnel have claimed the
Marks for Post-Graduation.

However, if period of obtaining degree
and deployment in projects coincide,
no marks have been assigned to such
degree.

Therefore, we have not given marks
to the key personnel as he has shown
experience of work in the same period
of time of Post-Graduation.

Therefore, claim is not acceptable and
there is no change in marks




Accordingly, he is eligible to get “100” marks out
of “100” as per our evaluation.

Bridge Structural Engineer: - Mr. Nagendra
Kumar

Please note we had EOT till 31.03.2023 for the
said project from NHAI PIU - Jalpaiguri on the
date of submission of proposal i.e. 20.03.2023
(enclosed as Annexure-lll. Therefore, we
request you to revisit the decision on evaluation
of CV of Mr. Nagendra Kumar, Bridge/
Structural Engineer.

Accordingly, he is eligible to get "96" marks out
of “100" as per our evaluation.

As per the submission of Bidder in his
representation, EOT of the project
was up to 30.03.2023. Further, Bid
Due date of the instant tender is
20.03.2023, Hence submission of the

the key personnel has been
evaluated as per the criteria.

bidder has been accepted and CV of |

Senior Quality cum Material Expert: - Mr.
Ravi Bhushan Prasad

In respect to engagement of Mr. Ravi Bhushan
Prasad, Senior Quality cum Material Expert, we
signed the said Contract on 03.02.2021
(enclosed as Annexure-lV), Commence the
project 15.02.2021 (enclosed as Annexure-V).
As per contract provision schedule man month
was allocated 24 months to the said position
(enclosed as Annexure-VI. Schedule input was
finished on 14.02.2023. His services was

input during the scheduled period. Later he was
demobilized with  permission of NHAL
Therefore, we request you to revisit the decision
on avaluation of CV of Mr. Ravi Bhushan
Prasad, Senior Quality cum Material Expert.

extended for few of months from the saving of

The Key personnel has been
engaged in  NHAl project as
confirmed by concerned PIU. Hence
availability in this project is not
confirmed. Therefore 0 Mark has
been awarded.

4/8: M/s Theme Engineering Services Private Limited in Association with M/s Ishita

Info Solutions Private Limited

wherein we have declared non-responsive
citing the reason of incorrect information
regarding JV share for the project Jhanki-
Sargi. Incorrect JV share.

Kindly note that we have approached the
Hon'ble Delhi High Court in the matter and
Hon'ble Delhi High Court in its order dated
07.02.2024 has directed the NHAI to consider
our bids with incorrect JV share. Order of
Hon'ble Delhi High Court is enclosed for your
ready reference & perusal.

Sr. | Firm’s representation NHAI's reply
No.
1. We are in receipt of your letter cited above, | As per Hon’ble High Court of Delhi order

no. W.P(C) 16772/2023 dated
07.02.2024, the bid has been evaluated
as per provisions of RFP and the bidder
is declared as technically Responsive.

The detailed evaluation sheets are
enclosed.

The summary of e\faluation of bidder is
as under:

Criteria Manics

- Claimed | Assessed
Relevant
Experience
for the 40 . =
assignment




experience in
use of
technology
for road
inspection

20 20

Qualifications
and
competence
of key staff
for the
assignment

36.42 30.74

Total 96.42 85.74

7/8: M/s Highway Engineering Consultant in Association with M/s Casta Engineers

Pvt. Ltd.
Sr. Firm’s representation NHAF's reply
No.
T In hand DPRs of Highway/Bridge/Tunnel | Earlier 5 marks was allotted after

Projects (presently under progress)

<2-0
2-5-5
>5-10

It is seen that lesser marks have been awarded
to our firm under the category “Relevant
experience for this assignment’.

As per our self-evaluation and submissions in
the technical proposal, we are eligible for award
of more marks under this category on the basis

considering the In Hand DPR
projects. Now representation have
been examined and considering
additional ongoing DPRs, full 10
marks in this criterion have been
assigned.

of below mentioned details.

Signature Not Verified
Digitally signed b 7§HI KHARE
Date: 2024.03.26 17:0#49 IST

Location: eProcure
Central PSUs
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