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Ref: NHAI/RO-VJA/Nellore Bypass/Temporary Plaza Date 06.04.2023

Result of Technical Evaluation of bids
Tender ID; 2023_NHAI_146936_1

Sub: Construction of Temporary Toll Plaza at Km.1378.800 on Nellore Bypass section of
NH-16 (6" call) - Reg.

Ref: NIT dated 24.02.2023

The result of technical evaluation of bids received for the subject work is as under:

S.no Bidder Details Result

(i) M/s. Sri Year of Constitution of the firm, details of works in hand, | ‘Non responsive’
Krishna details of Key personnel, information regarding litigation as per clause
Projects, history, affidavit of correctness of all the statements on | 4.4B,8.3,12.1 &

Hyderabad | stamp paper as per Clause 4.2 of Section-Il of RFP and | 15.1 of Section II

undertaking for bid validity for 120 days as per Clause of RFP

15.1 of Section-Il of RFP have not been submitted by the

bidder. Hence, non-responsive as per clause 4.4B & 8.3

of Section Il of RFP.

Further, the bidder has submitted ‘Financial Bid form'
containing bid amount (Rs.1,24,77,253/-) along with the
technical bid. Hence, the bid cannot be accepted as per
clause 87.3 & 12.1 of Section Il of RFP.

(i) M’s. Total monetary Value of Civil construction works | ‘Non responsive’
Vijayalakshmi | performed for each of the last 3 years & Average Annual | as per clause 8.3
Constructions, | Financial Tumover (certified by Chartered Accountant in | & 12.1 of Section
Vizianagaram | Original) submitted by the bidder is not legible. Hence, Il of RFP

the average annual turnover and bid capacity cannot be
calculated.

Further, the bidder has submitted ‘Financial Bid form’
containing bid amount (Rs.2,53,000/-) along with the
technical bid. Hence, the bid cannot be accepted as per
clause 8.3 & 12.1 of Section Il of RFP.

(i) | M/s. Cephas | Details of works in hand, power of attorney to sign the bid | ‘Non responsive’
Infrastructure | documents as per Clause 4.2 of Section-Il of RFP and as per clause
Pvt. Ltd, available bid capacity as per Clause 4.6 of Section-Il of | 4.4B,8.3 & 15.1
Hyderabad. | RFP have not been submitted by the bidder. Hence, non- | of Section Il of
responsive as per clause 4.4B & 8.3 of Section li of RFP. RFP

-
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S.no Bidder Details Result

Further, the bidder has submitted undertaking for bid
validity for 30 days has been submitted instead of 120
days (as per Clause 15.1 of Section-Il of RFP). Hence,
the bid shall be rejected and non-responsive as per
clause 15.1 of Section Il of RFP.

2. In case of any comments, the same may be reached to this office within a week. In
case, no response is received within the stipulated date, it would be presumed that you
have nothing to say in the matter and further necessary action will be taken as per the

conditions of RFP. ké@,g

(L. K. Singh),
Regional Officer
RO - Vijayawada

Signature Not Verified

Digitally signed by NEE
Date: 2023.04.06 18:2p”
Location: eProcure
Central PSUs _
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