



# भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

## National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



**ORIGINAL**

### LETTER OF ACCEPTANCE

Ref: NHAI/RO-VJA/PIU-VJA/NH-65/V-M/2023/ 3083

Date: 17.08.2023

To

M/s. Raghava Project Constructions Private Limited,  
Door No.32-13-53/6, Journalist Colony, Mogalrajpuram,  
Vijayawada - 520 010, E-mail: [rpcpl2012@gmail.com](mailto:rpcpl2012@gmail.com)

**Sub:** NHAI, RO, Vijayawada - "Construction of Balance works of four laning of Vijayawada - Machilipatnam Section of NH-65 and overlay on existing bypassed sections (old NH-9) in the State of Andhra Pradesh on EPC Mode" - Letter of Acceptance (LOA) - Reg.

Ref: Tender ID No.2023\_NHAI\_148286\_1

\*\*\*\*\*

Sir,

This is to notify you that your Bid dated 09.05.2023 for execution of the "Construction of Balance works of four laning of Vijayawada - Machilipatnam Section of NH-65 and overlay on existing bypassed sections (old NH-9) in the State of Andhra Pradesh on EPC Mode", at your quoted bid price amounting to Rs.25,00,00,000/- (Rupees Twenty Five Crore only) (Excluding GST) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs.75,00,000/- (Rupees Seventy Five Lakhs only) as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and Bid Security shall be encased by the Authority as per Clause 2.21 of the RFP.

Yours faithfully,

(R.K. Singh)

Regional Officer,  
RO Vijayawada.

Copy to:

- General Manager (Tech.) - AP, New Delhi for information.
- Project Director, PIU - Vijayawada for information.

**National Highways Authority of India**  
**Regional Office - Vijayawada**

Annexure-I

Sub: "Construction of Balance works of four laning of Vijayawada - Machilipatnam Section of NH-65 and overlay on existing bypassed sections (old NH-9) in the State of Andhra Pradesh on EPC Mode" - Evaluation of Financial Bids on 03.08.2023.

Ref: Tender ID No.2023\_NHAI\_148286\_1

**COMPARATIVE STATEMENT:**  
**(ON E-TENDERING MODE)**

| Sl. No. | Name of the Bidder                          | Estimated Cost (Rs.) (Excluding GST) | Percentage Quoted by the bidders (+ / -) | Quoted Amount (Rs.) (Excluding GST) | Rank of Bidder |
|---------|---------------------------------------------|--------------------------------------|------------------------------------------|-------------------------------------|----------------|
| (i)     | M/s PSN Reddy & Co.                         | 30,02,59,706/-                       | (-) 12.00                                | 26,42,28,541/-                      | L-2            |
| (ii)    | M/s Vallabhaneni Constructions Pvt. Ltd.    | 30,02,59,706/-                       | (+) 3.00                                 | 30,92,78,900/-                      | L-4            |
| (iii)   | M/s Maruti Constructions                    | 30,02,59,706/-                       | (-) 7.00                                 | 27,92,41,525/-                      | L-3            |
| (iv)    | M/s Raghava Project Constructions Pvt. Ltd. | 30,02,59,706/-                       | (-) 16.74                                | 25,00,00,000/-                      | L-1            |

*(S. Majhi)*  
27/8/23  
DM (Fin.), F&A,  
RO - Vijayawada  
Member

*K.V.D. Ranjan*  
27/8/23  
(Smt. K.V.D. Ranjani)  
DGM (Tech.)  
RO, Vijayawada  
Member

*Surendranath*  
02/08/23  
(D. Surendranath)  
Project Director  
PIU, Rajamahendravaram  
Member

*(D.V. Narayana)*  
Project Director  
PIU, Vijayawada  
Member Secretary

*(Kondayya Chowdary M)*  
DGM (Tech.)  
RO, Vijayawada  
Convener