



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

फैक्स / Fax : 91-11-25093507 / 25093514

NHAI/CG/Kod-dhamtari/ NH-30/AE/2023/154

Dated 18.05.2023

To,

Applicant No.	Name of the Applicant	Type of Applicant (Sole/Association/JV)
1/6	Almondz Global Infra Consultant In Association With Ekam Venture.	Association
2/6	Bloom Companies LLC JV With Marc Technocrats Private Limited.	JV
3/6	L N Malviya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.	Association
4/6	MSV INTERNATIONAL INC. In association with Manglam Associates.	Association
5/6	SA Infrastructure Consultants Pvt. Ltd. In Association with PARISHA Engineers LLP.	Association
6/6	Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd	Association

Sub: Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Laning of Kodebad -Dhamtari section (Km 43.400 to Km 82.209) of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode-Result of Technical Evaluation. - reg

Tender ID - 2023_NHAI_149567_1

Please refer to your submission of bid on 25.04.2023 for the captioned consultancy assignment. As per the clause - 10 (vii) of Data Sheet - section of 2 of RFP, the result of Technical Evaluation is enclosed herewith and published on e-tendering portal of NHAI. You are requested to submit your objection if any, latest by 25.05.2023 upto 17:00 hrs. Representation received after due date will not be considered.

Yours faithfully

Encl: As above

dhaka
18/5/2023

(Kamal Kant Mishra)
General Manager (T)-CG

Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Laning of Kodebad -Dhamtari section (Km 43.400 to Km 82.209) of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode

Applicant No.	Name of Applicant	Sole/JV/ Association
1/6	Almondz Global Infra Consultant In Association With Ekam Venture.	Association
2/6	Bloom Companies LLC JV With Marc Technocrats Private Limited.	JV
3/6	L N Malviya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.	Association
4/6	MSV INTERNATIONAL INC. In association with Manglam Associates.	Association
5/6	SA Infrastructure Consultants Pvt. Ltd. In Association with PARISHA Engineers LLP.	Association
6/6	Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd	Association

Prave

chop

Average Annual Turnover

S.No.	Name of Applicant	Sole/JV/ Association	2019-20	2020-21	2021-22	3 Years Average	Eligible or Not- Eligible
1/6	Almondz Global Infra Consultant In Association With Ekam Venture.	Sole	33.69	25.04	31.14	29.96	Eligible
2/6	Bloom Companies LLC JV With Marc Technocrats Private Limited.	LM	89.09	105.04	113.75	102.63	Eligible
		OM	19.70	21.75	22.89	21.45	Eligible
		Total	108.79	126.79	136.64	124.07	Eligible
3/6	L N Malviya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.	Association	129.79	194.14	200.90	174.94	Eligible
4/6	MSV INTERNATIONAL INC. In association with Manglam Associates.	Association	55.62	66.94	78.23	66.93	Eligible
5/6	SA Infrastructure Consultants Pvt. Ltd. In Association with PARISHA Engineers LLP.	Association	101.82	113.91	130.54	115.42	Eligible
6/6	Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd	Association	70.58	100.04	83.96	84.86	Eligible

P. V. V.

Shr

S.No.	Name of the Firm	Preparation of DPR (NH/SH Equivalent)	Project Supervision IC (NH/SH Equivalent)	Annual Turnover	Eligible or Non-Eligible
		The firm should have Minimum experience of Preparation of detailed Project Report Feasibility Study cum Preliminary Design Report of 2.46 Laning project of aggregate length equal to 2 times or more of similar category For which RFP is invited	The firm should have minimum Experience of Project Supervision Independent Engineer Consultant of 4.6 Laning project of aggregate length equal to 3 times or more of similar category for which RFP is invited	Annual turnover (updated average of last 3) of the firm from consultancy business should be equal to or more than 2% of Total Project Cost (TPC)	
16	Almondz Global Infra Consultant In Association With Ekam Venture	NO	NO	Yes	Non-Eligible
26	Bloom Companies LLC JV With Marc Technocrats Private Limited	Yes	Yes	Yes	Eligible
36	L N Malviya Infra Projects Pvt Ltd in association with Intarech Civil Solutions & Consultant	Yes	Yes	Yes	Eligible
46	MSV INTERNATIONAL INC In association with Manglam Associates	Yes	Yes	Yes	Eligible
56	SA Infrastructure Consultants Pvt. Ltd In Association with PARISHA Engineers LLP.	Yes	Yes	Yes	Eligible
66	Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd	Yes	Yes	Yes	Eligible

Qwre

due

Independent Engineer Services for 6 Lane with Access Controlled Greenfield Highway from Km 26.000 to Km 37.000,
MUVN Bhorli (Dadada) to Maradgi S Andola section of NH -150C (Package-B of Akkathur to KNTS Bhorli
section) on Hybrid Annuity Mode under II

Description	Maximum Point	Evaluation sheet for assessment of experience in use of technology for road inspection					
		I. N Mahiya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.		SA Infrastructure Consultants Pvt. Ltd. In Association with PARISHA Engineers LLP.		Lion Engineering Consultants Pvt.Ltd. in association with Synergy Engineers Group Pvt. Ltd	
		Claimed by Bidder	As per EC	Claimed by Bidder	As per EC	Claimed by Bidder	As per EC
Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection	7						
Own Equipment/ Equipment on MOU with Associate or on hiring basis	4	4	4	4	4	4	4
(a) Experience of 1-2 projects - 1 (b) Experience of 3-5 projects - 2 (c) Experience of > 5 projects - 3	3	3	4	3	4	3	4
Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement	4						
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	2	2	2	2
(a) Experience of 1-2 projects - 1 (b) Experience > 3 projects - 2	2	2	2	2	2	2	2
Experience in Mobile Bridge Inspection Unit or better technology for Bridges inspection	5						
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	2	2	2	2
(a) Experience of 1-2 projects - 1 (b) Experience of 3-5 projects - 2 (c) Experience of > 5 projects - 3	3	3	2	3	2	3	2
Experience in Retro reflectometer technology	4						
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	2	2	2	2
(a) Experience of 1-2 projects - 1 (b) Experience > 3 projects - 2	2	2	2	2	2	2	2
Total	20	20	20	20	20	20	20

9
Iurie

day

Name of the Project													
Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Lanes of Kodedad -Phantari section (Km 43.400 to Km 52.100) of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode													
S.No	Name of the Applicant	Average Annual Turnover for 2018-19 to 2020-21 Last 3 Years (from Consultancy	No. of Key professionals on full time roll (minimum from last one year)	Max no. of projects to be allotted to one particular consultant including ongoing projects at a time in NHAI			Total Ongoing awarded Projects Nos.			Remaining capacity for new projects (Nos) in Current Financial Year			Whether Eligible
				1	2	3	4	5	6	7	8		
												Total	
10	Almonds Global Infra Consultants In Association With Elum Venture	29.96	15	3A	3B	3C	4A	4B	4C	5A	5B	5C	
10	Bloom Computer LLP, N. V. With Mar. Technocon Private Limited	101.83 21.45	30 30	6	6	4	5.32	3.83	1.49	1	2	3	Yes
30	L.N. Malviya Infra Projects Pvt.Ltd in association with Infrared Civil Solutions & Consultant	94.51 174.94	30 61	12	12	9	5.27	2.77	2.50	7	9	7	Yes
40	MSV INTERNATIONAL INC In association with Mangur Associates	66.93	44	12	12	9	0.00	0	0.00	12	12	9	NO
40	SA Infrastructure Consultants Pvt. Ltd. In Association with PAFISHA Engineers LLP	115.42	61	12	12	9	5.27	2.77	2.5	7	9	7	NO
50	Arcen Engineering Consultants Pvt. Ltd in association with Synergy Engineers Group Pvt. Ltd	84.86	61	40	40	30	34.26	5.45	28.81	6	25	1	Yes
60				15	25	18	22.50	10.00	12.50	3	15	6	Yes
60				40	40	30	25.29	2.6	22.69	15	3*	7	Yes
60				40	40	30	14.16	4.36	9.8	26	26	20	Yes

Pratik

Pratik

Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Laning of Kodebad -Dhantari section (Km 43.400 to Km 82.209) of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode

Applicant	Name of Firm	Relevant experience for the assignment	Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		Eligible as per Minimum Eligibility Criteria	Responsive/Non-Responsive	Rank
			20.00	20.00	40.00	40.00	100.00	100.00			
1	Almondz Global Infra Consultant In Association With Ekam Venture.	32.50	20.00	17.00	37.12	36.10	97.12	85.60	Not Eligible	Non-Responsive	
2	Bloom Companies LLC JV With Marc Technocrats Private Limited.	40.00	20.00	17.00	38.80	30.37	98.80	87.37	Not Eligible	Non-Responsive	
3	L N Malviya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.	40.00	20.00	20.00	37.64	30.53	97.64	90.53	Eligible	Responsive	2
4	MSV INTERNATIONAL INC. In association with Manglam Associates.	29.50	20.00	20.00	37.20	31.26	97.20	80.76	Eligible	Responsive	4
5	SA Infrastructure Consultants Pvt. Ltd. In Association with PARISHA Engineers LLP.	35.00	20.00	20.00	36.91	33.83	96.91	88.83	Eligible	Responsive	3
6	Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd	40.00	20.00	20.00	30.94	34.58	90.94	94.58	Eligible	Responsive	1

20/11/20

20/11/20

Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Laning of Kulebad -Dhamtari section (Km 43.400 to Km 82.200) of NH-30 in the State of Chattisgarh under NHDP-IV through EPC mode

S. No.	Description	Max Marks	Name of firms					
			LN Malviya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.	MSV INTERNATIONAL INC. In association with Manglam Associates.	SA Infrastructure Consultants Pvt. Ltd. In association with Synergy Engineers Group Pvt. Ltd	Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd		
			Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC
1	Average Annual Turnover (last 3 years) from consultancy business.							
	<2% of TPC - 0 marks							
	2% of TPC - 1.5 marks							
	Aid for additional turnover 0.25 (Zero point two five) marks for every 1% of TPC above 2% of TPC subject to maximum 0.5 marks.	2	174.94	2	66.93	2	115.42	2
2	Number of Highway personnel with the Firm* *The professionals who possess degree in Civil Engineering/Transport Planning /Transport Economics/Traffic Management / Geology/ Environment Engineering and 8 years experience in highway design and construction shall be counted. The current Employment Certificate shall be uploaded by Key Personnel on INTRATECH.	10	159	10	117	10	31	10
	<10-4 marks							
	10-20 - 8 marks							
	>20 but <30-9 marks							
3	Experience as Independent Engineer/Authority Engineer/Supervision in number of Highway Projects of 2466-laning of length (40% of Project Length) or more in last 7 years.							
	1 project - 8 marks							
	Add 1 (one) mark extra for completed assignment of Authority Engineer/Independent Engineer and add 0.5 (zero point five) mark extra for completed assignment of supervision consultancy subject to maximum 2 (two) marks.	10	3	10	4	10	3	10
4	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2466-laning Highway Projects of length (40% of Project Length) or more in last 7 years.	5	3	5	2	5	3	5
	1 project - 4 marks							
	Add 0.5 (zero point five) marks extra for each additional project subject to maximum 1 marks							
5	In total DPRs of Highway/Bridge/Tunnel Projects (currently under progress)	10	6	10	1	10	3	10
	<2-0 marks							
	2-5 - 5 marks							
	>5- 10 marks							
6	Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.	3	3	3	3	3	3	3
	1 project - 2.0 marks							
	Add 0.5 (zero point five) marks extra for each additional project subject to maximum 1.0 marks.							
	Total	40	40	40	29.5	40	40	35

9/2/22

22/2

Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Lanes of Roadhead Bharu-vi section Km 41.400 to Km 82.209 of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode

Specific Experience of DPR Consultants' Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year

Name of Consultants/Service Provider	Year	Location	Assignment	18.802 Km	40% of Length	15.5236 Km
Total						

S.No.	Name of Client	LANES	Category of the project	Length of the project (km)	Length of the project as furnished by Bidder	Percentage of payment received	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remarks/Clarification	Whether B/ALC'S of similar category of 4/6 lanes of project or more than 15.5236km
-------	----------------	-------	-------------------------	----------------------------	--	--------------------------------	----------------------	------------------	---------------	--------------------	-----------------------	--

1	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
2	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
3	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
4	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
5	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
Total												

1	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
2	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
3	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
4	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
5	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
Total												

1	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
2	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
3	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
4	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
5	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
Total												

1	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
2	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
3	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
4	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
5	MPRCL	4 Lane	IV Partner	8.73	8.73	96%	8.38	Page no-28	10	11	12	13
Total												

Signature of Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Lanes of Roadhead Bharu-vi section Km 41.400 to Km 82.209 of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode

Length in C'S IE AE	282.35
Length DFR FDR FS	222.66
No. of Projects in category II or length $40''$ or more	4.00
No. of Projects in category I or length $40''$ or more	0.00
No. of Projects for DFR FS + V Factor	2.00
No. of Projects for DFR FS + V Factor	0.00
No. of bridges Total	3.00
In hand DFR FS of NHA	1

S.No.	Name of Client	Assignment in Hand						Remark/ Clarification	If considered Yes otherwise No	
		LANES 2-4/6 lanes	Length of the Project as furnished by Builder		Status of the tender	Percentage	Weighted Length (m)			Ref in Document
1	NIHA	DPR	DPRCS		Association	0.000	Page-245	Not given	EOT 26.11.2022	No
2	NIHA	DPR			Association	0.000	Page-242	Not given	Letter dated 1.10.2022 submitted	No
3	R&B Dept	DPR			Association	0.000	Page-158	Agreement-08.10.11.2017	Letter dated 06.09.2018	No
4	NIHA	DPR			Association	0.000	Page-368	Not given	Variation proposals	No
5	NIHA	DPR		220.00	Association	0.000	Page-408	Not given	NIET 08.02.2023	No
6	NIHA	DPR			Association	0.000	Page-417	21.09.2022	Debarband Ring Road	Yes
7	MPRDCI	DPR			Association	0.000	Page-423	Not given	Rate of Feasibility report is pr	No

duogo

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year

	Sole	JV Partner for 40%	JV Other Partner 30%	JV Overall 1.0 times
CSTE	116.43	58.21	34.93	116.43
DPR	77.62	38.81	23.29	77.62

No. of Key Personnel -	31	Page no. 329
Total	31	

Length in CS IE AE	150.12
Length DPR DOR IS	232.10
No. of Projects in category IE of length 40% or more	2.00
No. of Projects in category CS of length 40% or more	0.00
No. of Projects for DPR FS + JV Lead	5.00
No. of Projects for DPR FS + JV Partner	0.00
No. of Bridges Total	3.00
In hand DPR of NHAI	3

1	Experience as Project Supervision/IC of 2/4/6-laning of Aggregate length of 116.427 km or more in last 7 Years										In hand DPR of NHAI	3	
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In Km)				Weighted Length (km)	Ref in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 4/6 laning of Length equal to or more than 15.526km
		4/6 lanes	Independent Engineer/Construction Supervision	Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services						
1	2	3	4	5	6	7	8	9	10	11		12	13
2	NHAI	4lane	IE	61.21	Sole	100%	61.21	Page no.-154	Jun-19	Mar-22			Yes
3	NHIDCL	4lane	AE	17.43	Sole	100%	17.43	Page no.-190	Jan-18	Jan-22			Yes
	nhai	4lane	AE	71.613	Sole	100%	71.613	Page no.-194	Sep-16	May-19			Yes
							0.000						
							0.000						
							150.12						
													3

Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2-lane Highway Projects of aggregate length ≥ 618 km or more in last 7 years.													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (in Km)	Status of the applicant.	Percentage of payment received	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether JE/ AE/ S of similar category of 2-lane of Length equal to or more than 15.5246km
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	DPR	78.03	Sole	100%	78,030	Page no-231	Oct-16	Jan-20		Yes	
2	NHAI	4 lane	DPR	94.16	Sole	100%	94,160	Page no-234	Apr-16	Apr-18		Yes	
3	NHAI	6 lane	DPR	60	Sole	100%	60,000	Page no-209	Mar-18	Apr-19		Yes	
							0.000					No	
							232.19					No	

Experience in Construction Supervision DPR Design, Review of major structures having length of more than 500 metre in last 7 years												
S.No	Name of Client	Lanes 2/4/6 lanes	Length of the Project as furnished by Bidder DPR/CS	Length(M)	Status of the applicant	Percentage	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/Clarification	Whether Length of major Structure is more than 500m
1	2	3	4	5	6	7	8	9	10	11	12	13
1	NHAI		CS	1200	Sole	100%	1200.000	Page no-164	Dec-18	Jul-21	99.27% PROGRESS	Yes
2	NHAI		CS	3040	Sole	100%	3040.000	Page no-190	Jan-15	Jan-22	90.22 % PROGRESS	Yes
3	NHAI		CS	650	Sole	100%	650.000	Page no->209	Jun-17	Aug-20		Yes
6							0.000					
7							4800.00					

S.No.	Name of Client	TAXES 24/6 taxes	Length of the Project as furnished by Bidder			Assignment in Hand					If considered Yes otherwise No
			Length	Status of the project	Percentage	Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification		
1	NHAI		DFR/CS	Association	0.000	Page no-307	13-4-2021	LOI/PP/G3	Yes		
2	NHAI		DFR	Association	0.000	Page no-319	29-10-2020		Yes		
3	NHAI		DFR	Scale	0.000	Page no-324	03-09-2023	ALIGARH/ALWAL	Yes		
					0.00						

Time

done

Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Lining of Kodedad-Dhamtari section (Km 43.400 to Km 82.209) of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year

Name of Firm/Entity	3/3	Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd.
Sole/JV (Lead / JV Partner)	Association	
Total Km	138,809 Km	40% of Length
		15,523.6 Kms
Sole	JV Partner for 4	JV Other Partner 30%
CS/IE	116.43	58.21
DPR	77.62	38.81
		23.29
		77.62
No. of Key Personnel -		
	51	Page no - 432
Total	51	
Length in CS, IE/AE		
		117.43
Length DPR DPR FS		
		227.24
No. of Projects in category IE of length 40% or more		
		0.00
No. of Projects in category CS of length 40% or more		
		0.00
No. of Projects for DPR FS - JV Lead		
		3.00
No. of Projects for DPR FS - JV Partner		
		0.00
No. of bridges Total		
		4.00
In hand DPR FS of NHAI		
		6

Experience as Project Supervision/IC of 2/4/6-laning of Aggregate length of 116.427 km or more in last 7 Years.												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (in Km)	Status of the applicant	Percentage of payment received	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification
1	NHAI	4 lane	CS	78.26	Association	55%		58.695	Page no-109	Dec-19	Jun-21	
2	NHAI	4 lane	AE	41.27	Association	55%		30.953	Page no-114	Feb-17	Aug-20	93% COMPLETED
3	NHAI	4 lane	AE	46.3	Association	60%		27.780	Page no-117	Jul-18	Nov-22	100% COMPLETED
								0.000				
								117.43				

Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 77.618 km or more in last 7 years.												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (in Km)	Status of the applicant	Percentage of payment received	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification
1	PWD GWALIOR	2 lane	DPR	281.6	Sole	100%	4.05	112.640	Page no-214	Sep-18	Jun-22	
2	BCON	4 lane	DPR	85.31	Sole	100%		85.310	Page no-223	Sep-15	Aug-17	Yes
3	NHAI	4 lane	DPR	29.29	Sole	100%		29.290	Page no-234	Dec-16	Feb-18	Yes
								0.000				No
								227.24				No
												Yes

Experience in Construction Supervision/DPR Design Review of major structures having length of more than 500 metre in last 7 years.												
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder DPR/CS	Length (in km)	Status of the applicant.	Percentage	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
1	2	3	4	5	6	7	8	9	10	11	12	13
1	NHAI		DPR	615	Sole	100%	615.000	Page no-232	Mar-16	Mar-17		Yes
2	R&B SAKHIM		DPR	1100	Sole	100%	1100.000	Page no-198	Jan-21	Jun-22	TUNNEL	Yes
3	NHAI		CS	900	Association	60%	540.000	Page no-386	Jul-18	Dec-20	MORE THAN 95%	Yes
4	NHAI		CS	1350	Sole	100%	1350.000	Page no-395	Aug-18	Dec-20	MORE THAN 94%	Yes
5							0.000					Yes
6							3605.00					
7												
4												

S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder			Assignment in Hand					If considered Yes otherwise No
			DPR/CN	Length	Status of the applicant	Percentage	Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	
1	NHAI		DPR		JV Partner		0.000	Page no.-342	04-08-2022	SAMBARKHIANPUR	Yes
2	NHAI		DPR		Association		0.000	Page no.-346	08-04-2022	KULU-MANALI	Yes
3	NHAI		DPR		Sole		0.000	Page no.-352	EOT UPTO 30.06.2023	GWALIOR CITY	Yes
4	NHAI		DPR		Sole	100%	0.000	Page no.-366	01-02-2023	NANUTLAGAN/BAH	Yes
5	NHAI		DPR		JV Lead	100%	0.000	Page no.-368	09-09-2022	HAFTER-KANPUR	Yes
6	NHAI		DPR		JV Lead	100%	0.000	Page no.-370	23/1/2023	PATNA/PR RUMA	Yes
7							0.000				
							0.00				

Pune

dh

Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Lining of Kodebad -Dhamtari section (Km 43.400 to Km 82.509) of NH-30 in the state of

S. No.	Description	Maximum Age Limit	Almonds Global Infra Consultant In Association With Ekam Venture.		Bloom Companies LLC JV With Mare Technocrats Private Limited.		L N Malviya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.		MSV INTERNATIONAL INC. In association with Manglam		SA Infrastructure Consultants Pvt. Ltd. In Association with PARISHA Engineers LLP.		Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd	
			Name	D.O.B	Name	D.O.B	Name	D.O.B	Name	D.O.B	Name	D.O.B	Name	D.O.B
1	Team Leader Cum Senior Highway Engineer	65	Santosh Kumar Pandey	22-05-1969	Naidu V M R Ponnana	18-05-1967	Sanjit kumar Hazra	29-12-1966	15-10-1964	Dinesh Kumar Patnaik	09-05-1958	Vijay Kumar Gupta	21-06-1968	
2	Resident cum Highway Engineer	65	SATISH NAG	19-11-1958	Goralnath Mishra	10-01-1967	Vasimraja Abdulsahid Bagwan	07-01-1981	30-12-1962	NAVAL KUMAR JHA	23-07-1971	Manoranjan Bajari	03-07-1968	
3	Bridge / Structural Engineer	65	Unesh Sharma	12-01-1963	C.A.Mini	23-12-1965	elbete Lal Yadav	26-10-1973	05-07-1974	Manoj Kumar Jha	04-07-1974	sharvan kumar	13-01-1982	
4	Senior Quality/Material Expert	65	Ganesh Prasad	10-06-1982	M. Srinivasulu	01-07-1969	Avant kumar	12-05-1967	01-01-1984	vinoth kumar	13-01-1970	Vikas Kumar Rao	13-12-1973	
5	Road safety Expert	65	Biswajit Jena	25-03-1988	Raju Kontham	05-07-1980	Deepak Birla	17-10-1990	04-06-1959	Chandra Lal Verma	19-09-1958	Vinod Sharma	29-09-1960	

Unesh

had

Consultancy services for Authority's Engineer for Supervision of balance work and Operation & Maintenance of project of Four Lining of Kodebad -Dhamtari section (Km 43.400 to Km 82.209) of NH-30 in the state of Chhattisgarh under NHDP-IV through EPC mode

Summary of Qualifications and competence of the key staff for the assignment

S. No.	Description	L N Malviya Infra Projects Pvt.Ltd in association with Intratech Civil Solutions & Consultant.				MSV INTERNATIONAL INC. In association with Manglam Associates.				SA Infrastructure Consultants Pvt. Ltd. In Association with PARISHA Engineers LLP.				Lion Engineering Consultants Pvt. Ltd. in association with Synergy Engineers Group Pvt. Ltd			
		Name	Marks		Name	Marks		Name	Marks		Name	Marks		Name	Marks		
			Claimed by	As per FC		Claimed	As per		Claimed	As per		Claimed	As per		Claimed	As per	
1	Team Leader Cum Senior Highway Engineer	Sanjit kumar Hazra	96.00	96.00	M. Ram Mohan Rao	95.00	95.00	Dinesh Kumar	91.00	90.00	Vijay Kumar	91.00	91.00				
2	Resident cum Highway Engineer	Vasimraja Abdulrashid	91.00	91.00	Om Prakash	91.00	91.00	NAVAL KUMAR	91.00	70.00	Manoranjan Bihari	91.00	70.00				
3	Bridge / Structural Engineer	chhote lal yadav	91.00	0.00	Mahendra Kumar	91.00	0.00	Manoj Kumar	91.00	70.00	shravan kumar	91.00	86.00				
4	Senior Quality/Material Expert	Awnit kumar	91.00	91.00	sujeet srivastava	91.00	89.00	vinod kumar	95.00	95.00	Vikas Kumar	91.00	91.00				
5	Road safety Expert	Deepak Birla	100.00	72.50	Col Balachandir	95.00	89.00	Chandra Lal	95.50	95.50	Vinod Sharma	0.00	93.60				
	Total																

Signature

Signature