

Minutes of Meeting

Date: 06.07.2023

Name of Work : Construction of Balance Works (i) Pedestrian Underpass at Km.514+960 including approaches & both side service road, (ii) Bus lay bay & bus shelter, (iii) Drain from Km.514.660 to Km.515.087 on both sides and (iv) Junction at Km.514.960 on 4-laned Wardha - Butibori section of NH-361 [Km.465.500 to Km.524.690 in the state of Maharashtra on EPC Mode - Reg.


In continuation to the Minutes of opening, the Committee evaluated the Bids of the all the Bidders as per criteria adopted in the RFP Document.

2. The summary of the technical evaluation is furnished below:


Sl. No	Name of the Bidder	Satisfying Threshold Technical Capacity [Rs.11.36 Cr.] as per Clause 2.2.2.2 (i)	Satisfying one similar work of 20% of Estimated Project [Rs.3.03 Cr.] as per Clause 2.2.2.2 (ii)	Satisfying Net Worth of Financial Capacity [Rs.0.76 Cr.] as per Clause 2.2.2.3 (i)	Satisfying minimum Average Annual Turnover [Rs.2.27 Cr.] as per Clause 2.2.2.3 (ii)	Satisfying Bid Capacity [Rs.15.15 Cr.] as per Clause 2.2.2.1	Remarks
1.	M/s. J.H.Patel	Yes (Rs.18.23 Cr.)	Yes (Rs.3.6 Cr.)	Yes (Rs.3.99 Cr.)	Yes (Rs.5.87 Cr.)	Yes (Rs.18.41Cr.)	Eligible
2.	M/s. Phoenix Engineering	Yes (Rs.27.83 Cr.)	Yes (Rs.9.30 Cr.)	Yes (Rs.9.39 Cr.)	Yes (Rs.26.79Cr.)	Yes (Rs.61.26Cr.)	Eligible
3.	M/s. Sunrise Constructions	Yes (Rs.67.86 Cr.)	Yes (Rs.10.53 Cr.)	Yes (Rs.13.19Cr.)	Yes (Rs.1.11 Cr.)	Yes (Rs.41.81Cr.)	Eligible


3. The Clause-2.19 of RFP Document states that "Save and except as provided in this RFP, the Authority shall not entertain any correspondence with any Bidder in relation to acceptance or rejection of any BID. However, the Authority would display the result of technical evaluation on the web portal for 7 days including reasons for non- responsiveness, if any, and the financial bid will be opened thereafter.


4. In view of the above, the technical evaluation may be uploaded in NHAI's e-tender portal for 7 days to seek clarifications on the technical evaluation, if any.


(Nirmal M. Zade)

DGM (T), RO-Nagpur
Member Secretary of the Committee


(Harshad B. Chauhan)
Dy.Manager/Head F&A, RO, Nagpur
Member of the Committee



(Vilas P. Brahmankar)
PD, PIU-2, Nagpur
Member of the Committee


(Prashant N. Pagrut)
G.M.(T), RO-Nagpur
Chairman of the Committee

Construction of Balance Works (i) Pedestrian Underpass at Km.514+960 including approaches & both side service road, (ii) Bus lay bay & bus shelter, (iii) Drain from Km.514.660 to Km.515.087 on both sides and (iv) Junction at Km.514.960 on 4-laned Wardha - Butibori section of NH-361 [Km.465.500 to Km.524.690 in the state of Maharashtra on EPC Mode

Name of the Applicant		M/s. J.H.Patel															Threshold Technical Capacity - [Rs. in Cr.] 11.36				
		Whether the eligibility criteria under Clause 2.2.2.2 (i) of RFP meets?																			
Sr No	Project code	Name of project (Optional)	Claimed Score	Category	Project cost, Rs. Cr.	Updated Project Cost, Rs. Cr.	Date of commencement	Date of completion	Criteria of Completion before 31st March 2023	Equity share	Year wise payments/receipts in Rs Cr.				Total payments/ receipts, Rs. Cr.	Whether Threshold Technical Capacity fulfilled or not?					
											2018-19	2019-20	2020-21	2021-22			2022-23				
1	A	Widening and improvement to Pipla-NH-69 to Walni Road in Sawonet Taluka of Dist. Nagpur	3.41	2	3.60	3.78	2018	2019	Yes	100%	1.35	2.06				3.99					
2	B	Construction of earth work & CC linking bt mechanical paver with batching plant for main canal	2.58	2	11.09	9.98	2018	2022	Yes	25%	2.05	2.67	4.03	1.47	0.08	2.90					
2	C	Construction of balance earthwork and structure on tail distributory	4.22	2	6.05	6.35	2018	2019	Yes	100%		0.46	0.69	1.27	1.80	4.42					
3	D	Construction of regional drug wear house at mentia hospital premises Tal & Dist. Nagpur	2.51	2	2.29	2.29	2018	2020	Yes	100%		1.37	1.14			2.83					
3	E	Construction of Walni approach CC Road	0.79	2	0.96	1.01	2018	2019	Yes	100%	0.69	0.16				1.01					
4	F	Upgradation to Wadgaon G to Saiahabha Kirmitti to Baiganeshpur	2.43	2	5.15	5.15	2021	2023	Yes	100%					2.43	2.43					
4	G	Construction e-library, study centre, and shopping complex	0.54	2	1.13	1.19	2018	2019	Yes	100%	0.54					0.65					
		Total	16.48		30.28	29.75										18.23	Yes				





06/10/2023

Construction of Balance Works (i) Pedestrian Underpass at Km.514-960 including approaches & both side service road, (ii) Bus lay bay & bus shelter, (iii) Drain from Km.514.660 to Km.515.087 on both sides & Junction at Km.514.960 on 4-laned Wardha - Butibori section of NH-361 [Km.465.500 to Km.524.690 in the state of Maharashtra on EPC Mode

M/s. Phonex Engineering

Name of the Applicant

Threshold Technical Capacity - [Rs. in Cr.] 11.36

Whether the eligibility criteria under Clause 2.2.2.2 (i) of RFP meets?															Threshold Technical Capacity - (Rs. in Cr.)	Whether Threshold Technical Capacity fulfilled or not?
Sr No	Project code	Name of project (Optional)	Claimed Score	Category	Project cost, Rs. Cr.	Updated Project Cost, Rs. Cr.	Date of commencement	Date of completion	Criteria of Completion before 31st March 2023	Equity share	Year wise payments/receipts in Rs Cr.				Total payments/ receipts, Rs. Cr.	
											2018-19	2019-20	2020-21	2021-22		
1	A	Improvement to Wela kanhalgaon Hudkeshwar Adyali Umargaon Pandhirkawda Temsana Dighori palsad Selli Ambada asalwada Kesori jakhegaon Bhamewada road MDR-33 (MDR-45) Km. 23/00 to 57/00 in Tah. Kamptee. Dist. Nagpur	12.79	3	14.21	15.63	2017	2018	Yes	100%	4.97	0.40			6.42	
2	B	Umred Growth Center..Providing infrastructure facility in new layout adjacent to M/s. Tata Limited & Strengthening to service road and PAP road	4.14	3	7.45	8.20	2017	2018	Yes	100%	3.10	0.77			4.61	
3	D	Periodical Renewal to Umred Bhesi Anardwan Warora NH-353E in Km 0/00 to 8/00, 52/500 to 56/00, 58/00 to 60/500 in the state of Maharashtra	2.85	3	3.66	3.66	2018	2020	Yes	100%	1.64	1.16	0.04		3.35	
4	E	Improvement to Khapri Panchgaon Kuhi Ambora Road S.H.347 In Km 25/200 to 52/000 Balance Length of Km 48/00 to 51/300, Drain and Service Road In Mandhal Village Ta. Kuhi, Dist. Nagpur	9.07	3	9.30	9.30	2018	2020	Yes	100%			0.50	8.56	9.54	
5	G	Construction of 18 Mtr wide Bituminous DP Road No. EP 68 Near Old Morris Collage CTO Compound & University Building Nagpur.	4.15	3	4.78	4.54	2016	2021	Yes	100%	1.34	0.00		2.20	3.92	
		Total	33.00		39.40	41.33									27.83	Yes

9/3/23

BBB

27/11/23

26/10/2023

Construction of Balance Works (i) Pedestrian Underpass at Km.514+960 including approaches & both side service road, (ii) Bus lay bay & bus shelter, (iii) Drain from Km.514.660 to Km.515.087 on both sides and (iv) Junction at Km.514.960 on 4-laned Wardha - Butibori section of NH-361 [Km.465.500 to Km.524.690 in the state of Maharashtra on EPC Mode

Whether the eligibility criteria under Clause 2.2.2 (ii) of RFP meets?					20% of Estimated Project Cost (Rs.15.50) - [Rs. In Cr.] : 3.03					
S.No.	Name of Bidder	Name of the project	Start date	Completion date	Whether the project is completed in the last 5 years (from 01.04.2018 to 31.03.2023)?	Whether the project normal Highway projects (including Major Bridges/ ROB/ Flyovers/ Tunnels):r	Whether certificate from Client / SA enclosed	Client	Project Cost (in cr.)	Project Cost (in cr.) is more than 20% of EPC
1	M/ s J.H. Patel	Widening and Improvement to Pipla (Dakbanga) NH69 to Walhi Road (Km 0/00 to2/280) In Sawonet Taluka of Dist. Nagpur	18.07.2018	31.03.2019	Yes	Yes, Road	Yes, Client	Zilla Parishad	3.60	Yes
2	M/s. Phonex Engineering	Improvement to Khapri Panchgaon Kuhi Ambora Road S.H.347 In Km 25/200 to 52/000 Balance Length of Km 48/00 to 51/300, Drain and Service Road In	06.01.2021	31.12.2021	Yes	Yes, Road	Yes, Client	PWD, NH Div., Nagpur	9.30	Yes
3	M/s. Sunrise Construction	Construction of Service road and Pedestrian Underpass on NH-44 on EPC Mode	05.12.2019	28.12.2020	Yes	Yes, Underpass	Yes, Client	NHAI, Nagpur	10.53	Yes

[Signature]

[Signature]

[Signature]

[Signature]
06/07/2023

Construction of Balance Works (i) Pedestrian Underpass at Km.514+960 including approaches & both side service road, (ii) Bus lay bay & bus shelter, (iii) Drain from Km.514.660 to Km.515.087 on both sides and (iv) Junction at Km.514.960 on 4-laned Wardha - Butibori section of NH-361 [Km.465.500 to Km.524.690 in the state of Maharashtra on EPC Mode

Name of Bidder	Update Factor	Minimum Average Annual Turnover (Rs. In Cr.) : 2.27					Network (Rs. In Cr.)		
		Annual turnover (Year wise) in crore					Whether eligible or not	As per RFP Document	Whether eligible or not
		2021-22/2021	2020-21/2020	2019-20/2019	2018-19/2018	2017-18/2017			
		1.00	1.05	1.1	1.15	1.2			
M/s J.H. Patel		3.82	3.32	6.13	5.74	7.23	Yes	3.99	0.76
M/s. Phonex Engineering		23.78	16.53	20.81	30.59	28.97	Yes	9.39	0.76
M/s. Sunrise Constructions		5.56	16.78	7.70	10.60	9.76	Yes	3.19	0.76

[Signature]
28/07/2023

[Signature]

[Signature]

[Signature]

Construction of Balance Works (i) Pedestrian Underpass at Km.514+960 including approaches & both side service road, (ii) Bus lay bay & bus shelter, (iii) Drain from Km.514.660 to Km.515.087 on both sides and (iv) Junction at Km.514.960 on 4-laned Wardha - Butibori section of NH-361 [Km.465.500 to Km.524.690 in the state of Maharashtra on EPC Mode

Name of the Applicant

M/s. Sunrise Constructions

Whether the eligibility criteria under Clause 2.2.2.2 (i) of RFP meets?																Threshold Technical Capacity - [Rs. in Cr.] 11.36				
Sr No	Project code	Name of project (Optional)	Claimed Score	Category	Project cost, Rs. Cr.	Updated Project Cost, Rs. Cr.	Date of commencement	Date of completion	Criteria of Completion before 31st March 2023	Equity share	Year wise payments/receipts in Rs Cr.				Total payments/ receipts, Rs. Cr.	Whether Threshold Technical Capacity fulfilled or not?				
											2018-19	2019-20	2020-21	2021-22	2022-23					
1	A	Construction of service road under COS-IV under Nagpur Bypass project Section of NH-7	10.10	3&4	12.69	13.32	2017	2019	Yes	100%	8.79					10.55				
2	B	Various construction activities under Municipal Council Nagpur Parishad, Khnan Pipri, Dist. Nagpur	0.91	3&4	0.87	0.83	2018	2021	Yes	100%			0.87			0.96				
3	C	Construction of CC Road and Land Development in new colony for MPEB & WRD Employees of Totaladoh at Pauni, Dist. Nagpur	2.23	3&4	1.87	1.87	2019	2020	Yes	100%			2.13			2.34				
3	D	Construction of new colony for MPEB & WRD Employees of Totaladoh at Pauni, Dist. Nagpur	20.98	3&4	21.33	21.33	2016	2020	Yes	100%			19.99			21.99				
4	E	Construction of Service road and Pedestrian Underpass on NH-44 on EPC Mode	11.05	3&4	10.53	10.53	2019	2020	Yes	100%			10.53			11.58				
4	F	Construction of Foot Over Bridge & Bus Shelter on NH-44 on EPC Mode	5.33	3&4	6.54	6.21	2019	2021	Yes	100%				5.33		5.60				
5	G	Construction of Balance work of Major Bridge in Km.709.50 across kanhan river in the State of Maharashtra	6.64	3&4	6.74	6.74	2022	2022	Yes	100%					6.64	6.97				
5	H	Construction of slip road at RHS & LHS from Km.471.57 to K.472.74 on Wardha-Butibori Section of NH-361	2.50	3&4	2.32	2.32	2021	2022	Yes	100%			2.50			2.75				
6	I	Construction of CC lining to Virsee sub branch off taking from RD 16440m of Ramtek branch canal of pench LBC of Pench Project	5.12	3&4	4.35	3.92	2019	2022	Yes	100%						5.12				
		Total	64.86		67.24	67.07										67.86	Yes			

[Signature]

[Signature]

[Signature]

[Signature]
06/07/2023

Construction of Balance Works (i) Pedestrian Underpass at Km.514+960 including approaches & both side service road, (ii) Bus lay bay & bus shelter, (iii) Drain from Km.514.660 to Km.515.087 on both sides and (iv) Junction at Km.514.960 on 4-laned Wardha - Butibori section of NH-361 [Km.465.500 to Km.524.690 in the state of Maharashtra on EPC Mode

$$\text{BID capacity} = (A * N * 2.5 - B + C),$$

BID CAPACITY

Sl. No.	Name of the Bidder	Claimed Bid Capacity				Assessed Bid Capacity								Whether Qualified
		Claimed Bid Capacity	A (Rs. Cr)	B (Rs. Cr)	C (Rs. Cr)	Max. Value during last 5 years	Factor Value	A Value (Rs. Cr)	N [No. of Years]	Value	B Value (Rs. Cr)	C Value (Rs. Cr)	Assessed Bid Capacity (Rs. Cr)	
1	M/s. J.H.Patel	18.41	8.69	3.31	0.00	7.24	1.20	8.69	1.00	2.50	3.31	0.00	18.41	Yes
2	M/s. Phonex Engineering	61.25	35.17	26.69	0.00	30.59	1.15	35.18	1.00	2.50	26.69	0.00	61.26	Yes
3	M/s. Sunrise Constructions	41.81	17.62	2.24	0.00	16.78	1.05	17.62	1.00	2.50	2.24	0.00	41.81	Yes

10/08/2023

Jan 21/3

Signature

08/10/2023

Signature Not Verified

Digitally signed by PRASHANT NAMDEORAO PAGRU

Date: 2023.07.12 18:57:55 IST

Location: eProcurement System for Central PSUs