

Corrigendum-3

02/NHAI/PIU-PRG/2023-24

Date : 13.07.2023

Name of Work: Operation & Maintenance of Naini Cable Stayed bridge with Approaches Km. -1.117 to Km. + 4.293 on NH-27 (New NH No. 30) at Allahabad in the State of UP

NIT for the subject work was hosted on NHAI e-tender portal (Tender id: 2023_NHAI_156425_1) on 06.06.2023 with extended bid due date 13.07.2023 (11:00 Hrs).

2. In this regard, Bid due date for the subject to work is further extended from 13.07.2023 (11:00 Hrs) to 17.07.2023 (11:00 Hrs). Accordingly, the amendment in the due dates will now be as follows: -

Description	Existing Date (Time)	Extended Date (Time)
Bid Due Date	13.07.2023 (11:00 Hrs)	17.07.2023 (11:00 Hrs)
Opening of Technical Bid	14.07.2023 (12:00 Hrs)	18.07.2023 (12:00 Hrs)

3. All other terms & conditions are same.

(Pankaj Mishra)
GM (T)/Project Director

Copy to : RO (UP-East), NHAI Varanasi

Signature Not Verified

Digitally signed by PANKAJ MISHRA
Date: 2023.07.18 13:35:16 IST
Location: eProcurement System for Central PSUs