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NATIONAL HIGHWAYS AUTHORITY OF INDIA
(F=h gREET Ud USTHRT HHes, 9Ra Tiar)

(MINISTRY OF ROAD TRANSPORT AND HIGHWAYS, GOVT OF INDIA)
glTa wrafera: ANTHGT Ael R & fiY, FMeE-ygo 0wy,
Heaua W Regional Office : Beside Nagasandra Metro Station, Bengaluru-560073.
Email : robangalore@nhai.org | ronhaibangalore@gmail.com
Phone : 080-28397156, 28397171, Fax : 080-28377171

NHAI/RO-BNG/1401 6/Tender/2023-24/,§§\g Date: 17.10.2023
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To,
All participated Bidders,

Sub:  Six Laning and Strengthening of km 340+000 to km 403+400 of Hubli-Haveri
section of NH-48 (Old NH-4) in the State of Karnataka to execute on
EPC(Standalone) mode -(Construction of LVUP at Kursapur (Km.361+900),
Service road at Varur (Km.391+760) and Structure of VOP at Chabbi

(Km.392+600))- Project - Outcome of Technical Evaluation of Bids
(Stage-1) - reg.

Ref: 1. NIT No.7/NHAI/RO-BNG/14016/Tender/2023-24 dated 28.06.2023.

dekkk

The bids were received (online) for the subject work on 16.08.2023 till 1100
Hrs. Bids were opened on 17.08.2023 at Regional Office, Bengaluru. The outcome
of Technical / Stage-| evaluation is enclosed as Annexure-I.

2 Bidders are requested to submit their objections, if any, within 03 days of
receipt of this letter i.e. on or before 20.10.2023 at 15.00hrs. The date of opening
of financial bids will be conveyed in due course of time.

3 This issues with the approval of GM (Tech) / RO - Bengaluru.

Yours faithfully,

N\ idnele)
(V}thlal Padmaja) \{|10[ 200>
Dy. General Manager (T)
RO - Bengaluru

YU hraier: Sf-5 3T 6 Vaet-10 &, 78 Reei-110075 BI:91-11-25074100/25074200 JEE1EE: www.nhai.gov.in

Corporate Office :- G.5 & 6, Sector-10, Dwarka, New Delhi -110075 Phone : 91-11-25074100/ 25074200 Website : www.nhai.gov.in
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In view of the above Clanse and para no. 4 of instructions it is clearly asked in clarification to the bidder to provide revised Anmex-III as per the format given in
RFP with updation factor (for year refer para 4 of instruction under the table given in Annex- III) either for the FY 2018-19 to 2022-23 (if financials for the FY
2022-23 are audited) or for the FY 2017-18 to 2021-22 (if financials for the FY 2022-23 are unaudited).

In the clarification submitted by the bidder, bidder has siill claimed turnover from F.Y 2016-17 to 2020-21 instead of 2017-18 to 2021-22 (as bidder’s current

financials are unaudited i.e. FY 2022-23) and Net worth claimed as on 21.06.2022 (as certified by Statutory Auditor Net worth certificate) instead of certifying net
worth on 31.03.2022.

Further, bidder has not yet provided complete audited financials for the F.Y 2021-22.
Accordingly, assessed Net worth of the bidder comes out to Rs. Nil (2021-22) against the requirement of Rs. 1.24 crore.

In view of the above, bidder fails to meet the minimum eligibility criteria specified in Clause 2.2.2.3 (i) of RFP. Hence, bidder stands Non- Responsive.

#** M/s Arjunvaishnavi Infrastructure & Developers Pvt. Lid.

Bidder has claimed Technical Capacity of Rs. 80.98 Crore against required Technical capacity i.c. Rs. 18.63 crore.

Bidder has claimed 6 projects in Annex- Il (Technical Capacity of the bidder) with Project code “2a”, “2b™, “2b”, “2b”, “2b”, “2b” and claimed only
5 projects in Annex-1V (Details of Eligible Project).

Clause 2.2.2.5 (V) of RFP stipulates that “Maintenance works are not considered as eligible project for evaluation as per Instruction No.6 fo
Arnnex-IV. As such works with nomenclature like PR, OR. FDR.SR, site/micro grading, surface renewal, resurfacing work. Tarring. B.T. surface
work, temporary restoration, urgent works, periodic maintenance, repair & rehabilitation, one time maintenance, permanent protection work of
repair of central hinge, short term OMT contract of NHAI an ¢ of work related to border fencing, work of
carthwork alone. construction of buildings/ hostels, etc, or not specified. shall not be considered. However, such maintenance works shall be

considered as eligible projects in case of Maintenance works to be taken up on EPC mode.”

Project with project code “2b” i.e., “Periodic Renewal by resurfacing and other safety devices of Development of adequate road connectivity to New
Muongalore Port for length 25.472Km of stretches at Km.338.000 to Km.375.300 on NIH-66 and Km.328.000 fo Km.338.000 on LHS and Km.345.000 fo
Km.346.0000n Bypass (From Padil Junction towards Maroli), Em.0.000 fo Km.2.172-on Bypass (From Nanthoor Junction fowards Padil) of Development of

Six Laning and Strengthening of km 340+000 to km 403400 of Hubli-Haveri section of NH-48 (Old NH-4} in the State of Karnataka to execute on EPC (Standalone) Mode - (Construction
of LVUP at Kursapur(Km.361+900), Service road at Varur (Km.391+760) amd Structure of VOFP at Chabbi (Km.392+600)
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