

National Highways Authority of India
(Madhya Pradesh Division)
G - 5 & 6, Sector-10, Dwarka, New Delhi - 110075

NHAI/PIU/BPL/Bhopal-Vidisha/NH-146/NIT/2023

date: 02.01.2025

All bidders,

Sub: Construction work of 4-lane Highway from Km 0+000 to Km 42+040 Bhopal (Ratnaigiri Tiraha) to Vidisha (Morikodi) section of NH-146 under Bharatmala Pariyojana in the State of Madhya Pradesh on HAM (Hybrid Annuity Mode - **Final Result of Technical Evaluation-Reg.**

Sir,

Please refer to the result of technical evaluation of the subject assignment uploaded on e-tender portal on 30.12.2024 wherein bidders were provided 03 days' time for objections to the said result if any i.e. upto 01.01.2025 (5:00 PM).

2. Revised result of Technical Evaluation is as under:

S. No	Name of Bidder	Responsive/Non-Responsive)	Reason for Non-Responsive
1	Dilip Buildcon Limited	Responsive	-
2	VRC Constructions (I) Pvt. Ltd.	Responsive	-
3	Dhariwal Buildtech Limited	Responsive	-
4	G R Infraprojects Limited	Responsive	-
5	Prakash Asphaltings And Toll Highways India Ltd	Responsive	-
6	Brij Gopal Construction Co. Pvt. Ltd.	Responsive	-
7	KNR Constructions Limited	Responsive	-
8	NKC Projects Private Limited	Responsive	-
9	MKC Infrastructure Ltd	Responsive	-
10	Ceigall India Limited	Responsive	-
11	Bansal Construction Works Private Limited	Responsive	-
12	Kaluwala Construction Private Limited	Responsive	-
13	Vedu Infrastructure Private Limited	Non-Responsive	The bidder is considered as non-responsive for not meeting the criteria of Clause 2.2.2 (AA) of the RFP.
14	RRSM Infra Pvt Ltd	Responsive	-
15	Kalthia Engineering and Construction Ltd	Responsive	-

3. The financial bids of the above 14 responsive bidders shall be opened on 02.01.2025 at 03:30 PM at NHAI HQ old building.

Yours faithfully,



(Pradeep Kumar Lal)
General Manager (Tech) - MP - MP