



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport and Highways, Govt. of India)
Near Bali Printing Press, Maitra Ramban, PIU Ramban



BHARATMALA
ROAD TO PROSPERITY

NHA/PIU-Ramban/2023-24/11001/9522

Dated: 23.01.2024

To,

All bidders (as per list enclosed).

Sub: Hiring of Vehicle (01 Vehicle Innova (Crysta) or equivalent*, 01 vehicle Scorpio-N or equivalent*, 01 Vehicle of Bolero Neo or equivalent) on monthly basis for the use for PIU- Ramban for two years - **Result of Technical Evaluation - reg.**

Ref: Tender id. 2023_NHA1_173356_1.

This is in reference to the tender id 2023_NHA1_173356_1 vide which the tender for the hiring of three vehicles was floated on e-tender portal online on 06.11.2023 with Bid Due Date as 12.12.2023. With the approval of Competent Authority, the Evaluation Committee was finalized vide letter no NHA/PIU-Ramban/2023-24/11001/Veh/9350 dated 14.12.2023 for the evaluation of the bids submitted online. The bids were opened on 15.12.2023 (1400 Hrs).

2. Committee examined the bids in detail and found that only one (01) out of six (06) bidders was found responsive. The result of Technical evaluation along with remarks finalized by Committee are as under:

Sr. No.	Name of the Bidder	Result of Technical Evaluation	Remarks
(i)	M/s Dashmesh Infrastructure	Non-Responsive	(i) Proof of ownership of having atleast one vehicle registered in the name of bidder or acquired on lease basis was not attached as per Annex-III, thereby not satisfying the point (ix) of section-4 of NIB. (ii) EMD was submitted in the form of NEFT in place of DD. (iii) Each page of the bid was not serially numbered as per the requirement of NIB (para 3).
(ii)	M/s Vikrant Dev Singh	Non-Responsive	(i) Each page of the bid was not serially numbered as per the requirement of NIB (para 3). (ii) Undertaking on stamp paper has been given for availing the vehicle from third party. However, the vehicle has not been acquired by the bidder on lease basis, thereby not satisfying the point (ix) of section-4 & Annex-III of NIB.
(iii)	M/s V K Traders	Non-Responsive	(i) Each page of the bid was not serially numbered as per the requirement of NIB (para 3). (ii) Experience certificate of M/s Gammon is attached, However, as per point 1 of sec-2 of NIB, certificate for supplying vehicle to PSU/ Central/ State Govt. should have been submitted. (iii) Proof of ownership of having atleast one vehicle registered in the name of bidder or acquired on lease basis was not attached as per Annex-III, thereby not satisfying the point (ix) of section-4 of NIB.
(iv)	M/s Suresh Kumar Govt Contractor	Non-Responsive	(i) Each page of the bid was not serially numbered as per the requirement of NIB (para 3).

प्रधान कार्यालय: जी-5 एवं 6, सेक्टर-10 द्वारका, नई दिल्ली-110075
Head Office: G-5&6, Sector-10, Dwarka, New Delhi - 110075



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport and Highways, Govt. of India)
Near Bali Printing Press, Maitra Ramban, PIU Ramban



BHARATMALA
ROAD TO PROSPERITY

			(ii) EMD was submitted in the form of NEFT in place of DD. (iii) Bidder has submitted the willingness from third party of leasing the vehicle Innova. However, the vehicle has not been acquired by the bidder on lease basis thereby not satisfying the point (ix) of section-4 of NIB.
(v)	M/s Minerva Goods Carrier	Responsive	(i) EMD was submitted in the form of CDR in place of DD.
(vi)	M/s Verma Building Material	Non-Responsive	(i) EMD was submitted in the form of CDR in place of DD. (ii) Each page of the bid was not serially numbered as per the requirement of NIB (para 3). (iii) Experience certificate of providing vehicles to any PSU/ Central/ State Govt was not attached.


2. As per the recommendation of Evaluation Committee, all the bidders are hereby given 07 days time as per MoRT&H guideline dated 07.09.2015 for any clarification. Subsequently, the final result of Technical Evaluation shall be uploaded on the e-tender portal.

3. This issues with the approval of Competent Authority.

Purshotam Kumar
Project Director
PIU-Ramban, NHAI

Copy to:

- (i) Sh. YPS Jadon, PD PIU Jammu
- (ii) Sh. Giridhar Gopal Gourav, DGM (T), RO Jammu
- (iii) Sh. Shubham Yadav, Manager (T), PIU Ramban
- (iv) Sh. Ashish Vig, AM (F&A) RO Jammu



For information.