



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
National Highways Authority of India
(Ministry of Road Transport and Highways, Government of India)
जी 5-एवं, 6सेक्टर, 10-द्वारका, नई दिल्ली - 110075 -G-5 & 6, Sector, Dwarka,
New Delhi - 110075
दूरभाष/Phone: 91-11-25074100 / 25074200.



Result of Technical Bids

Tender ID: 2023_NHAI_179331_1

Dated: 08.07.2024

To,

**All the Participated Bidders
(As per table below)**

Sub: Four laning of Aligarh-Palwal Section from Km. 46.390 (Design Chainage) to Km. 69.110 (Terminating at junction EPE) (Package-II from Kurana- Eastern Peripheral Expressway) of NH-334D, in the state of Uttar Pradesh and Haryana on Hybrid Annuity Mode. (Total length- 22.720km) - [Tender ID- 2023_NHAI_179331_1]- **Technical Bids Evaluation- Reg.**

Sir,

This has reference to RFP invited for above subject project. The result of Technical Evaluation of the bids are tabulated below:


S. No.	Bidder Name	Status	Remarks
1	M/s Shivalaya Construction Co. Pvt. Ltd.	Non Responsive	The bidder is not meeting the minimum eligibility criteria (as per RFP) due to following: The bidder has submitted a certificate of project work during submission of clarification which was not claimed during the Bid and as per the certificate provided also the date of actual completion is mentioned 29.11.2023 (i.e. FY 2023-24), which does not fall under the last 10 financial years as per RFP. Hence, the bidder is considered as Non-Responsive as per RFP clause 2.14.3.1 and clause 2.2.2 (AA) read in conjunction with clause 2.1.21 as per available documents submitted with the bid.
2	M/s KCC Buildcon Private Limited	Responsive	-
3	M/s CDS Infra Projects Limited	Responsive	-
4	M/s Ceigall India Limited	Responsive	-

Handwritten signature

S. No.	Bidder Name	Status	Remarks
5	M/s VRC Construction (I) Pvt. Ltd.	Non Responsive	The bidder is not meeting the minimum eligibility criteria (as per RFP) due to following: The bidder has submitted a certificate of project work and as per the certificate provided the date of actual completion is mentioned 23.01.2024 (i.e. FY 2023-24), which does not fall under the last 10 financial years as per RFP. Hence, the bidder is considered as Non-Responsive as per RFP clause 2.2.2 (AA) read in conjunction with clause 2.1.21 as per available documents submitted with the bid.
6	M/s PNC Infratech Ltd.	Responsive	-
7	M/s Gawar Construction Limited	Responsive	-
8	M/s R. P. Infracore Pvt. Ltd.	Non Responsive	The bidder is not meeting the minimum eligibility criteria (as per RFP) due to following: The bidder has submitted a certificate of project work and as per provided certificate 'stipulated date of completion' is mentioned 30.09.2023 (and substantially completed (97.89%)), which does not fall under the last 10 financial years as per RFP. Hence, the bidder is considered as Non-Responsive as per RFP clause 2.2.2 (AA) read in conjunction with clause 2.1.21 as per available documents submitted with the bid.
9	M/s Dineshchandra R. Agarwal Infracon Pvt. Ltd.	Responsive	-
10	M/s Nirmal Buildinfra Pvt. Ltd.	Responsive	-

2. Under the provision of Clause 3.6.5 (iii) of RFP, the result of technical evaluation notifying the technically responsive Bidders whose financial bids shall be opened is hereby being published.

Yours faithfully,



(Sunil Kumar)

General Manager (Tech)-UP(W)

Email: sunilkr@nhai.org