



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/HQ/UP(E)/Rbl/Rbl-Tanda(NH-128)/PBMC/101

Date: 27.02.2024

To,

All the Participated Bidders
(As per table below)

Sub.: Operation and Maintenance including Strengthening of Ambedkar Nagar to Raebareli section of NH-128 from km 0.00 to km 148.980 & Ayodhya Prayagraj Section from km 82.00 to km 95.100 of NH-330 Total Project Length of 162.08 km in the state Uttar Pradesh on PBMC Mode. [Tender ID: 2023_NHAI_179619_1]- Result of Technical Bids- Reg.

Sir,

This has reference to RFP submitted for above subject project. The result of Technical Evaluation of the bids received along with reasons for their non-responsiveness are tabulated below:

S. No.	Name of the Bidder	Status	Remarks
1.	M/s Vasu Enterprises	Non-Responsive	The Bidder is not eligible to qualify for the next stage due to following reason: • The Bidder has submitted the CV of Mr. Anjani Kr. Singh for the position of Project Manager, however, from the available documents, Mr. Anjani Kr. Singh is having less than 8 years of experience as Project Manager/ Team Leader of Consultancy on Highway, Bridge Construction/ Maintenance work. Therefore, the Bidder is Non - Responsive in term of Section 2 Appendix to ITB Clause 4.1 j (2) of the RFP.
2.	M/s Siddharth Construction	Responsive & Eligible	
3.	M/s MCC Mahadeo Constructions Pvt. Ltd.	Non-Responsive	The Bidder is not eligible to qualify for the next stage due to following reason: As per the RFP documents, considering the length of the Project being 162.08 kms, the

27/02/24

			requirement of Technical Personnel are as follow: (i) 3 Site Engineer-cum Survey Engineer cum Material Engineer having 4 years' experience on Highway Construction/ maintenance works (ii) 2 Incident cum Road Property Manager cum Route Operation Manager having experience of 3 years in Highway Project Management and Maintenance; and However, the Bidder has submitted only 1 CV for each such position. Therefore, the Bidder is Non - Responsive in term of Section 2 Appendix to ITB Clause 4.1 j (2) of the RFP.
4.	M/s B.P Construction - M/s Mayasheel Construction (JV)	Non-Responsive	The Bidder is not eligible to qualify for the next stage due to following reasons: • The Bidder has submitted the CV of Mr. Gautam Chaudhary for the position of Project Manager, however, from the available documents, Mr. Anjani Kr. Singh is having less than 8 years of experience as Project Manager/ Team Leader of Consultancy on Highway, Bridge Construction/ Maintenance work. • The Technical Score obtained by Lead Member is Rs. 87.04 crore which is less than 60% of EPC. • In case of both Members of JV, the Statutory Auditor certificate for certifying the value of "B", has not been provided while replying to the clarification sought in this regard. • The Bidder has provided Bank Guarantee Clarification Letter issued by Union Bank of India dated 23.02.2024, wherein it is mentioned that the Bank Guarantee shall also be operatable at the Union bank of India Free Ganj Road Hapur Branch at Hapur' Instead of 'New Delhi' branch. Therefore, the Bidder is Non - Responsive in term of Section 2 Appendix to ITB Clause 4.1 j (2) and Technically Non - Responsive in term of clause 4.2, and clause 4.5 (i) of the RFP document.
5.	M/s Murari Lal Agarwal	Non-Responsive	The Bidder is not eligible to qualify for the next stage due to following reasons:

26/04/24

			- The Statutory Auditor certificate for certifying the Annex -III (Net Worth and Average Annual Turnover), have not been provided while replying to the clarification sought in this regard. - The Statutory Auditor certificate for certifying the value of "B", has not been provided while replying to the clarification sought in this regard. Therefore, the Bidder is Technically non-responsive in term of clause 4.2 and Clause 4.4 of the RFP.
6.	M/s Inckah Infrastructure technologies Pvt. Ltd.	Responsive & Eligible	-
7.	M/s Ceigall India Limited	Non-Responsive	Some CVs uploaded by the Bidder in the Technical Bid were unsigned which is not in compliance of the requirement of the RFP. Therefore, the Bidder is Non - Responsive in term of Section 2 Appendix to ITB Clause 4.1 j (2) of the RFP.
8.	M/s Kaluwala Construction Pvt. Ltd.	Responsive & Eligible	-
9.	M/s Alok Infra Projects - M/s P.P.Pandey Infrastructure Pvt. Ltd. (JV)	Non-Responsive	The Technical Score obtained by Lead Member is Rs. 82.03 crore which is less than 60% of EPC. Therefore, the Bidder is Technically Non - Responsive in term of Clause 4.5 (i) of the RFP.
10.	M/s SRSC Infra Pvt. Ltd.	Responsive & Eligible	-

2. Financial Bid of the above-mentioned technically responsive/eligible bidders shall be opened after display of result of Technical Evaluation on the web portal for 3 days (i.e., till 01.03.2024) as per Clause 23.5 of Section 2 of RFP, after which, Authority shall not entertain any correspondence with any Bidder in relation to acceptance or rejection of any BID.



(M. K. Bansal)
General Manager (T)-UP (East)