



F.No: AAI/TUT/Engg(E-C)/Precast C-Wall/2024-25

Dated:14.05.2024

CANCELLATION CORRIGENDUM

Name of the Work: **“Construction of Precast compound wall in under acquisition of additional land of 96.77 acres on 10 and 28 side at Tuticorin Airport.”** at an Estimated Cost of **Rs. 5.412 Cr.** (excluding GST) with Completion Period **07 (Seven) months**

Ref BID: - **2024_AAI_194026_1**

Ref ENIT:- AAI/TUT/Engg(E-C)/Precast C-Wall/2024-25 Date.24.04.2024

Tender Cancel due to Administrative reasons

-sd-

Senior Manager Engg. (C)

AAI /Tuticorin Airport