

AIRPORTS AUTHORITY OF INDIA
ENGINEERING DIRECTORATE, WR

F.No. AAI/CHQ/Engg./WR/Bhopal/PTT

Dated: 30.08.2024

PRE-QUALIFICATION & TECHNICAL BID - SUMMARY

Sub: Construction of Parallel Taxi Track, Link Taxi and Rapid Exit Taxi at Raja Bhoj Airport, Bhopal.

Tender ID no.: 2024_AAI_203247_1.

S.No.	Name of the Bidder	Status	Remarks
1.	M/s K.G. Gupta Infrastructure Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
2.	M/s KCC Infra Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
3.	M/s NSC Projects Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
4.	M/s Shri Sai Construction Company	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
5.	M/s Shapers Construction Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
6.	M/s JKG Infratech Private Limited	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
7.	M/s Ceigall India Limited	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
8.	M/s Kaluwala Construction Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
9.	M/s Atlas Construction Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
10.	M/s Vishal Infrastructure Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
11.	M/s B.R. Goyal Infrastructure Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
12.	M/s Gour Road Tar Coat Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
13.	M/s SBG Infracon Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.

S.No.	Name of the Bidder	Status	Remarks
14.	M/s Shiva Buildtech Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
15.	M/s Kaiser Constructions Engineers and Contractors.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
16.	M/s Jeet Asia Private Limited	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
17.	M/s Sant Satramdas Infrastructure Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
18.	M/s Velji Ratna Sorathia Infra Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
19.	M/s ATR Infraprojects Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
20.	M/s Dineshchandra R. Agrawal Infracon Pvt. Ltd.	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.
21	M/s M.S. Khurana Engineering Limited	Documents received same are being scrutinized.	Shortfall in the documents submitted by your firm, if any, will be asked after scrutiny.

BID MANAGER