

Summary of Tender Evaluation Report

Tender No.CED-I/NHAI/HPC-01


Bid Opened on: 29-08-2024

Sub: Proposals for design Audit Work to be taken up through DMRC in accordance with MoU signed between NHAI and DMRC – Safety/Quality/Design audit of under-construction National Highway tunnels of NHAI and other proposals related to proof checking etc.

1. Four laning of End of Pandoh bypass to Takoli section of NH-21 (Km. 221.305 to km. 242.000) (Design length 18.908 km) on hybrid Annuity mode in the state of Himachal Pradesh (T4-01)
2. 4L of Kathlighat to Shakral Village from Km. 128.835 to km. 146.300 of NH-05 (Shimla Bypass-Pkg-I) Tunnel-2

Due to administrative reason, the tender for the above said work has been discharged by the Competent Authority.

Date: 02-09-2024



For and on the behalf of Delhi Metro rail Corporation Limited