

STATUS OF BIDDERS AFTER FINANCIAL EVALUATION

Tender No.: IPBTL/1034/BPHP/eTender/Toll Operation/ET-17, Dated 01.05.2024

1.	Tender ID	2024_IRCON_194539_1
2.	Name of Work	Major Maintenance of Bikaner-Phalodi Highway Section between Km.4+200 to Km.163+370 in connection with Widening and strengthening of existing Bikaner-Phalodi section to four lane from Km. 4+200 to Km. 55+250 and two lane with paved shoulder from Km. 55+200 to Km.163+500 of NH-15 on BOT (TOLL) Basis in the state of Rajasthan
3.	Estimated Cost	Rs.45,25,90,971/- (Rupees Forty-Five Crore Twenty-Five Lakh, Ninety Thousand, Nine Hundred, Seventy-One only)
4.	EMD	Rs.28,75,000/- (Rupees Twenty-Eight Lakhs Seventy-Five Thousand only)
5.	Date and time of Opening of Technical Bid(s)	28.05.2024 at 15:00 Hrs.
6.	Date and time of Opening of Financial Bid(s)	24.06.2024 at 14:42 Hrs.

S. No.	Name of the Bidder (s)	Amount Quoted by Bidders (Rs.)	Rank	Status (Accept/Reject)	Remarks
1.	M/s Dudi and Company, Behind Dudi Aman Dharm Kanta, Vaidh Magharam Colony, Jaisalmer Road, Bikaner	Rs.45,22,74,157.32/-	L1	Accept	Quoted Lowest Rates
2.	M/s Heera Ram Godara, Plot No. 94, Sector No. 04, Near LIC Office, Adarsh Nagar, Phalodi	Rs.47,07,78,636.58 /-	L2	Accept	Quoted higher Rates

Signature Not Verified

Digitally signed by VINEET KUMAR TRIPATHI
Date: 2024.07.15 12:56:42 IST
Location: eProcurement System for Central PSUs