

STATUS OF BIDDERS AFTER FINANCIAL EVALUATION		
Tender No. IRCON/ELECT/2046/NFR-SRRP/06/OHE Package/ dated 10.05.2024		
1.	Tender Number	IRCON/ELECT/2046/NFR-SRRP/06/OHE Package/ dated 10.05.2024
2.	Name of Work	Detailed Design, Engineering, Supply, Installation, Testing & Commissioning of 25kV AC 50Hz single phase Overhead Equipment Rigid/Flexible Overhead Catenary System (ROCS/FOCS), Integrated Substation (132/25kV TSS & 132/33kV ESS), Switching Posts (SP & SSP), SCADA, and associated works on Bridges, Tunnels and Open Routes, etc. complete in all respect in connection with Railway Electrification of Sivok-Rangpo New BG Rail Line Project of Northeast Frontier Railway (OHE Package)
3.	Estimated Cost	Rs. 2,24,33,07,064.88/-
4.	EMD	Rs. 1,18,17,000/-
5.	Date and time of Opening of Technical Bid(s)	31.08.2024, Time 15:00 Hrs.
6.	Date and time of Opening of Financial Bid(s)	19.11.2024, Time 10:00 Hrs.

	Name of the Bidder (s)	Total Quoted Cost (Rs.) including GST	
1.	M/s Siemens Limited	<u>OHE Package</u>	1,97,59,92,762.84
		Part-A1 (Sch-A,B,C1,C2,D,E,F)	Below (-) 6.6%
		<u>CAMC (Optional)</u>	10,82,11,445.70
		Part-B1 (Sch-G)	Below (-) 15.25%
		Total Amount including GST Part-A1 + Part-B1 (Total of Sch-A,B,C1,C2,D,E,F,G)	2,08,42,04,208.54
2.	M/s L&T-F&F JV	<u>OHE Package</u>	230,96,26,659.04
		Part-A1 (Sch-A,B,C1,C2,D,E,F)	Above (+) 9.17%
		<u>CAMC (Optional)</u>	4,60,04,229.30
		Part-B1 (Sch-G)	Below (-) 63.97%
		Total Amount including GST Part-A1 + Part-B1 (Total of Sch-A,B,C1,C2,D,E,F,G)	2,35,56,30,888.34

Signature Not Verified

Digitally signed by JAYAKRISHNAN
CHANDRASEKARAN NAIR
Date: 2025.01.17 21:14:17 IST
Location: eProcurement System for
Central PSUs