


STATUS OF BIDDERS AFTER FINANCIAL EVALUATION

Tender No.: IRCON/2065/KSDP/Elect/Gen-T&P/03/T-2, dated 14.06.2024

1.	Tender Number	IRCON/2065/KSDP/Elect/Gen-T&P/03/T-2, dated 14.06.2024
2.	Name of Work	Design, Supply, Installation, Testing & Commissioning of Internal & External electrification of Residential quarters, platform lighting, Station buildings, HT/LT power supply arrangement, solar plants, power line modification etc. for balance general electrical work in Katni-Singrauli section and Supply of Tools & Plants in connection to Katni Singrauli Doubling Project of West Central Railway
3.	Estimated Cost	Rs. 8,88,76,058/-
4.	EMD	Rs. 9,88,761/-
5.	Date and time of Opening of Technical Bid(s)	01.07.2024 at 11:00 Hrs.
6.	Date and time of Opening of Financial Bid(s)	05.07.2024 at 12:30 Hrs.

Sr. No.	Name of the Bidder	Total Quoted Cost (Inclusive of all applicable taxes, GST@18%) (INR)	Status	Remarks
1	M/s India Construction (1/3)	Sch. 1: Below (-) 1.97% Sch. 2: Below (-) 1.97% Rs. 8,71,25,199.44	L-1	Accepted
2	M/s REW Construction Pvt Ltd (2/3)	Sch. 1: Above (+) 3.00% Sch. 2: Above (+) 26.00% Rs. 9,21,41,710.27	L-3	Not accepted
3	M/s Kailash Electricals (3/3)	Sch. 1: Below (-) 2.16% Sch. 2: Above (+) 82.00% Rs. 8,91,49,510.70	L-2	Not accepted

**Signature Not Verified**

Digitally signed by DEEPAK KUMAR KOSE
Date: 2024.07.09 19:34:33 IST
Location: eProcurement System for Central PSUs