

STATUS OF BIDDERS AFTER FINANCIAL EVALUATION		
Tender no. IRCON/2059/CGRP/e-Tender/CSPGCL Siding/ Electrical-01 Date:29.08.2024		
1.	Name of Work	DESIGN, SUPPLY, ERECTION, TESTING & COMMISSIONING OF 25 KV, 50 HZ, SINGLE PHASE, OHE TRACTION SYSTEM, EXTERNAL ELECTRIFICATION & SCADA WORKS FOR THE ESTABLISHMENT OF PRIVATE RAILWAY SIDING OF CSPGCL TAKING OFF FROM CERL LINE FOR TRANSPORTATION OF COAL FROM GP-III COAL BLOCK BY DEVELOPING A CROSSING STATION NEAR MILUPARA, BETWEEN GHARGHODA– GARE PELMA SECTION (CH. KM 22.456 TO KM 24.528 FROM GHARGHODA/CSB) AT GARE PELMA-III (5 MTY) MINES, RAIGARH AREA OF CSPGCL.
2.	Estimated Cost	₹ 7,01,91,151 /-
3.	EMD	₹ 8,02,000 /-
4.	Date and time of Opening of Technical Bid(s)	20.09.2024 at 15:00 Hrs
5.	Date and time of Opening of Financial Bid(s)	13.01.2025 at 17:00 Hrs

S.N.	Name of the Bidder (s)	Status	Quoted Rate/ Amount % Above/Below/At par
1.	M/s Kamy India (3/8)	L-1	(-) 8.55 %
2.	M/s Jayant Infratech Limited (2/8)	L-2	(-) 4.00 %
3.	M/s SRC COMPANY INFRA PVT LTD (7/8)	L-3	(-) 2.70 %
4.	M/s ELLCON PROJECTS (5/8)	L-4	(-) 1.40 %
5.	M/s PREMCO RAIL ENGINEERS LIMITED (8/8)	L-5	(+) 9.00 %
6.	M/s Umesh & Brothers Construction (1/8)	L-6	(+) 14.60 %
7.	M/s AGOG Power Projects Pvt Ltd (4/8)	L-7	(+) 35.00 %

Signature Not Verified

Digitally signed by SHUBHCHAND JAIN
Date: 2025.01.31 12:09:57 IST
Location: eProcurement System for Central PSUs