

STATUS OF BIDDERS AFTER FINANCIAL EVALUATION			
Tender ID : 2024_IRCON_212054_1			
1.	Tender Number	IRCON/3018/DFCCIL-CTP-12/e-Tender/ Balance Work/ SS2/08-499 Dated 21.10.2024	
2.	Name of Work	Construction of civil misc. works including earthwork, minor bridge, RUB Approaches, retaining wall, drains, safety wall, Inspection Steps etc. from DFCCIL Chainage 138+000 to 176+240 in connection with construction of WDFC phase-II, Vaitarana Sachin Section for Vaitarana – Sachin Section of Dedicated Freight Corridor Project CTP-12 - Construction of Balance work under SS2 section.	
3.	Estimated Cost	Rs. 69,16,969.42/-	
4.	EMD	Rs. 1,38,500/-	
5.	Date and time of Opening of Technical & Financial Bid (s)	05.11.2024 at 11:30 Hrs.	
S.N.	Name of the technically qualified Bidder (s)	Status of financial offer (Accepted/Rejected)	Remarks (Reason for acceptance/rejection of the offer)
1.	M/s A.K Construction	Accepted	Lowest offer accepted for AOC.
2 .	M/s Jagdamba Engineers & Builders	Rejected	Not lowest bid.

STATUS OF BIDDERS AFTER FINANCIAL EVALUATION			
Tender ID : 2024_IRCON_197734_1			
1.	Tender Number	IRCON/3018/DFCCIL-CT12/e-Tender/Track tools & equipment’s/08-489 Dated 08.06.2024	
2.	Name of Work	Supply of WDFC/RDSO approved Track tools & equipment’s including Installation, Commissioning, Transportation, Loading & Unloading at DFCCIL-CTP-12 Project in b/w Vaitarana - Sachin of Western Dedicated Freight Corridor, Phase-II.	
3.	Estimated Cost	Rs. 89,16,340/-	
4.	EMD	Rs. 1,78,500/-	
5.	Date and time of Opening of Technical Bid (s)	22.06.2024 at 15:00 Hrs.	
6.	Date and time of Opening of Financial Bid (s)	26.06.2024 at 16:46 Hrs. (Open Tender)	
S.N.	Name of the technically qualified Bidder (s)	Status of financial offer (Accepted/Rejected)	Remarks (Reason for acceptance/rejection of the offer)
1.	M/s Lakshmi Industrial Corporation	Accepted	Lowest offer accepted for AOC.
2 .	M/s Kelvin Enterprises	Rejected	Not lowest bid.

STATUS OF BIDDERS AFTER FINANCIAL EVALUATION			
Tender ID : 2024_IRCON_196458_1			
1.	Tender Number	IRCON/3018/DFCCIL-CT12/e-Tender/Track tools & equipment’s/Lot-03/Part-1/08-488 Dated 25.05.2024	
2.	Name of Work	Supply of WDFC/RDSO approved Track tools & equipment’s including Installation, Commissioning, Transportation, Loading & Unloading at DFCCIL-CTP-12 Project in b/w Vaitarana - Sachin of Western Dedicated Freight Corridor, Phase-II (Lot 03) (Part-1).	
3.	Estimated Cost	Rs. 12,41,360/-	
4.	EMD	Rs. 24,900/-	
5.	Date and time of Opening of Technical Bid (s)	08.06.2024 at 18:30 Hrs.	
6.	Date and time of Opening of Financial Bid (s)	18.06.2024 at 11:06 Hrs. (Open Tender)	
S.N.	Name of the technically qualified Bidder (s)	Status of financial offer (Accepted/Rejected)	Remarks (Reason for acceptance/rejection of the offer)
1.	M/s Kelvin Enterprises	Accepted	Lowest offer accepted for AOC.
2 .	M/s Lakshmi Industrial Corporation	Rejected	Not lowest bid.

STATUS OF BIDDERS AFTER FINANCIAL EVALUATION			
Tender ID : 2024_IRCON_194693_1			
1.	Tender Number	IRCON/3018/DFCCIL-CT12/e-Tender/Track tools & equipment’s/Lot-02/Part-1/08-483 Dated 04.05.2024	
2.	Name of Work	Supply of WDFC/RDSO approved Track tools & equipment’s including Installation, Commissioning, Transportation, Loading & Unloading at DFCCIL-CTP-12 Project in b/w Vaitarana - Sachin of Western Dedicated Freight Corridor, Phase-II (Lot 02) (Part-1).	
3.	Estimated Cost	Rs. 45,78,400/-	
4.	EMD	Rs. 92,000/-	
5.	Date and time of Opening of Technical Bid (s)	25.05.2024 at 15:30 Hrs.	
6.	Date and time of Opening of Financial Bid (s)	05.06.2024 at 11:37 Hrs. (Open Tender)	
S.N.	Name of the technically qualified Bidder (s)	Status of financial offer (Accepted/Rejected)	Remarks (Reason for acceptance/rejection of the offer)
1.	M/s Chakradhar Industries LLP	Accepted	Lowest offer accepted for AOC.
2 .	M/s Lakshmi Industrial Corporation	Rejected	Not lowest bid.

Signature Not Verified

Digitally signed by RAVI KANT SINGH
Date: 2024.12.24 13:09:40 IST
Location: eProcurement System for Central PSUs