

उत्तर प्रदेश सरकार
लोक निर्माण विभाग

कार्यालय अधीक्षण अभियन्ता
Office of Superintending Engineer
रा०मा० वृत्त, लो०नि०वि०, बरेली
N.H. Circle, PWD, Bareilly



108, पी०डब्लू०डी० कैम्पस, बरेली-243001
108, PWD Campus, Bareilly-243001
E-mail: senhbly@gmail.com
दूरभाषकार्यालय 0581-2990330

Letter No.- 902/11Com-22-NHC/24

Date:- 11/03/2024

Office Memorandum

- Sub.:** Maintenance works and activities on section from Maigalganj - Powayan to Purapur (Km. 0.000 to 105.500, excluding ch. 15.500 to 17.000) of NH-730A in the State of Uttar Pradesh.- **Technical bid Evaluation Revised Result- Reg.**
- Ref. :** 1- NIT no.04/1-Tender Cashier(Bly)-NHC/2023-24 dated 01.01.2024
(Tender ID: 2024_MoRTH_788668_1)
2- Corrigendum letter no. 334/1-Tender Cashier(Bly)-NHC/24 dated 27.01.2024
3- Corrigendum letter no. 401/1-Tender Cashier(Bly)-NHC/23-24 dated 01.02.2024
4- MoRT&H Letter No. RW/NH-24035/4/2008- P&M/PIC Vol.-II dt 23.02.2018
5- This office memorandum no. 831/11Com-22-NHC/24 dated 05.03.2024.

Tenders were invited for the subject-cited work by the above references (1, 2, and 3) of this office. Technical bids were opened on February 3, 2024, and evaluated as per the evaluation criteria stipulated in the tender document by the Evaluation Committee constituted as per the above ref. 4. The result of the evaluation was uploaded by this office under reference 5. A few non-responsive bidders submitted their objections/representations to the technical evaluation committee. The evaluation committee considered the objections/representations received on March 11, 2024. The revised result of technical evaluation is as below:-

Sl. no.	Details of Bidder	Result	Remark
1.	M/s Dynasty Promoters Pvt. Ltd., Haryana.	Responsive	-
2.	M/s Jeet Construction, Meerut Cantt.	Responsive	-
3.	M/s Atlas Construction, Pvt. Ltd., Haryana.	Responsive	-
4.	M/s SRSC Infra Private Limited, Mathura.	Responsive	-
5	M/s Inckah Infrastructure Technologies Pvt. Ltd., Mahipalpur, New Delhi.	Responsive	-
6	M/s S and P Infrastructure Developers Private Limited, New Delhi	Responsive	-
7	M/s M.A. Developers & Engineers Civil Lines, Moradabad.	Non-Responsive	No similar work as per Clause 4.6 of RFP
8	M/s B.P. Construction, Hapur.	Non-Responsive	Experience of Project manager is not as per Clause 4.1 j (2)]4 of RFP

6/25

Continued Pg.-2, P.T.O

9	M/s Kumar Infratech, Rudrapur.	Non-Responsive	No similar work as per Clause 4.6 of RFP
10	M/s Sobti Infratech Limited, Bareilly.	Responsive	-
11	M/s Siddharth Construction, Lucknow.	Non-Responsive	Experience of Project manager is not as per Clause 4.1 j (2)]4 of RFP
12	M/s Arun Construction Company, Rewa (M.P.).	Non-Responsive	CVs of proposed Technical Personnels positions/role of Site Engineer-cum-Surveyor Engineer-cum-Material Engineer & Incident cum Road Property Manager cum Route Operation Manager not enclosed with the bid. Further, degree of proposed Project manager is not enclosed.

The financial bids of the technically responsive bidders shall be opened on March 12, 2024, at 15:00 hrs. in the office of the undersigned.

BK
EG

11.03.2024
(Ram Kumar)
Superintending Engineer

Copy with MOM dated 11.03.2024 to following for information by e-mail:

1. The Chief Engineer- Regional Officer, MoRT&H, Lucknow (e-mail: rolkorth@gmail.com).
2. The Chief Engineer (National Highway), PWD, Lucknow (e-mail: cenh.up@gmail.com).
3. Finance Controller, P.W.D., Office 96, Mahatma Gandhi Marg, Lucknow. (e-mail: fcincoffice@gmail.com).
4. The Executive Engineer, NH Division, PWD, Bareilly (e-mail: nhcdpwd.bly@gmail.com)

Superintending Engineer
Superintending Engineer