

Government of India
Ministry of Road Transport & Highways
(Chief Engineer-Regional Office, Lucknow)

N.H. Bhawan, Biotech Chowk, Lucknow Ring Road, Vikas Nagar, Lucknow - 226 022

Ph.: (0522) - 2967112, 2738226 (Tele-Fax)

E-mail: rolkorth@gmail.com

Date: 11.07.2025

Bid No.: CE-RO/LKO/NH(O)/06/Deoria Bypass(NH727A)/2022-23/IE dated 09.03.2024

Sub.: Independent Engineer services for Construction of Deoria Bypass from existing Km. 27.140 to existing Km. 46.780 (Design Km. 49.109) on NH-727A (Design length 21.969 Km.) to four lane with paved shoulder configuration under Hybrid Annuity Mode (HAM) in the State of Uttar Pradesh- **“Technical Evaluation Result-Reg.”**

The technical bids for the subject cited work has been evaluated as per the evaluation criteria stipulated in the RFP document by the Evaluation Committee in the meeting held on 04.07.2025 and 11.07.2025. The result of the technical evaluation is as under:

Sr. No.	Name of Applicant	Total score Evaluated	Responsive/ Non- Responsive	Remarks
(i)	M/s L. N. Malviya Infra Projects Pvt. Ltd. in association with M/s Innovative Cadd Centre.	96.88	Responsive	[Resident cum Highway Engineer and Senior Pavement Specialist - Verification Unsuccessful-Insufficiency] [Bridge/Structural Engineer-Verification Unsuccessful-Discrepancy]
(ii)	M/s MSV International Inc. in association with M/s Design Line Consultancy Services.	96.82	Responsive	[Senior Quality/ Material Expert-Verification Unsuccessful-Insufficiency]
(iii)	M/s Technocrats Advisory Services Pvt. Ltd.	96.40	Responsive	[Bridge/Structural Engineer-Verification Unsuccessful-Discrepancy] [Senior Quality/Material Expert-Verification Unsuccessful-Insufficiency]
(iv)	M/s Lion Engineering Consultants Pvt. Ltd. in association with M/s Synergy Engineers Group Pvt. Ltd.	96.38	Responsive	[Team Leader cum Senior Highway Engineer and Senior Quality/Material Expert-Verification Unsuccessful-Discrepancy] [Senior Pavement Specialist-Verification Unsuccessful-Insufficiency]
(v)	M/s Marc Technocrats Pvt. Ltd.	95.86	Responsive	[Team Leader cum Senior Highway Engineer and Senior Pavement Specialist -Verification Unsuccessful-Insufficiency] [Senior Quality/Material Expert-Verification Unsuccessful-Discrepancy]

Sr. No.	Name of Applicant	Total score Evaluated	Responsive/ Non-Responsive	Remarks
(vi)	M/s Geo Designs & Research (P) Ltd.	94.88	Non-Responsive	[As per para 10 of Section 1 of the RFP]
(vii)	M/s. Chaitanya Projects Consultancy Pvt. Ltd in association with M/s JS Infrastructure Consultants Pvt. Ltd.	92.76	Non-Responsive	[As per para 10 of Section 1 of the RFP]
(viii)	M/s Agnitio Infrastructure Projects Pvt. Ltd. in Joint Venture with M/s JSC Institute Giprostroykost	--	Non-Responsive	Non-Responsive [As per Clause 15(A) & 15(B) of Section 1 of RFP]
(ix)	M/s Aushta Consulting Engineers (India) Pvt. Ltd. in Joint Venture with M/s DN Consultant in association with M/s Arjun Engineering and Consulting Pvt. Ltd.	--	Non-Responsive	Non-Responsive [As per Clause 15(A) & 15(B) of Section 1 of RFP]
(x)	M/s Sterling Indo Tech Consultants Pvt. Ltd. in Joint Venture with M/s Yongma Engineering Co. Ltd. in association with M/s CHO & KIM Engineering Pvt. Ltd.	--	Non-Responsive	Non-Responsive [As per Clause 15(A) & 15(B) of Section 1 of RFP]
(xi)	M/s MSPARK Futuristics & Associates in Joint Venture with M/s Data Technosys (Engineers) Pvt. Ltd.	--	Non-Responsive	Non-Responsive [As per Clause 15(A) & 15(B) of Section 1 of RFP]
(xii)	M/s TPF Engineering Pvt. Ltd. in association with M/s MAV Associates LLP	--	Non-Responsive	Non-Responsive [As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022]
(xiii)	M/s G-Eng Advisory Services Pvt. Ltd. in association with M/s CivilMantra Infracon Pvt. Ltd.	--	Non-Responsive	Non-Responsive [As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022]
(xiv)	M/s Theme Engineering Services Pvt. Ltd. in association with M/s Ishita Info Solutions Pvt. Ltd.	--	Non-Responsive	Non-Responsive [As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022]
(xv)	M/s Manglam Infra & Engineering Limited in Joint Venture with M/s SATRA Services and Solutions Pvt. Ltd. in association with M/s Yatinidhi Consultancy Pvt. Ltd.	--	Non-Responsive	Non-Responsive [As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022]

Sr. No.	Name of Applicant	Total score Evaluated	Responsive/ Non-Responsive	Remarks
(xvi)	M/s Global Infra Solutions in Joint Venture with M/s Artefact Projects Ltd. in association with MS Consultant	--	Non-Responsive	Non-Responsive [As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022]
(xvii)	M/s. Redecon (India) Pvt. Ltd. in Joint Venture with Bari India Pvt. Ltd. in association with NV Project Consultancy Pvt. Ltd.	--	Non-Responsive	Non-Responsive [As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022]
(xviii)	M/s SA Infrastructure Consultants Pvt. Ltd. in Joint Venture with M/s Upham International Corporation	--	Non-Responsive	Non-Responsive [As per Ministry's circular no. RW/NH-33044/76/2021-S&R(P&B) dated 07.10.2021 & 04.01.2022]

2.1 The Evaluation Committee has decided that the Key Personnels of the bidders who were declared "Verification Unsuccessful-Insufficiency" in respect of the subject cited consultancy work may be evaluated for the tendering purpose & the bidder shall submit the physical checks of all the documents & information. In absence of physical checks of the documents and information, the firm shall provide a suitable replacement for the key personnel, if the firm is declared H-1.

2.2 Further, the Evaluation Committee has decided that the Key Personnels of the bidders who were declared "Verification Unsuccessful-Discrepancy" in respect of the subject cited consultancy work may be evaluated for the tendering purpose and the associated firm or company shall provide a suitable replacement for the key personnel, if the firm is declared H-1.

3. The financial bids of the technically responsive bidders will be opened on 11.07.2025 at 05:30 PM.

(-sd/)
Chief Engineer-Regional Officer,
MoRT&H, Lucknow

Signature Not Verified

Digitally signed by ALOK KUMAR PANDEY
Date: 2025.07.11 15:32:50 IST
Location: eProcure-EPROC