

EVALUATION OF FINANCIAL BIDS
TN.No.18/HDO/NH/2023-24 /Dt.06.03.2024 (1st Call)

Minutes of Meeting (MOM) of Evaluation Committee held on 16.08.2024 for evaluation of financial bids received for the work of **"Strengthening selected stretches from Km 1/2 to Km 23/6 (9.50 Km) of NH-81 and Strengthening selected stretches from Km 6/0 to Km 23/0 (1.8Km) of NH-181 including junctions improvement at Km 6/0 to Km 6/4 of NH-181 on EPC mode in Tamil Nadu"** (Job No.NH-81&NH-181-TN-2024-25-1035) (Both physically and V.C.)

Estimate Amount : Rs.4757.24 Lakhs Value Put to Tender: Rs.3718.05 Lakhs


Members Present :


1. Thiru.M.Panneerselvam, Chief Engineer, (NH), Chennai – Chairman
2. Shri Narendra Sharma, CE-RO (A/c), MORT&H, Chennai – Member
3. Thiru.M.S.Rajesh, Deputy Secretary to Government, Highways and Minor Ports Department, Secretariat, Chennai –Member
4. Thiru.G.Dakshinamoorthy, Superintending Engineer,(NH),Salem –Member
5. Thiru.P.Dhanabalan, Divisional Engineer (NH), Coimbatore – Member Secretary

1. The Evaluation Committee meeting was held under the chairmanship of Chief Engineer – National Highways, Chennai, for Evaluation of financial Bids for the work mentioned above. The Chairman of the committee welcomed all the members and asked the member Secretary to brief the matter.
2. The tenders received through online for the above work were opened by the Evaluation Committee on 11.07.2024. The technical bids were evaluated by the committee on 07.08.2024. After Evaluation the Committee decided to declare the technical bids of (1) Thiru.R.Ramkumar (2) M/s. Selliamman Constructions Pvt Ltd, (3) M/s. JPS Construction and (4) M/s. Sai Hridham Infraa Private Limited as "Responsive". The technical bid of M/s.Hariway lines Pvt Ltd was declared "Non-Responsive".
3. The committee had directed the Superintending Engineer (NH) Salem to upload the results of technical evaluation in CPPP e – procurement portal. The Superintending Engineer (NH), Salem informed the Committee that the results were uploaded in CPPP and the date of opening of financial bids was fixed on 16.08.2024. SE (NH) Salem informed the committee that one bidder M/s.Hariway lines Pvt Ltd has requested the reason for rejection of its bid for the subject work vide e-mail dated 12.08.2024 and that a reply has been furnished to the bidder vide SE (NH) Salem Lr.No.TRP.121/2024/JDO/NH/Dated.13.08.2024
4. As per clause 2.2.2.1 of RFP, Superintending Engineer (NH), Salem has sought updated value of "B" of the above responsive bidders vide Lr. No. TRP. 121/2024/ JDO/ NH/Dated.09.08.2024 requesting to furnish reply on or before 14.08.2024 @ 03.00 PM.


DE (NH)
Coimbatore


SE (NH)
Salem


DS to Govt.
H&MP Dept.


CE-RO, MoRTH (A/c),
Chennai


Chief Engineer
(NH), Chennai

Superintending Engineer (NH), Salem informed that three bidders (1) Thiru.R.Ramkumar, (2) M/s. Selliamman Constructions Pvt Ltd and (3) M/s. Sai Hridham Infraa Private Limited have submitted the updated value of "B" within the stipulated time. The bidder M/s. JPS Construction have not submitted the updated value of 'B'. The committee decided to update the bid capacity of three bidders and open all financial bids to ascertain the L1 bidder.

Sl No	Name of Bidders	Updated Bid Capacity (Minimum Requirement- Rs. 3718.05 Lakhs.				Status
		A	N	B	(2.5*N*A-B+C)	
1	Thiru.R.Ramkumar	5958.54 Lakhs	12/12	3672.00 Lakhs	11224.35 Lakhs	Qualified
2	M/s.Selliamman Constructions Pvt Ltd	10883.24 Lakhs	12/12	2723.00 Lakhs	24485.10 Lakhs	Qualified
3	M/s.Sai Hridham Infraa Private Limited	30207.00 Lakhs	12/12	13040.00 Lakhs	62477.50 Lakhs	Qualified

5. The Financial bid of the above responsive bidders were opened by the SLEC on 16.08.2024. The Committee evaluated the financial bids of the above bidders and the results are tabulated below:

SL No	Name of Bidders	Quoted Amount	% wrt value put to tender	Status
1	Thiru.R.Ramkumar	Rs. 35,65,82,514/- (Exclusive of GST)	(-) 4.09% Less ER (2023 -24)	L1
2	M/s.Selliamman Constructions Pvt Ltd	Rs. 39,23,54,500/- (Exclusive of GST)	(+) 5.53% Above ER (2023 -24)	L2
3	M/s.Sai Hridham Infraa Private Limited	Rs. 39,50,00,000/- (Exclusive of GST)	(+) 6.24% Above ER (2023 -24)	L3
4	M/s.JPS Construction	Rs. 45,00,00,000/- (Exclusive of GST)	(+) 21.03% Above ER (2023 -24)	L4

6. After evaluation of the Financial bids, the Committee found that the bid of **Thiru.R.Ramkumar** amounting to **Rs.35,65,82,514/- (Rupees Thirty Five Crore Sixty Five Lakh Eighty Two Thousand Five Hundred and Fourteen Only)** (Exclusive of GST) which is **4.09% Less** than the estimated cost of work put to tender is the lowest. Accordingly, the Committee recommended the lowest bid of **Thiru.R.Ramkumar** amounting to **Rs. 35,65,82,514/- (Rupees Thirty Five Crore Sixty Five Lakh Eighty Two Thousand Five Hundred and Fourteen Only)** (Exclusive of GST) for seeking approval of the Competent Accepting Authority.

The Financial Bid of 4 (**Four**) bidders are enclosed

7. The meeting ended with the vote of Thanks to the Chair


DE (NH)
Coimbatore


SE (NH)
Salem


DS to Govt.
H&MP Dept.


CE-RO, MoRTH (A/c),
Chennai


Chief Engineer
(NH), Chennai