

Subject: - Consultancy Services for Authority's Engineer for supervision of Rehabilitation, upgradation & widening of existing highway to 2L/4L+PS (Rigid Pavement) of NH 160 section- Phaltan to Mhaishal near Karnataka Border (including Tasgaon Bypass), from existing chainage Km 301/430 to Km 458/415 in the State of Maharashtra- Package-II & Package III combined- starting from existing chainage Km 341/300 to Km 394/130 and design chainage Km 340/250 at Dahiwadi Village to Km 392/950 ending at Vita Village in the State of Maharashtra on EPC Mode.

Reference: - Technical bid opened on 18.06.2024.

With respect to the bid for subject work, report of technical evaluation is mentioned as under.

2. It is requested to submit comments/ clarification within 7 days (i.e. up to 02.07.2025 at 5:00 PM

| Sr No | Name of Bidders                                                                                                                                    | Marks                                              | Responsive/Non-Responsive |
|-------|----------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------|---------------------------|
| 1     | YONGMA ENGINEERING CO LTD JV with REAL STRENGTH INFRASTRUCTURE and in Association with CHO & KIM ENGINEERING PVT. LTD.                             | 97.13                                              | Responsive                |
| 2     | Technocrats Advisory Services Private Limited in association with SHREE MAHAMAI INFRA CONSULTANT PVT. LTD.                                         | 96.79                                              | Responsive                |
| 3     | Marc Technocrats Limited                                                                                                                           | 92.45                                              | Responsive                |
| 4     | Bloom Companies LLC in association with BLOOM INFRASTRUCTURE & LOGISTICS INDIA PRIVATE LIMITED                                                     | 92.11                                              | Responsive                |
| 5     | GEO DESIGNS AND RESEARCH PRIVATE LIMITED JV with ISAN Corporation                                                                                  | 91.61                                              | Responsive                |
| 6     | MANGLAM INFRA & ENGINEERING LIMITED JV with Artefact Projects Limited and in association with JS Environics Consultants Pvt. Ltd.                  | 87.16                                              | Responsive                |
| 7     | AYOLEEZA CONSULTANTS PRIVATE LIMITED JV with Agnitio Infrastructure Projects Pvt. Ltd. and in association with Elevantly Consultants Pvt. Ltd.     | 86.70                                              | Responsive                |
| 8     | L N MALVIYA INFRA PROJECTS PVT. LTD.                                                                                                               | 86.59                                              | Responsive                |
| 9     | Voyants Solutions Private Limited JV with P.K.ENGINEERS and in Association with OPEN SOLUTIONS INFRASTRUCTURE CONSULTANCY SERVICES PRIVATE LIMITED | 76.54                                              | Responsive                |
| 10    | MSV International Inc in association with SRIINFOTECH                                                                                              | 76.52                                              | Responsive                |
| 11    | Chaitanya Projects Consultancy Ltd. In association with SHREE BHAWANI CONSULTANCY SERVICE PVT LTD                                                  | 76.44                                              | Responsive                |
| 12    | Almondz Global Infra-Consultant Limited JV with EKAM Venture and in association with T & TS ENGINEERING CONSULTANCY INDIA PVT LTD                  | Non-Responsive as per clause 7 of section 1 of RFP | Non-Responsive            |

| Sr No | Name of Bidders                                                                                      | Marks                                                                                                                                                                                | Responsive/Non-Responsive |
|-------|------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------|
| 13    | SA INFRASTRUCTURE CONSULTANTS PRIVATE LIMITED in Association with Upham International Corporation    | 66.72<br>Non-Responsive As per clause 5.3 Technical proposal of Section 2                                                                                                            | Non-Responsive            |
| 14    | Global Infra Solutions in association with M S CONSULTANT                                            | Bidder has been debarred by NHAI vide letter no NHAI/11021 /16/PIU-K'giri/2023/834/33/(243693) dated 11.03.2025                                                                      | Non-Responsive            |
| 15    | TPF Engineering Pvt Ltd in association with MAV ASSOCIATES LLP                                       | Bidder has been debarred by NHAI vide letter No.Report regarding fallingofPSC Girderonconstruction zoneof 6lane standalone flyoveratBaihatajunction/E-file241967/74 dated 09.06.2025 | Non-Responsive            |
| 16    | AICONS ENGINEERING PVT. LTD. In JV with SATRA SERVICES AND SOLUTIONS PRIVATE LIMITED                 | Bidder has been debarred by PIU,MoRTH letter no MoRTH/PIU/ARAKU/ Consultancy/SATRA/NH-516E dated 13.012025                                                                           | Non-Responsive            |
| 17    | Theme Engineering Services Private Limited in association with Ishita Info Solutions Private Limited | Bidder has been debarred by NHAI vide letter No NHAI/Phase-III/Kun-Goa_KNT/2024/257746 dated 11.06.2025                                                                              | Non-Responsive            |