

AOC

F-6

W.D. VII (NH). P.W.D., Panaji	
Inward No.	4060
Dated	11/09/2024
Time	5:20 pm.

No.GOA/PWD/SE IX(NH)/F.9140 /2024-25/226

Government of Goa,
Office of the Superintending Engineer,
Circle Office IX(NH),
Public Works Department,
Altinho, Panaji – Goa.

Dated: - 10 / 09 / 2024

To,
M/s. Bagkiya Construction Pvt. Ltd.,
Unit No.712, 7th floor,
Gera's Imporium Grand,
Patto, Panaji – Goa.

WORK ORDER
INWARD NO. 954
DATE 13/9/24

WORK ORDER

Name of the work : One time improvement of bypassed sections between Km.485.300 to Km.485.800 and Km.486.600 to Km.487.950 on NH-66 in the State of Goa under NH(O) Annual Plan 2023-24.

Amount put to Tender : ₹ 5,10,20,390.50

Contract Price : ₹ 3,94,38,761.38

Percentage : 22.70% below

Agreement No. : GOA/PWD/WDVII(NH)/2024-25/MORTH/04

A.L.H. W.D., VII, (NH), PWD
PANAJI-GOA

Inward No.: 1758
Dated: 19/9/2024

Sir,

Whereas after pursuance of due Bid process under Engineering Procurement Contract (EPC) mode, you were selected as the contractor for the above mentioned work.

And whereas Letter of Acceptance (LOA) was issued to you vide No.GOA/PWD/SE IX(NH)/F.9140/2024-25/95 Dated 25/06/2024 by this office.

And whereas duplicate copy was received on 02/07/2024 is an acknowledgement having accepted the Bid as per EPC clause 1.3 of RFP.

And therefore now in pursuance of the relevant clauses of the EPC Agreement and conditions laid down in RFP which shall become part of the agreement, the work order is issued on following terms and conditions.

Stipulated date of Commencement (Appointment Date) : 19.09.2024
Stipulated date of Completion : 17.03.2025
Period of Completion : 180 Days

And the modalities and procedure of work shall be strictly governed with relevant clauses of EPC Agreement.

The necessary Handover Memorandum is signed. Accordingly the "site" required for improvement of bypassed sections on NH-66 is hereby made available to you to commence execution.

Yours Faithfully,
For and behalf of Governor of Goa

(Dattaprasad S. Kamat)
Superintending Engineer, IX(NH)
Altinho, Panaji – Goa.

13.9
13/9
Manu/ASW/AE-III

Giving to
Record

Copy to:

1. The Principal Chief Engineer, P.W.D., Altinho, Panaji-Goa.
2. The Chief Engineer (NH,R&B), P.W.D., Altinho, Panaji-Goa.
3. The Project Director, Project Monitoring Unit (PMU), Goa, Ministry of Road Transport & Highways (MORTH), BSNL Building, Altinho, Panaji - Goa.
4. The Executive Engineer, Works Div.VII(NH), P.W.D., Panaji Goa.
5. The RITES Ltd., H.No.356, 2nd Floor, Plot No.A3, Opposite Sai Baba Temple, Kadamba Plateau, Chimbel Goa.
6. The Income Tax Officer, Aaikar Bhavan, Patto, Panaji-Goa.
7. The Commissioner, Labour and Employment, Panaji-Goa.
8. The Audit Officer, Audit Bhavan Green Valley, Alto-Porvorim-Goa.
9. Work Order File.
10. Guard File.