

	Name of Work: Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District (Working reach Km 0/0 to 9/4)						
	Superintending Engineer (R&B), Circle Adilabad : NIT No. SE/R&B/ADB/9/2023-24 Dated:13 .03.2024						
	The Technical Bid Evaluation of the Bidder <u>Sri.Mohammed Mumtaz, S/o., Mohammed Afzal, D.No. 2-32/1, Shanthinagar, Jainoor (V&M), Kumrambheem Asifabad District, Telangana State-504313</u> is as follows						
	Period of Completion:	15 Months					
	ECV=	Rs. 189675255					
SI. No	Requirements as per N.I.T.		Certificate issued by	Certificate counter signed by	Reference to Hard copy	Reference to Soft copy	Remarks
1	2	3	4	5	6	7	8
1	Class of Registration: Class-I (Civil & above) as per G.O.M.S.No.66, I&CAD (REFORMS) department, dated 20.04.2015	Special Class (Civil) Reg.No. COT/TS/SP/1159/2021	Engineer-in-Chief PRED, Hyderabad Proc.No. 419/AEE(R)/DEE(R)/Sri.Mohammed Mumtaz/Spl.Class Regn./2021, dt:12.10.2021, valid upto 22.08.2026		P1 to 3	CRF02.Zip 7.REGN SPECIAL CLASS 2021.pdf	Satisfied
2	E.M.D. to be paid by way of unconditional and irrevocable Bank Guarantee issued by any Nationalised Bank/Scheduled Commercial bank in the standard format as shown in the Tender Schedule in favour of Superintending Engineer (R&B), Circle Adilabad for Rs.18,96,800/-	Bank Gurantee No: 0043324IPG005195 Dt:20.03.2024 Rs.18,96,800/- issued by Bank of Maharashtra, Adilabad Branch valid up to 19.09.2024			P4, 5	CRF03.Zip 17.BANK GUARANTEE.pdf	Satisfied
3	Transcation fee Rs.11,800/-	Transaction ref no: 2003240055603 Dt: 20.03.2024 for Rs.11,800/-			P6	CRF03.Zip 22.TENDER BID FEE.pdf	Satisfied
4	Liquid assets and / or credit facilities of not less than Rs.3,79,35,051/- (Credit facility / letter of credits / Solvency certificates from Nationalized /Scheduled Commercial Banks etc), not earlier than one year from the starting date of downloading tender documents	Solvency Certificate Dated: 12.02.2024 for Rs 10.00 crores issued by State Bank of India,Utnoor Branch			P7	CRF02.zip 8.Solvency.pdf	Satisfied

1	2		3	4	5	6	7	8
5	The bidder should have satisfactory completed, as prime contractor similar nature of works of value not less than Rs. 7,58,70,102/- in any one financial year during last ten financial years i.e., from 2013 - 2014 to 2022 - 2023 (This value will be updated to the year 2023-24 in which the tenders for this work is called duly giving 10% weightage for each financial year)		2018-19 Name of work: 1.Package No. SB-PKG-34: Rs. 2,50,83,955 2.Package No. SB-PKG-33: Rs. 4,22,83,747 Total: 2,50,83,955+ 4,22,83,747= 6,73,67,702*1.5 =10,10,51,553 (Updated to 2023-24 Price Level)	Experience certificate issued by the Executive Engineer PR/Div/ Asifabad and countersigned by the Regional Officer, PR, Regional office, Adilabad.		P8,9	CRF01.zip 6.Experience certifiante 2.pdf	Satisfied
6	Executed the following minimum quantities in any one financial year during the last ten financial years i.e., from 2013 - 2014 to 2022 - 2023		2020-21					
i	Embankment, Subgrade and Earthen Shoulders combined quantity	30,226 Cum	8846+9062+19912+11,330 +21,159+27,976+30022= 1,28,307 Cum	Experience certificates issued by the 1.Executive Engineer(R&B) Division, Asifabad and countersigned by the Superintending Engineer (R&B) Circle, Adilabad 2.District Panchayath Raj Engineer (PIU Division, K.B.Asifabaf & C/s by SE, PR circle, Adilabad		P10,13,16	CRF01.zip 5.Experience certifiante 1.pdf 6.Experience certifiante 2.pdf	Satisfied
ii	GSB or Gravel Base or Gravel shoulders or combined quantity	5,715 Cum	4620+279.325+2257.76+23 83.62= 9540.705 Cum			P10,12,13 16		
iii	WBM or WMM or CRB or CRM or combined quantity	5,490 Cum	3493.60+1806.20+1920.27= 7220.07 Cum			P10,13,16,		
iv	BM or DBM or SDBC or BC or combined quantity	2106 Cum	2019-20 1811+913= 2724 Cum			P17,18		
v	Cement concrete including RCC or PCC or PSC or combined quantity	437 Cum	2020-21 10.133+59+227.336+1087+ 261.7+704.25+9.599+59+1 5.156+70+16.999+64.73+1 9.198+133.175+7.578+68+ 12+42+31.8+79.5= 2978.154 Cum			P10,11,12, 13		

1	2	3	4	5	6	7	8
7	Availability (either owned with proof or leased with lease deed and proof) of the following key and critical equipment.						
i	Batch type HMP 100-120 TPH within the 100 Km distance from last point of working reach	1No.	1No	Machinery certificate issued by the District Panchayath Raj Engineer, PR, Adilabad Dt: 16.10.2023	P21,22	CRF03.zip 19.EE EQUIPMENT QC LAB CERTIFICATE S.pdf	Submitted for orders, there is a shortfall of Pnematic road roller, mechanical paver finisher & Earth compactor. It was requested the bidder to submit the supporting document for owning of above short fall machinery. But there is no response from the bidder
ii	Vibratory Roller 8 to 10 tonnes	2 No.	2 Nos				
iii	Paver finisher with Hydrostatic sensor control	1No.	1No				
iv	Wet mix Plant	1No.	1No				
v	Tippers 5.50 cum capacity	5No.	16 Nos				
vi	Concrete Mixer with weigh batcher	1No.	2 Nos				
vii	Q.C.Lab	1 No.	2 Nos				
viii	Front end Loader	1No.	2 Nos				
ix	Pneumatic road roller	1 No	-				
x	Dozer	1No.	1 No				
xi	Static/Power road roller	1No.	2 Nos				
xii	Motor grader	1No.	1 No				
xiii	Mechanical paver finisher	1No.	-				
xiv	Water Tanker 6 KL	2No.	6 Nos				
xv	Earth compactor	1No.	-				
xvi	Smooth Wheeled Tandem Roller	1No.	2No's				

1	2		3	4	5	6	7	8
	As per G.O.Rt.No.77 T, R&B (R-I) Department Dt: 27.02.2023 The bidders shall exhibit proof of “Batch Type Hot Mix plant " either owned or leased within distance of 100Kms from the last point of work reach Tendeer should upload self-certification .After tender submission and at the time of Technical Bid Scrutiny, it shall be ensured by the Superintending Engineers (R&B) that, the plant is actually available at the location mentioned by the Contractor		Plant distance certificate along with route map issued by Executive Engineer, (R&B) Division, Adilabad Dt 19.03.2024 certifying that the Batch type Hot Mix Plant 120TPH of Md.Mumtaz is located at Km 5/0, 0.7 Km left side on R&B road to Janoor in Kumram Bheem Asifabad District and is 84.00 Km from the proposed work site			P23 to 25	CRF01.zip 4.DISTANCE CERTIFICATE. pdf	Satisfied
8	Availability of Key persons with adequate experience							
	Graduate Engineer	1 No	Mohd.Rizwan	B.E. (Civil)		P27,28	CRF04.zip LIST OF ENGG PERSONS.jpg Engg_BE_Rizwan.jpg Engg_BE_Pasha1.jpg	Satisfied
	Diploma Engineer	1 No.	Mohd. Pasha	B.E. (Civil)				
9	Copy of PAN CARD along with copy of latest Income Tax returns submitted along with proof of receipt		1) PAN: ALMPM6577B			P29	CRF02.zip 9.pan card.pdf	Satisfied
			2)Uploaded Income Tax Return form ITR-5 for the Assessment year 2023-24			P30	CRF02.zip 11.ITR 2022-23.pdf	Satisfied
10	Copy of Value Goods Service Tax		GST Registration certificate Dt:19.07.2018 with GSTIN:36ALMPM6577B1ZT			P31 to 33	CRF02.zip 12.GST REGN.pdf	Satisfied
11	An undertaking in accordance with clause 22.3 of conditions of contract.		Uploaded an undertaking in accordance with clause 22.3 of conditions of contract.			P34	CRF02.zip 14. DECLARATIONS Statements 20032024 RB.pdf	Satisfied
12	An undertaking in accordance with clause 22.4 of conditions of contract.		Uploaded an undertaking in accordance with clause 22.4 of conditions of contract.			P35		Satisfied
13	Evaluation of Bid Capacity as per formula $2A \times N - B > E.C.V.$							
	A = Maximum Value of Civil Engineering Works executed in any one financial year during 2013 - 2014 to 2022 - 2023 (Updated to 2023-24) Price level by giving weightage of 10% per year) taking in to account the works completed as well as works in progress.							
	Financial Year 2021-22							
	A = Rs.69,93,31,281/- Uploaded Turn over Certificate Dt :11.10.2022 & Uploaded ,Saral, Profit & Loss account&Balance Sheet CRF01.zip , 1.Turnover Certificate.pdf, 2.ITR 2021-22 and Audit report.pdf (P36 to 44)							
	A =	699331281	1.2	839197537.20		(Updated to 2023-24 Price Level)		
	Say A=	8391.98	lakhs					

1	2	3	4	5	6	7	8
	N = Number of years prescribed for completion of work for which tenders are invited (Period in months /12)						
	N=15/12	1.25	(Period of completion =15 months) (Fifteen) Months				
	B= Existing commitments:	As per statement uploaded by the tenderer. CRF02.zip, 16.ONHAND BID CAPACITY.pdf (P45,46)					
			Tenderer has not uploaded supporting documents of balance value of work done.Hence total contract value considered for evaluation				
		2019-20					
	Following work pertains to this circle, agreement concluded in the year 2019-20 Hence considered in 2019-20						
		19338498.41	(P48) Renovation of Interiors and space enhansment of collectorate Building at Adilabad Town in Adilabad District				
	Total Rs.	19338498.41	1.4	27073897.77	(Updated to 2023-24 Price Level)		
		2020-21					
		56205716	(P49)Construction of BT road from Raghavapur to Goena				
	Total Rs.	56205716	1.3	73067430.80	(Updated to 2023-24 Price Level)		
		2022-23					
		34597550.90	Package -4				
		10732604.85	Package -6				
		160359472.94	(P50)PR to Utnoor to Asifabad road from Km 8/0 to 67/0(in appropriate reaches)in Kumram Bheem Asifabad				
		11133567.45	Sanitary Repairs and face lifting work at RIMS Adilabad in Adilabad District				
	Total Rs.	216823196.14	1.1	238505515.75	(Updated to 2023-24 Price Level)		
		2023-24					
		34353323.00	(P54)Re Construction of High Level Bridge at Km 2/8 on Khanapur - Bellal road in Nirmal District under FDR scheme				
		16,292,207.01	Construction of HLB at Km 0/2-4 on R/F from Govena to Jambuldhara in Lingapur Mandal,Kumrambheem Asifabad District(2nd call)				
		30,187,573.89	Construction of HLB at Km 2/2-4 on R/F from Sirpur to Devulapalli in Sirpur Mandal Kumrambheem Asifabad District				
		22271426.86	Construction of BT road from Loddiguda to Jambuldhara from Km 0/0 to 3/300 in Lingapur Mandal in Asifabad District (2nd call)-TS10L010				

1	2		3	4	5	6	7	8
		15117183.54	Construction of HLB at Km 6/6-8 on R/F from Govena to Jambuldhara in Lingapur Mandal,Kumrambheem Asifabad District (2nd call) - TS10ALSB13					
		7210157.00	(P52)Periodical Renewals to Jangaon to Balanpur Road from Km 4/4 to 6/8 in Adilabad District					
		33991834.58	(P51)Construction of HLB at Km 24/6 on Gudihatnoor-Utnoor road in Adilabad District					
			Following two works were not shown by the tenderer, these works pertains to this circle entrusted to the tenderer. Hence considered.					
		25309651.04	(P55)Providing BT road connectivity from 1. Devapatar to Ilaisnagar in Narnoor mandal & 2.Pipri Kolamguda 0/0 to 2/0 in Gadiguda Mandal in Adilabad District					
		34049766.06	(P56)Providing BT renewal from 1.Thandra village to Holwadi GP of Thandra of Utnoor mandal 2. Pulimadugu to Wadghalpur -K of Utnoor mandal in Adilabad District					
	Total Rs.	218783122.98						
	Works for which tenders submitted(L1)	NIL As per statement uploaded by the tenderer (P47)						
	B=Rs.	557429967.30						
	B=	5574.30						
	E.C.V. =	189675255						
	Say E.C.V=Rs.	1896.75	lakhs					
	Bid Capacity	=	2x A x N - B					
	Bid Capacity	=	15405.64	>ECV of Rs.	1896.75	lakhs		
			Bid Capacity satisfied					
						Tender Recommending Authority		
							Sd/-	
							Superintending Engineer	
							(R&B) Circle, Adilabad	

	Name of Work: Improvements to Kapri to Bela Road by Widening & Strengthening from Single Lane to Double Lane and construction of CD works from Km 0/0 to 19/400 in Adilabad District (Working reach Km 0/0 to 9/4)						
	Superintending Engineer (R&B), Circle Adilabad : NIT No. SE/R&B/ADB/9/2023-24 Dated:13 .03.2024						
	The Technical Bid Evaluation of the Bidder M/s Tirumala Constructions, H.No. LIGH B-33,APHB Colony,Adilabad,Telangana is as follows						
	Period of Completion:	15 Months					
	ECV=	Rs. 189675255					
Sl. No	Requirements as per N.I.T.		Certificate issued by	Certificate counter signed by	Reference to Hard copy	Reference to Soft copy	Remarks
1	2	3	4	5	6	7	8
1	Class of Registration: Class-I (Civil & above) as per G.O.M.S.No.66, I&CAD (REFORMS) department, dated 20.04.2015	Special Class (Civil) Reg.No. COT/TS/SP/911/ 2020	Engineer-in-Chief (PH)Proc.No. 207/ T2/ AEE4/ Regn/ TC/ 2020-171 Dt:25.02.2020 valid upto 24.02.2025	P1 to 13	P1 to 13	CRF02.Zip regidocsittech.zip regi spl new (1).pdf Form A.pdf PD (2).zip	Satisfied
		2) Uploaded Form A Firm No. 81 of 2007, Date of firm Registration 14.05.2007					
		3) Uploaded Partnership Deed dated 01-01-2007					
2	E.M.D. to be paid by way of unconditional and irrevocable Bank Guarantee issued by any Nationalised Bank/Scheduled Commercial bank in the standard format as shown in the Tender Schedule in favour of Superintending Engineer (R&B), Circle Adilabad for Rs.18,96,800/-	Bank Gurantee No: 0043324IPG005194 Dt:20.03.2024 Rs.18,96,800/- issued by Bank of Maharashtra, Adilabad Branch valid up to 18.09.2024	P14, 15		P14, 15	CRF03.Zip KapriToBelaBGem d.zip	Satisfied
3	Transcation fee Rs.11,800/-	Transaction ref no: 1903240027305 Dt: 19.03.2024 for Rs.11,800/-			P16	CRF03.Zip TransactionReceipt (2).pdf	Satisfied
4	Liquid assets and / or credit facilities of not less than Rs.3,79,35,051/- (Credit facility / letter of credits / Solvency certificates from Nationalized /Scheduled Commercial Banks etc), not earlier than one year from the starting date of downloading tender documents	Solvency Certificate Dated: 11.05.2023 for Rs 10.00 crores issued by Branch Head, Bank of Maharashtra, Adilabad Branch			P17	CRF02.zip 7. Solvency Certificate 19.zip	Satisfied

1	2		3	4	5	6	7	8
5	The bidder should have satisfactory completed, as prime contractor similar nature of works of value not less than Rs. 7,58,70,102/- in any one financial year during last ten financial years i.e., from 2013 - 2014 to 2022 - 2023 (This value will be updated to the year 2023-24 in which the tenders for this work is called duly giving 10% weightage for each financial year)		2018-19 Name of work: Widening and strengthenng of Adilabad Talaiguda road from Km 12/0 to 23/500 in Adilabad District.: Rs.7,22,00,666*1.5 =10,83,00,999/- (Updated to 2023-24 Price Level)	Experience certificate issued by the Executive Engineer(R&B) Division,Adilabad and countersigned by the Superintending Engineer(R&B)Circle,Adilabad		P24 to 29	crf4.zip expandstatementla ndII2.zip exp 18 19 2.zip	Satisfied
6	Executed the following minimum quantities in any one financial year during the last ten financial years i.e., from 2013 - 2014 to 2022 - 2023		2018-19					
i	Embankment, Subgrade and Earthen Shoulders combined quantity	30,226 Cum	7106.25+33757.98+3027.15+2599.51+3824.96= 50,315.85 Cum	Experience certificates issued by the 1.Executive Engineer(R&B) Division,Adilabad and countersigned by the Superintending Engineer(R&B)Circle,Adilabad 2.District Panchayath Raj Engineer (PIU) Adilaad & C/s by Regional officer (PR) Regional office, Adilabad		P28,30,33,34	crf4.zip expandstatementla ndII2.zip exp 18 19 2.zip	Satisfied
ii	GSB or Gravel Base or Gravel shoulders or combined quantity	5,715 Cum	3613.12+774+473.73+534.37+603.76+744.57= 6743.55 Cum			P28,30,33,34		
iii	WBM or WMM or CRB or CRM or combined quantity	5,490 Cum	9300.011+1651.8+554.96+779.187= 12285.958 Cum			P28,30,33,34		
iv	BM or DBM or SDBC or BC or combined quantity	2106 Cum	1983.80+2011.98+984.706= 4980.486 Cum			P29,30		
v	Cement concrete including RCC or PCC or PSC or combined quantity	437 Cum	51.392+325.723+7.104+39.694+32.110= 456.023Cum			P27,28		

1	2	3	4	5	6	7	8
7	Availability (either owned with proof or leased with lease deed and proof) of the following key and critical equipment.						
i	Batch type HMP 100-120 TPH within the 100 Km distance from last point of working reach	1No.	1No	Machinery certificate issued by the Executive Engineer (R&B) Division, Adilabad on 30.09.2023	P36,37	CRF03.zip QC and Machinery.zip	Submitted For orders
ii	Vibratory Roller 8 to 10 tonnes	2 No.	2 Nos				
iii	Paver finisher with Hydrostatic sensor control	1No.	1No				
iv	Wet mix Plant	1No.	1No				
v	Tippers 5.50 cum capacity	5No.	18 Nos				
vi	Concrete Mixer with weigh batcher	1No.	2 Nos				
vii	Q.C.Lab	1 No.	2 Nos				
viii	Front end Loader	1No.	4 Nos				
ix	Pneumatic road roller	1 No	2 No's				
x	Dozer	1No.	2 Nos				
xi	Static/Power road roller	1No.	3 Nos				
xii	Motor grader	1No.	2 Nos				
xiii	Mechanical paver finisher	1No.	-				
xiv	Water Tanker 6 KL	2No.	3 Nos				
xv	Earth compactor	1No.	2No's				
xvi	Smooth Wheeled Tandem Roller	1No.	2No's				
	Shortfall of mechanical paver finisher. Hence supporting document for mechanical paver finisher was called for from the bidder. the bidder has furnished machinery certificate issued by Executive Engineer (R&B) Division, Adilabad Dt: 06.05.2024. According to the machinery certificate the tenderer has own all the required machinery						

1	2		3	4	5	6	7	8	
	As per G.O.Rt.No.77 T, R&B (R-I) Department Dt: 27.02.2023 The bidders shall exhibit proof of “Batch Type Hot Mix plant " either owned or leased within distance of 100Kms from the last point of work reach Tendeer should upload self-certification .After tender submission and at the time of Technical Bid Scrutiny, it shall be ensured by the Superintending Engineers (R&B) that, the plant is actually available at the location mentioned by the Contractor		Plant distance certificate along with route map issued by Executive Engineer, (R&B) Division, Adilabad Dt 19.03.2024 certifying that the Batch type Hot Mix Plant 120TPH of M/s Tirumala Constructions is located at Km 14/4 on Adilabad Talaigudaroad and is 44.00 Km from the proposed work site			P38 to 40	crf4.zip Distence certificate.zip	Satisfied	
8	Availability of Key persons with adequate experience								
	Graduate Engineer	1 No	Krishna Prasad	B.E. (Civil)		P41,42	CRF01.zip tech srider krishnasprasad rahul murali	Satisfied	
	Diploma Engineer	1 No.	Rahul	D.C.E.					
9	Copy of PAN CARD along with copy of latest Income Tax returns submitted along with proof of receipt		1) PAN: AAEFT9394A			P43	CRF01.zip 6. PAN_CARD.zip	Satisfied	
			2)Uploaded Income Tax Return form ITR-5 for the Assessment year 2023-24			P44	CRF01.zip 3. ITR ay 2023 24_compressed (1).zip	Satisfied	
10	Copy of Value Goods Service Tax		GST Registration certificate Dt:19.07.2018 with GSTIN:36AAEFT9394AIZZ			P45 to 47	CRF01.zip 7. Tirumala constructions (1).zip	Satisfied	
11	An undertaking in accordance with clause 22.3 of conditions of contract.		The bidder has not uploaded an undertaking in accordance with clause 22.3 & 22.4 of conditions of contract. Agency in representation Dt: 16.035.2024 stated, due to technical issue they couldn’t uploaded and enclosed undertaking						Submitted For orders
12	An undertaking in accordance with clause 22.4 of conditions of contract.								
13	Evaluation of Bid Capacity as per formula $2A \times N - B > E.C.V.$								
	A = Maximum Value of Civil Engineering Works executed in any one financial year during 2013 - 2014 to 2022 - 2023 (Updated to 2023-24) Price level by giving weightage of 10% per year) taking in to account the works completed as well as works in progress.								
	Financial Year 2021-22								
	A = Rs. 39,65,05,522/- Uploaded Chartered Accountants Certificate (P48) Uploaded saral, profit and loss Account & Balance Sheet (P49 to 64) CRF01.zip, 1. Turnover 2.zip, 2. ITR 2022 23_compressed (1).zip								
	A =	396505522	1.2	475806626.40		(Updated to 2023-24 Price Level)			
	or Say A = Rs.	4758.07	lakhs						
	N = Number of years prescribed for completion of work for which tenders are invited (Period in months /12)								

1	2		3	4	5	6	7	8
	N=15/12 = 1.25		(Period of completion =15 months) (Fifteen Months)					
	B= Existing commitments:							
	statement-IV (A)		CRF03.zip	Statmnet IV A.zip, Work in Hand .zip		P65		
			2022-23					
		26969759.00	(P66) Improvements by Widening and Strengthening of Old NH7 passing through Adilabad town from Km 197/0 to 200/2 in Adilabad District					
	Total Rs=	26,969,759.00	1.1	29666734.900	(Updated to 2023-24 Price Level)			
			2023-24					
		13,553,261.00	(P66)Periodical Renewals to Rampur Jinning to Nipani X road (via) Bandal Nagpur & Kapparla from Km 2/0 to 8/6 in Adilabad District					
		68,305,817.00	(P66) Improvements to the road from Old NH-7 passing through Ichoda town from Km 224/8 to 227/6 in Adilabad District (Including Central median & lighting)					
			For the following work, tenderer has not uploaded supporting document for value of work done, hence total contract value taken into consideration.					
		310,231,752.41	(P65)Widening and strengthening of road from Adilabad to Nirala via Landasangvi, Arli, Ada villages from Km 0/0 to 15/0 in Adilabad District.					
	Total Rs=	392,090,830.41						
	Which tenders are submitted(L1)		Statment IV B.zip (P67)					
	Rs.	138992724.00	(P71)PERIODICAL RENEWALS TO NH 44 TO GUBIDI ROAD FROM KM 6/4 TO 10/0 & KM 19/0 TO 36/0 INCLUDING BRIDGE APPROACHES IN KM 10/0, 13/8, 15/2, 27/2, 37/9 IN ADILABAD DISTRICT					
	Rs.	28583906.00	(P72)Periodical Renewals to Bela - Chaprala road from Km 0/0 to 8/610 in Adilabad District					
	Rs.	22374502.00	(P74)Construction of BT road on Rampur Jinning to Nippani X (Pochera) road from Km 0/0 to 2/0 in Adilabad District					
	Rs.	13906578.00	(P75)Construction of BT road on R&B road (Ichoda - Dedra road) to Chintakara-Anduguda in Adilabad District					
	Rs.	16811150.00	(P77)Construction of BT road on R&B road (Ichoda - Dedra road) to Laxmi Nayak Thanda and Kothapalli in Adilabad District					
	Rs.	101031455.00	(P79)Improvements to Boath - Nigni - Kailashtekdi road from Km 13/8 to 21/0 in Adilabad District Under RDF Scheme					
	Total Rs=	321,700,315.00						
	B=Rs.	743457880.31						
	B=	7434.58						

1	2		3	4	5	6	7	8
	E.C.V. = 189675255							
	Say E.C.V=Rs.	1896.75	lakhs					
	Bid Capacity	=	2x A x N - B					
	Bid Capacity	=	4460.59	>ECV of Rs.	1896.75	lakhs		
			Bid Capacity Satisfied					
						Tender Recommending Authority		
							Sd/-	
							Superintending Engineer	
							(R&B) Circle, Adilabad	