

National Highways (South) Wing, R.C.D.

Ground Floor, Extension Building, Block-B, Old Secretariat Campus, Bihar, Patna

Umakant Rajak

Chief Engineer

Mobile No. 9470001355

Email- cenhsouthbihar@gmail.com

Letter No.-NH-25/Tender-05-11/2023

1353 (23)

Date:

28/5/2024

To,

The Executive Engineer,
NH Division, Bhagalpur.

Sub:

Maintenance works and Activities on section in Bhagalpur Bypass from Design Chainage Km 124+175 to 126+100 & Km 135+300 to Km 140+850 for the year 2023-24 on PBMC Mode (Job No.-NH/33/BR/2023-24/97) Reg.- **Technical Bid.**

Ref:

Superintending Engineer, NH Circle, Bhagalpur's letter no.- 299 (we) dated- 07.05.2024

Sir,

With reference to the above mentioned subject, it is to inform that the Evaluation of Technical Bid for the above work has been done by the Evaluation Committee in the meeting held on 24.05.2024 (MoM enclosed). As per decision of evaluation committee, following two bidders have been declared responsive in Technical Bid.

Sl. No.	Name of Bidder(s)
i.	Balkrishna Bhalotia Construction Pvt. Ltd., Jamui-811307
ii.	Sudesh Kumar Singh & Co. Construction Pvt. Ltd., Kalyanpur, Jamui-811307

In view of the above, you are directed to open the financial bids of the above qualified bidders as per latest Ministry's guidelines.

Encl.- As above.

Yours faithfully



(Umakant Rajak)

Chief Engineer

N.H.(South) Wing, R.C.D,Bihar, Patna.

Memo No.

1353


Dated. 28/5/2024

Copy forwarded to Superintending Engineer, NH Circle, Bhagalpur for information & necessary action.



Chief Engineer

N.H. (South) Wing, R.C.D, Bihar, Patna.



Minutes of the Meeting of Evaluation Committee for Evaluation of Technical Bid of Maintenance Works and Activities on section in Bhagalpur Bypass from Design Chainage Km. 124+175 to 126+100 & Km. 135+300 to Km. 140+850 for the year 2023-24 on PBMC Mode (Job No. NH/33/BR/2023-24/97) in the state of Bihar under N.H. Division, Bhagalpur held on 24.05.2024 in the office of Chief Engineer, NH (South) Wing RCD, Bihar Patna.

Amount put to Tender: -Rs 11.9131 Cr.

The above-mentioned work was sanctioned by Ministry vide reference no.-RW/PAT/MAINTENANCE/BIHAR (Comp. No 228443) dated 29.02.2024 amounting to Rs. 13.1 Cr. The amount of the work put to tender was Rs 11.9131 Cr.

2. The 1st bid was invited online by Executive Engineer, NH Division, Bhagalpur vide NIT No.-NH/BHAGALPUR/PBMC/27/2023-24 dated 25.01.2024 on e-procurement site with bid due date 09.03.2024. The date of opening of technical bid was fixed on 11.03.2024 at 17:00 Hrs. In this bid, only one bidder had participated. So as per ministry guidelines for single bidder in the first call, the bid was cancelled and fresh tender was re-invited.

3. The fresh tender was re-invited online on e-procurement site by Executive Engineer, NH Division Bhagalpur vide Re-NIT No.-NH/BHAGALPUR/PBMC/30/2023-24 dated 15.03.2024. The last date of uploading the tender was fixed on 27.04.2024 at 15:00 Hrs.

4. Re-Tender was opened online on 29.04.2024 at 17:00 Hrs in which following 02 (two) bidders have participated:-

Sl. No.	Name of bidders
(i)	Balkrishna Bhalotia Construction Pvt. Ltd. Purani Bazar, Jamui (Bihar) 811307
(ii)	Sudesh Kumar Singh & Co. Construction Pvt. Ltd. Kalyanpur, Jamui (Bihar) 811307

5. Superintending Engineer, NH Circle, Bhagalpur vide his letter no. 299(wc) dt. 07.05.2024, has submitted the bids of all participated 02 (two) bidders.

6. Technical Evaluation of the above bids was done in TEC meeting held on 24.05.2024. The detailed Evaluation sheet is enclosed as annexure-A. The details of bid capacity, technical capacity, financial capacity & average annual turnover of the two bidders as per the evaluation sheet are as under:

(Amounts are in Rupees Crore)

Sl. No.	Name of Bidder	Bid Capacity	Technical Capacity	Similar Nature	Net Worth	Average Annual Turnover
	Requirement	11.91	11.91	2.3827	0.595	1.79
1	Balkrishna Bhalotia Construction Pvt. Ltd.	3542.75	166.11	39.32	99.90	245.85
2	Sudesh Kumar Singh & Co. Construction Pvt. Ltd.	617.83	39.14	29.49	22.20	44.53

For and to the order of the Engineer



52

7. The Evaluation Committee examined the technical bids of ^{the} above bidders and based on documents uploaded by the bidders; the Evaluation Committee found that both the bidders are technically responsive.

8. In the view of above, the Evaluation Committee recommends to open financial bids of following responsive bidders as per Ministry's latest guidelines.

Sl. No.	Name of bidders
(i)	Balkrishna Bhalotia Construction Pvt. Ltd. Purani Bazar, Jamui (Bihar) 811307
(ii)	Sudesh Kumar Singh & Co. Construction Pvt. Ltd. Kalyanpur, Jamui (Bihar) 811307

Meeting ended with a vote of thanks by the chair.


(Brijnandan Kumar)
Executive Engineer
NH Division, Bhagalpur


(Dhanveer Sahu)
Executive Engineer,
For RO MoRT&H, Patna


(Majeed Ahmad)
Internal Financial Advisor,
RCD, Bihar, Patna


(Anil Kumar Singh)
Superintending Engineer,
NH Circle, Bhagalpur


(Umakant Rajak)
Chief Engineer,
NH (South) Wing, RCD, Bihar, Patna

Sl. No.	Particulars/ Qualification criteria	Required As per RFP				
h	Annex-VIII Detail of ongoing works (Page-61-64)	Required	Attached	41-43	Attached	60-61
i	APPENDIX-III Format for Power of Attorney for signing of BID (Page-80)	Required	Attached	15-16	Attached	60-65
j	APPENDIX-IV & V Format of POA and A. Bidding agreement in case of JV as per RFP 3.2 c (Page-82)	Required for JV	N/A		N/A	
k	Letter of Application (RFP Page 76)	Required	Attached	19	Attached	72-73
l	APPENDIX-1A ANNEXURE IX Affidavit (To be submitted by each JV member) (RFP page-85)	Required	N/A		N/A	
m	APPENDIX-1A Annex X Undertaking for bid validity (RFP 4.1, page-86)	Required	Attached	53, 606	Attached	72-73
n	Record of poor performance, Litigation History (As per RFP Cl. 4.11 (a), page 16)	Required	Attached	10, 606, 611	Attached	72-73
o	Documentary evidences of equipments (RFP 4.1 (1) page 10)	YES	Attached	Affidavit regarding deployment of Equipment attached on P No. 1-13	Attached	Affidavit regarding deployment of E.E. attached on P No. 78-76
p	Appendix VI Integrity Pact (RFP page 88-94)	YES	Attached	33-40	Attached	473-479
q	Technical Personnel, Qualifications and Experience with CVs of personnel (RFP 4.1 (2) Page 42)	YES	Attached	615-615	Attached	273-282
3	Calculation of Technical Capacity: Category 1 : Project exp. On eligible projects in highways sector that qualify under clause 4.7 (i)					
a	Factor 1 Payment Received (in Cr.) Experience Score (in Cr.)					
b	Category 3 : Const. exp. of eligible Construction in highways sector that qualify under clause 4.7 (ii) Factor 1 Payment Received (in Cr.) updated on year factor Experience Score (in Cr.)					
c	Aggregate Technical Capacity / Threshold Technical Capacity as per RFP 4.3 (i)	Rs. 11.91 Crore	Rs. 166.11 Crore	57-77	Rs. 39.14 Crore	29-50
	(i) The number of eligible projects after using enhancement factors as given below: 2022/2022-23, 1.00 2021/2021-22, 1.05 2020/2020-21, 1.10 2019/2019-20, 1.15 2018/2018-19, 1.20		Rs. 166.11 Crore	57-77	Rs. 39.14 Crore	30-54
	Similar Work as per RFP 4.3 (ii)	Rs. 2,3827 Crore	Rs. 39.32 Crore	69-71	Rs. 29.49 Crore	29-31
				7 Projects		7 Projects

202

202

202

202

Sl No	Particulars/ Qualification criteria	Required As per RFP		
1	Name of Similar work	1 Nos	Widening and strengthening single lane to intermediate lane of Fujla to Bhasant road (km 0.00 to 13.285) under CRP	29-31
2	Financial capacity		69-71	
3	Net Worth as per RFP 4.4(i)	Rs. 0.595 Crore	Rs. 99.90 Crore	80
4	Average Annual Turnover for last five years as per RFP 4.4(ii)	Rs. 1.79 Crore	Rs. 245.85 Crore	80
5	Calculation of Bid Capacity			
	Payment Received Year wise			
6	Total value of works executed during 2018/2019-19 updated to current price level by multiplying the Factor 1.20			
	Payment Received (in Cr.)		Rs. 171.48 Crore	
	Updated Payment Receipt (in Cr.)		Rs. 205.78 Crore	
7	Total value of works executed during 2019/2020-20 updated to current price level by multiplying the Factor 1.15			
	Payment Received (in Cr.)		Rs. 190.88 Crore	
	Updated Payment Receipt (in Cr.)		Rs. 219.51 Crore	
8	Total value of works executed during 2020/2020-21 updated to current price level by multiplying the Factor 1.10			
	Payment Received (in Cr.)		Rs. 258.50 Crore	
	Updated Payment Receipt (in Cr.)		Rs. 284.79 Crore	
9	Total value of works executed during 2021/2021-22 updated to current price level by multiplying the Factor 1.05			
	Payment Received (in Cr.)		Rs. 309.22 Crore	
	Updated Payment Receipt (in Cr.)		Rs. 324.68 Crore	
10	Total value of works executed during 2022/2022-23 updated to current price level by multiplying the Factor 1.00			
			Rs. 44.21 Crore	
			Rs. 46.42 Crore	

for
for
sum
in
2022

49

Sl No	Particulars/Qualification criteria	Required As per RFP			
	Payment Received (In Cr.) updated Payment Receipt (In Cr.)				
	Maximum value of works executed during 2018/2018-19 to 2022/2022-23 (Value of A for Calculation of Bidding Capacity, In Cr.)				
	Value at current price level of the existing commitments and ongoing works to be completed concurrently (Value of B, In Cr.)				
	Amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year indicated in Appendix) (Value of C, In Cr.)				
	Bid Capacity= A+N*2.5-B+C as per RFP 4.2				
5	Whether Qualified				






Rs. 188.30 Crore
Rs. 196.30 Crore

Rs. 60.88 Crore
Rs. 60.69 Crore

Rs. 324.88 Crore

Rs. 56.30 Crore

Rs. 815.76 Crore

Rs. 88.42 Crore

0

0

Rs. 11.91 Crore

617.83

Responsive

Responsive

106

80-91

82

82