

Result: Consultancy services for Authority's Engineer for Supervision of Improvement and up-gradation of newly declared National Highways NH-227B (84 Kosi Parikrama Marg) Package-I, Design Km 228.920 (Jagarnathpur) to Km 235.960/0.000 (Makhauda Dham) to Km 29.000 (Sarpur) in the State of Uttar Pradesh on (EPC) basis.

Sno.	Name of Applicant	Total score	Responsive / Non-Responsive	Remarks
(i)	M/s Dhruv Consultancy Services Ltd. in association with M/s. Designilla Pvt. Ltd.	96.58	Responsive	RE - Verification Unsuccessful-Discrepancy SPS -Verification Unsuccessful- Insufficiency
(ii)	M/s Indian Technocrat Limited in JV with M/s Agnitio Infrastructure Projects Pvt. Ltd. in association with M/s Birja Constructions LLP	95.70	Responsive	RE - Verification Unsuccessful- Insufficiency
(iii)	M/s Technocrats Advisory Services Pvt. Ltd.	92.98	Responsive	SQME-CV Fail
(iv)	M/s Almondz Global Infra - Consultant Limited	95.34	Responsive	TL - Unsuccessful Verification-Insufficiency SPS - CV Fail
(v)	M/s Arkitechno Consultants (India) Pvt. Ltd. in Association with Eclat Engineering Consultants	96.40	Responsive	TL- Verification Unsuccessful- Insufficiency SQME-Verification Unsuccessful- Insufficiency
(vi)	M/s Aushta Consulting Engineers (I) Pvt. Ltd in JV with DN Consultant in association with Shaurya Engineering Consultancy LLP Consultancy Pvt. Ltd.	96.26	Responsive	---
(vii)	M/s Pioneer Infra Consultants Pvt. Ltd.	94.34	Responsive	---
(viii)	M/s LN Malviya Infra Projects Pvt. Ltd.	95.72	Responsive	SPS - CV Fail
(ix)	M/s Manglam Infra & Engineering Limited in JV with Artefact Projects Limited in Association with Traffic Beats Solution Private Limited	90.48	Responsive	SPS-Verification Unsuccessful-Insufficiency (Also CV Fail) SQME-CV Fail
(x)	M/s Marc Technocrats Pvt. Ltd. in Association with Kaashvi Technocrats Pvt. Ltd.	96.46	Responsive	SQME- Verification Unsuccessful-Discrepancy
(xi)	M/s Jaiman Construction and Consultant LLP In Joint Venture Ekam Venture In Association PVS Consultancy and Infratech	96.89	Responsive	--
(xii)	M/s Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	--	Non-Responsive	Debarred vide NHAI-RO UP-(West), Lucknow Order No. 19001/1/RO-W-UP/H-M/Consultancy Tender/E-124012/24530 dt 26.09.2024 for a period of 6(Six) months
(xiii)	M/s AICONS Engineering Pvt. Ltd.. In association with Sri Infotech	--	Non-Responsive	As per RFP Section -1 Cl 15(A)1(a).
(xiv)	M/s G-Eng Advisory Services Pvt. Ltd. JV with ISAN Corporation & Association with Civil Mantra Infracon Private Limited	--	Non-Responsive	Debarred vide NHAI-RO UP-(West), Lucknow Debarment Order No. 14001/1/RO-W-UP/NH-731/Debarment Order/24800 dt 24.10.2024 for a period of 01(One) year
(xv)	M/s Sterling Indo Tech Consultants Pvt. Ltd.	97.23	Responsive	BE - Verification Unsuccessful-Discrepancy SQME- Verification Unsuccessful- Insufficiency SPS - Blacklisted (After Bid due date)
(xvi)	M/s Geo Designs and Reserch Pvt. Ltd. In Association with M/s. JS Infrastructure Consultants Pvt. Ltd	93.06	Responsive	SPS - Verification Unsuccessful-Discrepancy BE - CV FAIL
(xvii)	M/s Bari India Pvt. Ltd., in JV with M/s. P K Engineers	92.38	Responsive	SPS - Verification Unsuccessful- Insufficiency

(xviii)	M/s Lion Engineering Consultants Private Limited	89.73	Responsive	RE - CV Fail SQME - CV Fail
(xix)	M/s MSV International Inc.in association with M/s Meinhardt India Pvt. Ltd.	96.74	Responsive	---
(xx)	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in Association with M/s APN Constructions and Developer Pvt. Ltd.	96.88	Responsive	---
(xxi)	M/s SA Infrastructure Consultants Pvt. Ltd. in JV with M/s Upham International Corporation	96.16	Responsive	RE - Verification Unsuccessful- Insufficiency BE - Verification Unsuccessful - Discrepancy SQME- Verification Unsuccessful- Discrepancy

- 2.1 The Evaluation Committee has decided that the KPs of the bidders who were declared Verification Unsuccessful- Insufficiency in respect of the subject cited consultancy work may be evaluated for the tendering purpose & the bidder shall submit the physical checks of all the documents & information. In absence of physical checks of the documents and information, the firm shall provide a replacement for the key personnel, if the firm is declared H-1.
- 2.2 Further, the Evaluation Committee has decided that the KPs of the bidders who were declared Verification Unsuccessful - Discrepancy" in respect of the subject cited consultancy work may be evaluated for the tendering purpose and the associated firm or company shall provide a suitable replacement at the time of award of work, if the firm is declared H-1.
- 2.3 The firm if declared H-1, shall provide before signing the contract, suitable replacement(s) for all such Key Personnel (whose CV Fail as above) and also for all such KP(s) who have been blacklisted/debarred after bid due date and evaluated as per RFP Section-2 Cl 3.4(x)(f) and Cl 3.4(x)(h) respectively.
3. The financial bids of the technically responsive bidders will be opened on 28.01.2025 at 03:00 PM.

(-sd/)
Chief Engineer-Regional Officer,
MoRT&H, Lucknow