

60

MINUTES OF MEETING OF FINANCIAL EVALUATION COMMITTEE HELD ON 03-01-2025 FOR THE WORK "Slope stabilization and rock fall mitigation works at Km 273/280 to 273/600, Km 274/310 to 274/435, 274/550 to 274/660 and 275/730 to 275/855 on NH-05 in the state of Himachal Pradesh".

1. The meeting of the Evaluation Committee for the evaluation of financial bids for the aforesaid work was held on 03-01-2025. Following officers were present in the meeting:-

- | | | |
|------|--|------------------|
| i) | Chief Engineer (NH), HP PWD, Shimla-2. | Chairman. |
| ii) | Representative of R.O. MORT&H Shimla. | Member. |
| iii) | Superintending Engineer NH Circle HP PWD, Shimla. | Member |
| iv) | Financial Controller (F&A) PMGSY HP PWD, Shimla-2. | Member |
| v) | Executive Engineer NH Division HP PWD, Rampur. | Member Secretary |

2. The financial bids for the above work were opened on 30-12-2024. The quoted bid amount of responsive bidders are as under:-

Sr. No.	Name of responsive Bidders.	Quoted Amount of Bid (Including GST)	Position
1.	M/s Pavai Infra Geotech.	10,73,83,364/-	L1
2.	M/s Tvastar Infratech Private Limited.	10,93,12,058/-	L2
3.	M/s AECS Engineering & Geotechnical Services Pvt. Ltd.	12,00,00,000/-	L3
4.	M/s Evergreen Enterprises.	12,86,50,000/-	L4
5.	M/s Chaudhary Construction Company Private Limited.	13,13,00,000/-	L5
6.	M/s Oasis Projects Limited.	14,04,22,560/-	L6
7.	M/s Sai eternal Foundation.	14,13,00,000/-	L7
8.	M/s H M B S Textiles Private Limited.	15,15,00,000/-	L8
9.	M/s KCC Buildcon Private Limited.	15,55,00,000/-	L9
10.	M/s Bharat Constructions (India) Pvt. Ltd.	15,99,00,000/-	L10
11.	M/s Ajay Kumar Sharma.	16,48,00,000/-	L11
12.	M/s Maccaferri Infrastructure Pvt. Ltd.	16,99,00,000/-	L12
13.	M/s MFB Geotech Private Limited.	19,86,63,856/-	L13
14.	M/s Gawar Construction Limited.	19,92,00,000/-	L14
15.	M/s Pioneer foundation engineers Pvt. Ltd	20,24,67,290/-	L15

3. The bidder M/s Pavai Infra Geotech, is the L-1 bidder and the amount quoted by the lowest bidder is Rs. 10,73,83,364/- (Rupees Ten crore seventy three lacs eighty three thousand three hundred & sixty four) only including GST and other taxes that the contractor will have to pay for the performance of the contract. The bid amount quoted by the lowest bidder below the estimated civil cost of the project is as under:-


Name of Contractor	Amount of lowest bidder (including GST)	Amount of Lowest bidder (Excluding GST)	Estimated Civil Cost excluding GST)	%age below estimated civil cost
M/s Pavai Infra Geotech	Rs. 10,73,83,364/-	9,10,02,851/-	21,64,00,000/-	57.94% Below

4. The committee also noted that the L2 bidder i.e. M/s Tvastar Infratech Private Limited. Has quoted bid price of Rs. 10,93,12,058/- which is 57.19 % below the estimated civil cost.
5. The committee also noted that the average bid price of all bidder is Rs. 15,20,19,941/- including GST. The bid price quoted by L1 bidder is 29.36% below the average bid price and bid quoted by L2 is 28.09% below the average bid.
6. Since the bid price quoted by the lowest bidder is Rs. 10,73,83,364/- which is 57.94% below the estimated civil cost and 29.36% below the average bid, therefore the committee decided to ask written clarifications from the bidder, including detailed price analyses of its bid price in relation to scope of work as per GoI vide OM No. F.9/4/2020-PPD dated 12-11-2020 para 3.


The meeting ended with vote of thanks to and from the Chair.




(Er. K.L. Suman)
Executive Engineer,
NH Division, HP PWD, Rampur.
(Attended On line)




(Sh. Rajesh Sharma)
Financial Controller (F&A) PMGSY,
HP PWD, Shimla-2.



(Er. R.K. Sharma)
Superintending Engineer,
NH Circle, HP PWD, Shimla.



(Representative)
Regional officer MORT&H
Shimla-2.



(Er. Suresh Kapoor)
Chief Engineer (NH),
HP.PWD., Shimla-2.

MINUTES OF MEETING OF FINANCIAL EVALUATION COMMITTEE HELD ON 22-01-2025 FOR THE WORK "Slope stabilization and rock fall mitigation works at Km 273/280 to 273/600, Km 274/310 to 274/435, 274/550 to 274/660 and 275/730 to 275/855 on NH-05 in the state of Himachal Pradesh".

1. The meeting of the Evaluation Committee for the evaluation of financial bids for the aforesaid work was held on 22-01-2025. Following officers were present in the meeting:-


i) Chief Engineer (NH), HP PWD, Shimla-2.	Chairman.
ii) Representative of R.O. MORT&H Shimla.	Member.
iii) Superintending Engineer NH Circle HP PWD, Shimla.	Member
iv) Financial Controller (F&A) PMGSY HP PWD, Shimla-2.	Member
v) Executive Engineer NH Division HP PWD, Rampur.	Member Secretary


2. The financial bids for the above work were opened on 30-12-2024. The bidder M/s Pavai Infra Geotech, is the L-1 bidder and the amount quoted by the lowest bidder is Rs. 10,73,83,364/- (Rupees Ten crore seventy three lacs eighty three thousand three hundred & sixty four) only including GST and other taxes that the contractor will have to pay for the performance of the contract. The bid amount quoted by the lowest bidder below the estimated civil cost of the project is as under:-

Name of Contractor	Amount of lowest bidder (including GST)	Amount of Lowest bidder (Excluding GST)	Estimated Civil Cost excluding GST)	%age below estimated civil cost
M/s Pavai Infra Geotech	Rs. 10,73,83,364/-	9,10,02,851/-	21,64,00,000/-	57.94% Below


3. The bidder M/s Pavai Infra Geotech, is declared as the selected bidder as he has quoted lowest price as per clause 3.3.1 of Section-3 of EPC agreement uploaded with tender documents.
4. During its meeting on dated 03-01-2025 the committee decided to sought the written clarifications from the bidder, including detailed price analysis of its bid price in relation to scope of work as per Gol vide OM No. F.9/4/2020-PPD dated 12-11-2020 para 3. The Chief Engineer (NH), wrote a letter to the bidder asking to submit the detailed price analyses of its bid price as per scope of work.
5. The bidder submitted the Company Profile, Job Completing Certificate, Machinery Details and Price analysis/ rate justification received through e-mail vide his letter No. PAVAI/NH-HP.PWD/ 24-25/001 dated 08-01-2025.
6. The Committed deliberated the detailed rate analysis submitted by the bidder and decided that the bid price quoted by the lowest bidder is 57.94% below the estimated civil cost, as such as per clause 2.21 of RFP based upon MoRTH Circular No. NH 37015/01/2022-H (Comp No. 212632) dated 31 Aug., 2022, the committee decided to take additional Performance security amount to Rs. 27,30,085/-. (Restricted to max. 3%) in addition to performance security, for which the case shall be submitted to the Competent Authority for approval before award.


(Er. K.L. Suman)
Executive Engineer,
NH Division, HP PWD, Rampur.
(Attended On line)


(Er. R.K. Sharma)
Superintending Engineer,
NH Circle, HP PWD, Shimla.


(Sh. Rajesh Sharma)
Financial Controller (F&A) PMGSY,
HP PWD, Shimla-2.


(Representative)
Regional officer MORT&H
Shimla-2.


(Er. Suresh Kapoor)
Chief Engineer (NH),
HP.PWD., Shimla-2.