

Minutes of 2nd meeting of the Evaluation Committee held on 12.03.2025 for Evaluation of Technical bids (2nd call) for the work "Valley side protection works from Ch. 25.80 km to km 26.65, km 26.75 to km 27.20 & 27.41 km to 27.48 km to restore damages by flash flood in 2023 of NH-10 under National Highway Division -IX in the District of Kalimpong during the year 2024-25 on EPC mode (Job No.NH-10/WB/2024-25/548)-2nd call". [eTender ID : 2024_MoRTH_818862_1]

Sanctioned Cost: Rs.49.22 Cr. and Cost put to tender: Rs.44.88 Cr. including 18% GST
Bid Package No. : e-RFP No.6 of 2024-25 of Superintending Engineer, NH Circle-III

1. SE, N.H. Circle No.III informed that Administrative Approval with Technical and Financial Sanction was accorded by the Ministry vide letter file no. NH-12014/01/2024/WB/East-II/Zone-V dated 04.06.2024 for the subject work on EPC Mode. In light of approval of the work, on-line bid was invited by the Superintending Engineer, N.H. Circle No.III, P.W. (Roads) Directorate on behalf of Chief Engineer, NH Wing through the e-tendering portal <https://eprocure.gov.in/eprocure/app> for the subject work on 05.06.2024 vide eRFP No.3 of 2024-25 of Superintending Engineer, N. H. Circle No. III, P. W. (Roads) Directorate and therein no bidder was participated in the tender in 1st call. In view of that, the tender was cancelled vide MoM of the Evaluation Committee dated 29.07.2024.

2. Accordingly 2nd call was invited by the Superintending Engineer, N.H. Circle No.III, P.W. (Roads) Directorate on behalf of Chief Engineer, NH Wing through the e-tendering portal <https://eprocure.gov.in/eprocure/app> for the subject work on 29.07.2024 vide e-RFP No.6 of 2024-25 of Superintending Engineer, N. H. Circle No. III under single stage two cover system. After receiving of Bid Security and other original bid documents physically within due date and time, Technical Bid was opened from the web portal: <https://eprocure.gov.in/eprocure/app> on 27.09.2024 in the office of the SE, NH Circle-III and it was found that following 2(two) bidders have participated in the bid:

- (i) Spar Geo Infra Pvt. Ltd.
- (ii) RSM Infra Projects

3. SE, N.H. Circle No.III apprised that Evaluation Committee during its meeting held on 21.02.2025 asked SE, N.H. Circle No.III to seek clarification from the respective bidders and authority and placed all the documents before the Committee in the next meeting w.r.t. following deficiencies in the Technical bids of the bidders—

A. RSM Infra Projects

- (i) The validity of Bid Security is expired and needs to be extended.
- (ii) Undertaking w.r.t. sl. no. 7 of Annex-I regarding 'Details of Bidder' as submitted by the bidder are as per old RFP
- (iii) Work completion certificate in respect of additional experience as submitted by the bidder have no letter head to clearly indicate the authority of the work and LOA or work order of the work experience certificate in letter head of authority have also not been found.
- (iv) Bid validity as submitted by the bidder is lapsed and needs to be extended.

B. Spar Geo Infra Pvt. Ltd.

- (i) Work completion certificate in respect of additional experience as submitted by the bidder have no letter head to clearly indicate the authority of the work and LOA or work order of the work experience certificate in letter head of authority have also not been found.
- (ii) Bid validity as submitted by the bidder is lapsed and needs to be extended.

4. The Superintending Engineer, N.H. Circle No.-III apprised the Evaluation Committee that –

4.1 The bidder namely 'RSM Infra Projects' have (i) extended bid validity period till finalization of the tender (ii) extended validity of Bid Security period upto 29.05.2025 and (iii) Authentication/verification of the additional experience as submitted by the bidder namely 'RSM Infra Projects' has been verified by the respective authority i.e. Executive Engineer, Flood Work Division, Deoria, Uttar Pradesh vide his letter no. 402/FWD/Exp. Dated 10.03.2025.

4.2 The bidder namely 'Spar Geo Infra Pvt. Ltd.' has not extended bid validity period and informed that "we do not wish to extend the bid validity beyond the originally stipulated period, which expires on 18.01.2025" vide his letter ref no. SPA/MoRTH/2024-25 dated 25.02.2025.

5. Upon discussion over the matter, Evaluation Committee observed that the bid of bidder namely 'Spar Geo Infra Pvt. Ltd.' is not valid for the tender and not fulfill the eligible criteria with respect to the RFP and may be **treated as non-responsive**.

6. Evaluation Committee also deliberated the matter regarding Undertaking submitted by the bidder 'RSM Infra Projects' w.r.t. sl. no. 7 of Annex-I regarding 'Details of Bidder' which is as per old Standard RFP issued vide MoRT&H letter No. RW/NH-37010/4/2010-EAP(Printing) Vol.-IV dated 05.03.2019. Considering the fact, Committee asked Superintending Engineer, NH Circle-III to seek 'Undertaking w.r.t. sl. no. 7 of Annex-I regarding 'Details of Bidder' from the bidder 'RSM Infra Projects' as per RFP document uploaded with the tender which be submitted by the bidder within 7(seven) days period.

7. After deliberation of all the facts, broad findings of the bidder are as follows and detailed authenticated Evaluation sheet is annexed:

Name of the Agency	Payments received for construction of Eligible Projects during last 5 years. Threshold Technical Capacity [Min. required Rs.33.66 crore]	One Single Similar Nature of Work (Completed work - 20% of Estimated Project Cost as specified in Cl. No. 2.2.2.2(ii) of the RFP) [Min. work value required Rs.8.98 crore]	Financial Capacity - Net Worth (cr.) [Min. required Rs.2.24 crore]	Bid Capacity (cr.) [Min. required Rs.44.88 crore]	Responsiveness of Bidders
Spar Geo Infra Pvt. Ltd.	The bidder has not extended bid validity period and informed that "we do not wish to extend the bid validity beyond the originally stipulated period, which expires on 18.01.2025" vide his letter ref no. SPA/MoRTH/2024-25 dated 25.02.2025. Accordingly, the bid of the agency has not valid for the tender and not fulfill the eligible criteria with respect to the RFP.				Non-Responsive
RSM Infra Projects	625.50 cr.	Name of work : "Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH-102B from Km 13.747 to Km 32.835 in the State of Manipur on Engineering, Procurement & Construction (EPC) mode" [Project (code-D)] was completed by the bidder as JV member (49% share) on 13.12.2023 amounting to Rs.221.34 Cr. (JV portion)	60.04 cr.	268.14 cr.	Responsive

8. Based on the detailed evaluation, the Evaluation Committee recommends following single Bidder as "Responsive & Technically Qualified" in 2nd call subject to submission of 'Undertaking w.r.t. sl. no. 7 of Annex-I regarding 'Details of Bidder' from the bidder 'RSM Infra Projects' as per RFP document uploaded with the tender:

(i) RSM Infra Projects

9. In view of the above, the Evaluation Committee recommends opening of Financial Bids of the above Single "Responsive & Technically Qualified" bidder after online publication of results of technical evaluation. However, the technically qualified bidder may be requested to submit the updated value of Bid Capacity and Undertaking w.r.t. sl. no. 7 of Annex-I, before opening of financial bids as per clause 2.2.2.1 of RFP.

10. The meeting ended with a vote of thanks to the Chair.

Member Secretary
Evaluation Committee &
Executive Engineer-II
NH Division No.IX
P.W. (Roads) Dte.

Member
Evaluation Committee &
Superintending Engineer
NH Circle No.III
P.W. (Roads) Dte.

Member
Evaluation Committee &
Spl. Secretary & Financial Advisor,
PWD,
Govt. of West Bengal

Member
Evaluation Committee &
Regional Officer
MoRT&H, Kolkata,
Govt. of India

Chairman
Evaluation Committee &
Chief Engineer (NH)
P.W. (Roads) Dte.
Govt. of West Bengal

Signature Not Verified

Digitally signed by DEEPAK KUMAR SINGH
Date: 2025.03.19 13:20:50 IST
Location: eProcure-EPROC