

Government of India
Ministry of Road Transport & Highways
(Chief Engineer-Regional Office, Lucknow)
N.H. Bhawan, Biotech Chowk, Lucknow Ring Road, Vikas Nagar, Lucknow-226022
Ph.: (0522) - 2967112, 2738226 (Tele-Fax)
E-mail: rolkorth@gmail.com

Date: 20.07.2026

Bid.No : CE-RO/LKO/NH(O)/23/NH-731A(Pkg-V)/2022-23/AE dated 08.08.2024.

Sub.: Consultancy services for Authority's Engineer for Construction of 4 lane with paved shoulder highway from km 112.950 to km 147.200 of NH-731A along with Chitrakoot Bypass on EPC Mode in the State of Uttar Pradesh.-"Technical Evaluation Result-Reg."

The technical bids for the subject cited work opened on 24.09.2024 and evaluated as per the evaluation criteria stipulated in the RFP document. The technical result was uploaded on 12.06.2026. However, after representations were submitted by bidders, the meeting to consider the representations against the technical evaluation was held on 24.06.2026. Further, 02 more representations were received. The result of the evaluation is as under by the Evaluation Committee in the meeting held on 20.07.2026:

S. No	Description	Marks	Remark
1	M/s Almondz Global Infra Consultant Limited in association with M/s A & A Consulting Engineer	Non-Responsive	As per Clause 1(a) of 15(A) of Section 1 of RFP
2	M/s Bloom Companies LLC in Association with M/s Bloom Infrastructure & Logistics (I) Pvt. Ltd.	91.65	
3	M/S Casta Engineers Pvt. Ltd In Jv With M/S Hexa Private Joint Stock Company In Association With M/S Mav Associates Llp	Non-Responsive	As per Clause 1(a) of 15(A) of Section 1 of RFP
4	M/s. Dhruv Consultancy Services Ltd.	85.16	
5	M/s EKAM Venture in JV with M/s ISAN Corporation in association with M/s. TTL Engineering Pvt. Ltd.	Non-Responsive	As per Clause 1(a) of 15(A) of Section 1 of RFP
6	M/s G-Eng Advisory Services Pvt. Ltd. In association with M/s MPG Engineering Consultancy Private Limited	Non-Responsive	TL Verification Unsuccessful-Insufficiency
7	M/s Geo Designs & Research (P) Ltd. In Association with M/s. JS Infrastructure Consultants Pvt. Ltd.	94.98	
8	M/S Indian Technocrat Limited In Jv With M/S Agnitio Infrastructure Projects Pvt. Ltd.	96.08	
9	M/s L N Malviya Infra Projects Pvt Ltd.	Non-Responsive	TL Verification Unsuccessful-Insufficiency
10	M/s Manglam Infra and Engineering Limited (Formerly known as Manglam Associates) in JV with M/s Artefact Projects Limited in association with M/s Shree Mahamai Infra Consultants Pvt. Ltd.	Non-Responsive	As per Clause 1(a) of 15(A) of Section 1 of RFP
11	M/S Marc Technocrats Private Limited In Association With M/S Kaashvi Technocrats Pvt. Ltd.	Non-Responsive	Deny to extend bid validity
12	M/S Mspark Futuristics & Associates In Jv With M/S Armenge Engineering Private Limited	Non-Responsive	Blacklisted
13	M/s MSV INTERNATIONAL INC in association with M/s MRM Associates Private Limited.	Non-Responsive	TL Verification Unsuccessful-Insufficiency
14	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in Joint Venture with M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in Association with M/s APN Constructions and Developer Pvt. Ltd	Non-Responsive	As per Clause 1(a) of 15(A) of Section 1 of RFP

15	M/S. Redecon (India) Pvt Ltd In With Jv M/S Bari India Pvt Ltd. In Association With M/S Nv Project Consultancy Pvt. Ltd	Non-Responsive	As per Clause 1(a) of 15(A) of Section 1 of RFP
16	M/s SA Infrastructure Consultants Pvt. Ltd. In Joint Venture with M/s Upham International Corporation	Non-Responsive	TL Verification Unsuccessful-Insufficiency
17	M/s. Sterling Indo Tech Consultants Pvt. Ltd. (SITC), in Joint Venture with M/s. D N Consultant	Non-Responsive	As per Clause 1(a) of 15(A) of Section 1 of RFP
18	M/s Technocrats Advisory Services Pvt. Ltd.	90.80	
19	M/s Theme Engineering Services Pvt. Ltd in Association with M/s Ishita Info Solutions Pvt. Ltd.	Non-Responsive	TL Verification Unsuccessful-Insufficiency

2. The financial bids of the technically responsive bidders will be opened on 21.07.2026 at 04:00 PM.

(-sd/) Chief Engineer-Regional Officer,
MoRT&H, Lucknow

Signature Not Verified

Digitally signed by ASHISH ASATI
Date: 2026.07.21 14:02:42 IST
Location: eProcure-EPROC