



**GOVERNMENT OF KARNATAKA
(Public Works Department)**

e-mail : cenhnorthzone@gmail.com

**Office of the Chief Engineer,
National Highways, (North Zone),
Belagavi**

No: CE/NH/BGM/TA-3/JE-2/FB-106/2024-25/

Dated:

18 DEC 2024

To,

✓ Executive Engineer
National Highways Division
Belagavi

Sub:-	Resurfacing to Gokarna Om beach road from Km. 0.00 to 5.70 in Kumta Taluka, Uttar Kannada District. (Job No:CRIF-KNT-2023-24-106)- Regarding Approval of Financial Bid.
Ref:-	1. The Executive Engineer, National Highways Division, Belagavi letter No.695 Dated: 29.11.2024 2. Superintending Engineer, National Highways Circle, Dharwad office Technical bid Proceeding letter No.1961, Dated: 09.12.2024. 3. The Executive Engineer, National Highways Division, Belagavi letter No.791, Dated: 12.12.2024 4. Superintending Engineer, National Highways Circle, Dharwad letter No :SE/NHCD/AE-1/2024-25/2045 Dated:13.12.2024

The Ministry has conveyed Administrative and Financial approval vide letter No. RW/BNG/GENL/CRIF/121/ 2020, Dtd.12-03-2024 for CRIF 2023-24 works.

The Government of Karnataka has communicated administrative approval vide ಸರಕಾರದ ಆದೇಶ ಸಂ.ಲೋಎ.06.ಸಿಆರ್‌ಫ್.2024(ಇ),ಬೆಂಗಳೂರು, ದಿನಾಂಕ.29-08-2024 for CRIF 2023-24 works.

Technical Sanction for the above work has been accorded by this office vide letter No.CE/NH/TA-3/JE-02/CRF/ JOB.NO.106/2024-25/902, Dtd.11/09/2024

Approval for Draft Tender Schedule for the above work has been accorded by this office vide letter No.1067, Dtd.20/09/2024.

The Superintending Engineer, NH Circle, Dharwad has formed a Technical bids evaluation committee (for the works costing up to Rs. 5.00 Crores) vide Circle office letter No:SE/NHCD/AEDivn-II/4/CRIFTender/EvaluationComittee/2024-25/1707, Dated:-19-11-2024.

The Technical Bid evaluation reports for the said work have been placed before the evaluation committee at the Circle office, by your Division office, and following bidder are found responsive.

Sl.No	Agency Name	Remarks
01	M/s. Sudheer Ganapati Pandit	Non-Responsive
02	M/s. Ramshree Global Construction Pvt.Ltd	Responsive
03	M/s. K.V Shetty and Co	Responsive
04	M/s. RSS	Responsive
05	M/s. Ravi Vithon Nayak	Responsive
06	M/s. Shanta N Nayak	Responsive
07	M/s. B.S.M Construction Company	Responsive
08	M/s. S.R Ballary Private Limited	Responsive

The Technical bid is approved by the Superintending Engineer National Highways Circle, Dharwad vide ref (2), thereby directing you to open financial bids for the responsive bidders only.

Accordingly, the financial bid of responsive bidders is opened through e-portal on Dated; 12.12.2024. At vide ref-(3), the details of the financial bid submitted by your office is as below;

- Name of work:** Resurfacing to Gokarna Om beach road from Km. 0.00 to 5.70 in Kumta Taluka, Uttar Kannada District.
- Job No:** (Job No:CRIF-KNT-2023-24-106)
- Estimated cost:** 3.00 Crs.

Sl. No	Name of the bidders	APT in Rs	Tender amount quoted in Rs	% Above/ Below (wrt. APT)	% Above/ Below (wrt.CSR)	Status of Bid Rank
1	M/s. Ramshree Global Construction Pvt.Ltd	2,44,89,636.00	2,42,12,610.00	(-) 1.13 Below	(-) 1.13 Below	L5
2	M/s. K.V Shetty and Co		2,15,25,970.00	(-) 12.10 Below	(-) 12.10 Below	L2
3.	M/s. RSS		2,30,58,272.00	(-) 5.84 Below	(-) 5.84 Below	L4
4.	M/s. B.S.M Construction Company		2,54,40,500.00	(+) 3.88 Above	(+) 3.88 Above	L6
5.	M/s. S.R Ballary Private Limited		2,58,05,460.00	(+) 5.37 above	(+) 5.37 above	L7
6.	M/s. Shanta N Nayak		2,25,35,358.00	(-) 7.98 Below	(-) 7.98 Below	L3
7.	M/s. Ravi Vithon Nayak		2,06,27,808.00	(-) 15.77 Below	(-) 15.77 Below	L1

As per above details, among the above bidders the lowest quoted financial bid of **Sri. Ravi Vithon Nayak** Contractor amounting **Rs. 2,06,27,808.00** which is **(-) 15.77%** below the amount put to tender and CSR, qualified as **L1 Bidder**. The letter received from SE, NHC, Dharwad vide ref (4) for the approval Financial bid is verified and approval is accorded under CE office register **No.CE/NH/CRIF/FB/2024-25/055 for Dec 2024** subjected to the following conditions stated below

1. While issuing, it shall be ensured that the amount of Schedule -B (BOQ) shall not exceed the approved amount and the copy of work order shall be submitted to this office.
2. The specifications, unit, quantity of each item, shall be as per BOQ of approved DTS.
3. The availability of equipment, materials, key personnel as specified in the uploaded tender documents with the contractor shall be ensured before entrusting the work.
4. The uploaded tender documents along with the drawings, conditions and relevant MORTH specifications etc., shall be part of work order / agreement.
5. The rationalized rate list along with the rate analysis shall be obtained from the contractor before entering into the agreement and it shall be ensured that the revised rate list does not alter the total approved tendered amount.
6. The period of completion should be as per the NIT.
7. The methodology of work, PERT chart and Bar chart may be obtained from the bidder before issue of work order.
8. The Mandatory quality tests for the materials and the finished items as per MORTH specification (5th revision) has to be strictly followed and a certificate for successful completion in accordance to quality has to be obtained from the competent N.H., Quality control officials.
9. The instruction and guidelines laid in MoR&TH letter No. RW/BNG/GENL/CRF/121/2020 dated: 12.03.2024 and CRIF Guidelines letter No. RW/NH-15017/46/2018-P&M dated:31st January 2020 shall be strictly followed.

Encl : As above

Yours faithfully,


Chief Engineer
National Highways, (North Zone),
Belagavi

1. Copy submitted to the Secretary, PWD Vidhana Soudha, Bengaluru for kind information.
2. Copy to the Superintending Engineer, NH Circle, Dharwad for information.

Signature Not Verified

Digitally signed by P RAJENDRA
Date: 2025.06.27 17:32:00 IST
Location: eProcure-EPROC