

of Ee BWDH Review

Comp., Bhopal,

Dated: 11.07.2025

To,

All the bidders as per list given below,

Subject: Performance based Maintenance contract on on Bameetha - Satna Section of NH-75 from Km. 57+160 to Km. 155+000 (Total Length 97.082 Km.) in the State of Madhya Pradesh – reg result of technical evaluation.

In reference to the bids submitted by you regarding the subject project, the result of the technical evaluation as per conditions stipulated in the RFP is as follows:

Sr. No.	Name of Bidder	Technical Evaluation Result	Remarks
1	M/s Ravi Shankar Jaiswal	Responsive	
2	M/s K.G. Gupta Infrastructure Pvt. Ltd.	Responsive	
3	M/s Tulsi Narayan Garg	Non-Responsive	The bidder was debarred on bid due date by Govt. of Madhya Pradesh
4	M/s Shiv Shakti Construction Company	Responsive	
5	M/s P.C. Gupta and Company	Responsive	
6	M/s KCC Infra Private Limited	Responsive	
7	M/s Jainco Enterprises Pvt. Ltd.	Non-Responsive	Undertakings for debarment and litigation/arbitration as clause 4.1 (h) of section-2 of RFP is not enclosed.
8	M/s Kaiser Constructions Engineers & Contractors	Non-Responsive	Registration Certificate Valid upto 31.12.2024 therefore, bidder is considered as non-responsive as per Clause 4.1 (a) of RFP.
9	M/s Shreeji Infrastructure India Pvt. Ltd.	Responsive	
10	M/s Shri Buildup Private limited	Responsive	
11	M/s Sunny Infra Project Pvt. Ltd	Non- Responsive	Committee examined the representation and it was deliberated that the submission made by bidder doesn't fully meets the stipulated requirement of clause 4.1 (a).

2. Committee decided that result of technical evaluation shall be informed to the bidders by uploading on the CPPP portal.
3. The date of opening of the financial bids shall be 14.07.2025 as per clause 23.1 of ITB of RFP.

(Executive Engineer)

Signature Not Verified

Digitally signed by Shankar Lal Sonkesriya
Date: 2025.07.12 11:38:18 IST
Location: eProcure-EPROC